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DOCUMENT COMPLETION INSTRUCTION AND RETURNABLE DOCUMENTS SCHEDULE 
 
CENTRAL SUPPLIER DATABASE REGISTRATION (CSD) 

 Bidders must be registered on CSD and provide their registration number on the tender/ quotation 
document 

COMPLETION OF THE DOCUMENT 
 

PLEASE READ AND FOLLOW INSTRUCTIONS BELOW ON HOW TO COMPLETE DIFFERENT 
FORMS IN THE DOCUMENT AND FILL THEM AS INSTRUCTED 

 The tender documents must be completed in full i.e. Compulsory Questionnaire, MBD 1, Pricing 
Schedule, MBD 4, MBD 5, MBD 6.1, MBD 7.2, MBD  8, MBD 9, Section 38 and the Form of Offer, 
including all witness signatures on all the above stated forms. 

 
 NB! FAILURE TO ADHERE TO THE BELOW MENTIONED POINTS WILL INVALIDATE THE 

TENDER AND RESULT IN DISQUALIFICATION 
 

 COMPULSORY QUESTIONAIRE must be fully completed and signed 
In a case of Joint Venture separate COMPULSORY QUESTIONAIRE forms must be completed 
and submitted.  

 MBD 1 must be fully completed and signed 
 PRICING SCHEDULE must be fully completed and signed 
 MBD 4 -only tick the appropriate answer. Please be informed that whether you scratch out, tick or 

circle, your answer will be where the pen ink is reflecting. 
In a case of Joint Venture or multi- directors, full details of all Directors must be provided on 
the table on MBD 4.  

 MBD 5 -only tick the appropriate answer. Please be informed that whether you scratch out, tick or 
circle, your answer will be where the pen ink is reflecting.  

 In a case of Joint Venture separate MBD 5 forms must be completed and submitted. 
(complete if applicable) 

 MBD 6.1 – must be fully completed. 
 MBD 7.2 must be fully completed. 
 MBD 8 - only tick the appropriate answer box, whether you scratch out, tick or circle, your answer 

will be where the pen ink is reflecting 
 MBD 9 - must be fully completed and signed 
 SECTION 38 - only tick the appropriate answer box, whether you scratch out, tick or circle, your 

answer will be where the pen ink is reflecting. Must be fully completed and signed, including 
signatures of witnesses. 
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 Note that should you answer “NO” to any of the declaration questions on section 38 form, then 
supporting documents MUST be attached 

 SIGNATORY AUTHORISATION – complete and sign the form  
 The document must not be dismantled; page numbers must be sequential  

 
THE FOLLOWING MANDATORY DOCUMENTS MUST BE SUBMITTED TOGETHER WITH THE BID 
DOCUMENT 

 Deposit slip with tender reference number as stipulated in the tender document.  
 Full CSD report  

 
 FOR ALL DOCUMENTS THAT WILL NEED CERTIFICATION (AND AFFIDAVITS WHERE 

APPLICABLE) BIDDERS ARE REQUESTED NOT TO SUBMIT COPIES OF CERTIFIED COPIES. 
 

MUNICIPAL RATES AND TAXES STATEMENTS OF THE DIRECTORS 
 

 Current municipal rates and taxes statement (from previous billable month) for each directors’ address 
must be attached; or 

 Valid lease agreement of the director/s with all critical contractual obligations or, 
 An original letter from tribal authority not older than three (3) months if the director/s are residing in a 

tribal land, or 
 If the rates and taxes account is not in the names of the director/s the attached municipal rates and 

taxes statement must be submitted together with an original affidavit from the property owner whose 
names are appearing on the municipal rates and taxes statement to confirm that the director resides in 
their property. 
 

MUNICIPAL RATES AND TAXES STATEMENTS OF THE COMPANY 
 

 Current municipal rates and taxes statement (from previous billable month) for the company’s’ address 
must be attached; or 

 Valid lease agreement of the company (showing all critical contractual obligations, or 
 An original letter from a tribal authority not older than three (3) months if the company is operating from a 

tribal, or 
 If the rates and taxes account is not in the names of the company, the attached municipal rates taxes 

statement must be submitted together with an original affidavit from the property owner whose names 
are reflecting on the municipal rates and taxes statement to confirm that the company operates from 
their property. 

NB!! 
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 FOR PROCUREMENT EXPECTED TO BE LESS THAN 10 MILLION, AWARDS WILL NOT BE MADE 
TO BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 90 DAYS AT THE TIME OF 
TENDER CLOSURE  

 FOR PROCUREMENT EXPECTED TO BE MORE THAN 10 MILLION, AWARDS WILL NOT BE 
MADE TO BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 30 DAYS AT THE TIME 
OF TENDER CLOSURE  

 Required CIDB Grading Certificate where applicable 
 Signatory resolution – Please attach a copy of Signatory resolution where instructed 
 If the submission is from a Joint Venture, then a JV agreement must be attached 

 
VERIFICATION OF DOCUMENTS AND INFORMATION. 

 Tax compliance status will be verified using CSD number. (For a bidder to be considered for final award, 
their status must reflect “tax compliance” before final award is made) 

 CIDB Grading will be verified  
 Sworn Affidavits will be accepted only if its originals submitted. 

 
INSTRUCTION ON THE SUBMISSION OF TENDER DOCUMENTS 

 A tender document must be in a sealed document that has on the outside the bid number and bid 
description. Both the bid number and the bid description must be on the envelope for the document to be 
acceptable. 

 If the bid number and description are not clearly marked on the envelope, the bid will be received 
 The tender document must be in the tender box before the specified closing time and date. 
 Bidders who arrive when the tender box is open are late. 
 Failure to comply with the above will lead to the bid not being opened. 
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1. Bid documents available at a non-refundable amount of R 3 000-00 per bid document are available on the e-
tender website and must be downloaded. 

 
2. A compulsory briefing session will be held as follows: 25 April 2023 from 10H00 @ Rustenburg Local 

Municipality. Cnr Beyers Naude and Nelson Mandela Drive. 
 

3. Sealed bid documents marked: “RLM/OMM/0050/2022/23 - Appointment of a contractor for the 
construction of high mast lights in Kanana phase C” must be placed in the bid box in the foyer of the 
Municipal offices, Missionary Mpheni House, Beyers Naude Drive, Rustenburg not later than 18th May 2023 
@ 09H00, where after the bids will be opened in public at the Municipal offices.  

 
4. The bid will be evaluated as follows: Administrative evaluation (document completion and attachment 

of mandatory documents), Functionality (minimum qualifying score 70 out of 100), CIDB grading 5EP 
or higher and 80/20 Preference Point system (price = 80 & Specific goal = 20) 

5. Please note that no bid documents given to couriers will not be signed for by Rustenburg Local Municipality. 
 

6. The Council will not be responsible for bids not received or received late by mail. Bids will remain valid for 90 
days (Ninety). 

 
7. All bids will be adjudicated based on the prescribed criterion as stipulated in the document. 

 
8. An updated record of payment of rates, taxes and services to the relevant Municipality must be attached. 

Failure to do so will invalidate the bid submitted. 
 
9. No bids will be considered from any person(s) in the service of the state (as defined in Regulation 1 of Local 

Government: Municipal Supply Chain Management Regulations).  
 

10. Objections or complaints must be submitted in writing to the Municipal Manager at the address stated, and 
must contain the following: 

(a) reasons and/or grounds for the objection or complaint. 
(b) the way in which the objector or complainant’s rights have been affected; and 
(c) the remedy sought by the objector or complainant. 
 

11. Any objection or complaint must reach the Municipal Manager with a 14-day period after award has been 
made. Late objections or complaints will not be entertained. 

  
12. All bids must be submitted on the official forms provided and a successful bidder will be required to fill and 

sign a written Contract Form (MBD 7). 
 

RUSTENBURG LOCAL MUNICIPALITY, P.O. BOX 16, MISSIONARY MPHENI HOUSE  
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RUSTENBURG LOCAL MUNICIPALITY 
 

CONTENTS 

Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender                                                                 White 

T1.2 Tender Data                                                                                                             Pink 

Part T2: Returnable documents 

T2.1 List of Returnable Documents                                                                              Yellow 

T2.2 Returnable Schedules                                                                                          Yellow 

Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance                                                                             Yellow 

C1.2 Contract Data                                                                                                       Yellow 

C1.3  Form of Guarantee                                                                                                White 

Part C2: Pricing data 

C2.1  Pricing Instructions                                                                                               Yellow 

C2.2 Bills of Quantities                                                                                                  Yellow 

Part C3: Scope of Work 

C3 Scope of Work                                                                                                         Blue 

Part C4: Site information  

C4.1 Location of the Works                                                                                           Green 

C4.2 OHS Specifications                                                                                                White 

C4.3 Site Administration Forms                                                                                      White 
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T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 
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MBD 1 

T1.1 Tender Notice and Invitation to Tenders 

NB! THE BID DOCUMENTS SHOULD BE RETURNED PACKAGED IN THE MANNER IN WHICH THEY APPEAR IN THE 
TABLE OF CONTENTS FOR EASE OF REFERENCE. 

 
PART A 

INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPALITY 

BID NUMBER: RLM/OMM/0050/2022/23 
CLOSING 
DATE: 18 May 2023 CLOSING TIME: 09H00 

DESCRIPTION 
APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF HIGH MAST LIGHTS IN KANANA PHASE A 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED 
AT: 

 
 

RUSTENBURG LOCAL MUNICIPALITY 

MISSIONARY MPHENI HOUSE 

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE, RUSTENBURG 

CIDB GRADING – 5EP OR HIGHER 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR 
CSD 
No:  
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ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA FOR 
THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes                         
No  

 
[IF YES ENCLOSE 
PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3] 
 

TOTAL NUMBER OF ITEMS OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………. DATE  

CAPACITY UNDER WHICH THIS BID IS 
SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: 
TECHNICAL INFORMATION MAY BE DIRECTED 
TO: 

DEPARTMENT SCM TECHNICAL DEPARTMENT 
CONTACT PERSON MS B MANGANYE MS U MAGODLA 
TELEPHONE NUMBER 014 590 3198 014 590 3390 
E-MAIL ADDRESS bmanganye@rustenburg.gov.za munenceba@rustenburg.gov.za  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

1.  BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED, COMPLETED WITH A BLACK PEN 

1.3. THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 
ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE 
ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE 
THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE   
TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER 
MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                 YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                              YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                               YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                               YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM 
PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

 
 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
SIGNATURE OF BIDDER:  …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
 
DATE:      ………………………………………….. 
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T1.2 Tender Data 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB Standard for Uniformity in 
Construction Procurement. (See www.cidb.org.za) which are reproduced without amendment or alteration for the convenience of 
tenderers as an Annexure to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this tender. The 
Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the standard conditions of 
tender. Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 

Clause  
number 

Tender Data 

F.1.1 The employer 
The employer is The Rustenburg Local Municipality. 

F.1.3.2 Replace the contents of the clause with the following: 
 
The Standard Conditions of Tender, the Tender Data, List of Returnable Documents and Returnable Schedules 
which are required for the tender evaluation purposes, shall form part of the Contract arising from the invitation 
to tender. 

F.2.1 Eligibility 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of 
submissions, in a contractor grading designation equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for an EP class of construction work, are eligible to submit 
tenders. 
 
Joint ventures are eligible to submit tenders provided that: 
 
1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the 5EP or higher; and the combined contractor 

grading designation calculated in accordance with the Construction Industry Development Regulations is 
equal to or higher than a contractor grading designation determined in accordance with the sum tendered 
for a 5EP or higher class of construction work. 

 
Tenderers faced with the above scenario and who fail to meet the combined designation grading will not be 
considered for the tender. 

F.2.1. Eligibility 
Only those tenderers who have in their employ management and supervisory staff satisfying the requirements of 
the scope of work for labour intensive competencies for supervisory and management staff are eligible to submit 
tenders. 

F.2.2 Accept that the Employer will not compensate the tenderer for any costs incurred in attending interviews in the 
office of the employer. 
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Clause  
number 

Tender Data 

 F.2.7 Clarification Meeting 
There will not be any briefing session. Should there be any addendum it will be published on either/or of the 
following websites E-Tender, CIBD and Municipal website. 

F.2.10.5 Pricing and tender offer 
Add the following to the clause: 
 
A digital copy of the Bill of Quantities can be obtained from Ms Unenceba Magodla (Email: 
munenceba@rustenburg.gov.za upon sufficient notice. 

F.2.11 Alterations to documents 
Add the following to the clause: 
 
To correct errors made, draw a line through the incorrect entry and write the correct entry above in black ink and 
place the full signatures of the authorised signatories next to the correct entry. 
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Clause  
number 

Tender Data 

F.2.12 
 

Alternative tender offers 
If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative tender 
offer is that it demonstrably satisfies the Employer’s standards and requirements, the details of which may be 
obtained from the Employer.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as modified or 
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the 
efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative 
complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing 
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design 
assumptions.  Pricing Data must reflect all assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of 
the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability 
that the alternative offer complies in all respects with the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer 
to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed. 

Failure to properly comply with this clause, thereby preventing the Employer and/or the Engineer to properly 
assess the full implications of the alternative tender, is likely to disqualify the alternative offered from further 
consideration. 

No submission by the Contractor after award for additional payment or time for completion of Works relating to 
the alternative offer will be considered, the tendered rates submitted shall be considered to reflect the full and 
final cost implications of the alternative offer. 

F.2.13 Submitting a tender offer 
Add the following to the clause: 
 
No claim will be entertained for faults in the tender price resulting from any discrepancies, omissions or indistinct 
figures. 

F.2.13.2 Replace the contents of the clause with the following: 
 
Return all volumes of the tender document to the Employer after completion of the relevant sections of each 
volume in their entirety by writing in black ink. 
 
All volumes are to be left intact in its original format and no pages shall be removed or re-arranged. 
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Clause  
number 

Tender Data 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original. 

F.2.13.4 Add the following to the clause: 
 
Only authorised signatories may sign the original tender offer where required in terms of 2.13.3. 

F.2.13.5 
F2.15.1 

The employer’s address for delivery of tender offers and identification details to be shown on each tender offer 
package are:  
 
Location of tender box: Foyer of Missionary Mpheni House,  
                                         c/o Beyers Naude and Nelson Mandela Drive,  
                                         Rustenburg.  
 
Physical address: Missionary Mpheni House,  
                               c/o Beyers Naude and Nelson Mandela Drive,  
                               Rustenburg. 
 
Identification details: BID NO: RLM/OMM/0050/2022/23- APPOINTMENT OF A CONTRACTOR FOR THE 
CONSTRUCTION OF HIGH MAST LIGHTS IN KANANA PHASE C, and the closing date and time of the 
tender. 
Postal address: P O Box 550, Rustenburg, 0300  
 
The name and address of the tenderer shall be entered on the back of the envelope. 

F.2.13.9 Add the following to the clause: 
Accept that all conditions, which are printed or written upon any stationary used by the Tenderer for the purpose 
of or in connection with the submission of a tender offer for this Contract, which are in conflict with the conditions 
laid down in this document shall be waived, renounced and abandoned. 

F.2.14 Information and data to be completed in all respects 
 
Add the following to the clause: 
 
The Tenderer is required to enter information in the following sections of the document: 
 
Section T2.2................ : Returnable Schedules Section 
Section C1.1 ............... : Form of Offer and Acceptance Section 
Section C1.2 ............... : Contract Data (Part 2) Section 
Section C2.2 ............... : Bill of Quantities 
 
The above sections shall be signed by the Tenderer (and witnesses where required).  Individual pages should 
only be initialled by the successful Tenderer and by the witnesses after acceptance by the Employer of the 
Tender Offer. 
 
The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender Offer. 
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Clause  
number 

Tender Data 

 
The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after acceptance by the 
Employer of the Tender Offer. 
 
Accept that the Employer shall in the evaluation of tender offers take due account of the Tenderer’s past 
performance in the execution of similar engineering works of comparable magnitude, and the degree to which he 
possesses the necessary technical, financial and other resources to enable him to complete the Works 
successfully within the contract period.  Satisfy the Employer and the Engineer as to his ability to perform and 
complete the Works timeously, safely and with satisfactory quality, and furnish details in section T2.2.2 of 
contracts of a similar nature and magnitude which they have successfully executed in the past. Accept that the 
Employer is restricted in accordance with clause 4.(4) of the Construction Regulations 2003, to only appoint a 
contractor whom he is satisfied has the necessary competencies and resources to carry out the work safely.  
Accept that submitting inferior and inadequate information relating to health and safety shall be regarded as 
justifiable and compelling reasons not to accept the Tender Offer of the Tenderer scoring the highest number of 
tender evaluation points. 

F.2.15.1 Closing Time 
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 

F.2.15.2 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16.1 Tender offer validity 
The tender offer validity period is 90 days. 

F.2.16.1 Add the following to the clause: 
 
If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain valid and open for 
acceptance until the closure of business on the following working day. 

F.2.18 
 
 
 
 
 
 

Provide other material 
The tenderer shall, when requested by the Employer to do so, submit the names of all management and 
supervisory staff that will be employed to supervise the labour intensive portion of the works together with 
satisfactory evidence that such staff members satisfy the eligibility requirements. 

Add the following to the clause: 

Accept that if requested, the Tenderer shall within 14 days of the date upon which he is requested to do so, 
submit a full report from his banker as to his financial standing.  The Employer may, in its discretion, and subject 
to the provisions of Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone any failure to comply with 
the foregoing condition. 
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Clause  
number 

Tender Data 

F.2.20. Accept that the Employer, reserves the right to approach the Tenderer’s banker or guarantor(s) as indicated in 
the tender document, or the bankers of each of the individual members of any joint venture that is constituted for 
purposes of ascertaining the financial strength of the Tenderer or of the individual member of such venture; and 
affirmation of the letter of intent referred to below. 
 
The tenderer is required to submit with his tender a letter of intent from an approved financial institution 
undertaking to provide the Construction Guarantee in the format included in Part C1.3 of this procurement 
document; and such guarantee with be put in place upon appointment. 

F.2.22 Return of other tender documents 
Return all retained tender documents prior to the closing time for the submission of Tender Offers. 

F.2.23 Certificates 
The tenderer is required to submit with his tender: 

1. a Certificate of Contractor Registration issued by the Construction Industry Development Board  
2. a copy of the CSD summary report 
3. Copies of legal registration documents of the company/close corporation/partnership including certified 

copies of identity documents of directors. 
4. Bank Rating Letter 
5. Documents and Schedules listed in Part T2. 

 
Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture formation, 
such tenderers must submit the Certificates of Contractor Registration in respect of each partner. 

F.3.4 Opening of tender submissions 
Tenders will be opened immediately after the closing time for tender 
 

F.3.5 Two-envelope system 
A two-envelope procedure will not be followed. 

F.3.11 Evaluation of Tenders 
The procedure for the evaluation of responsive tenders is Method 2 (Functionality, 80/20 Preferential Point 
System). 

 
POINTS AWARDED FOR FUNCTIONALITY 
 
The tenderer will be required to achieve a minimum score of 70 points in the technical evaluation to be considered    
further in the valuation process. 

FUNCTIONALITY 

For a bidder to qualify it is a requirement to score a minimum of 70 out of a maximum of 100 points for functionality. 
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Unmeasurable: 0 = Values: 1 = Poor; 3 = Good; 5 = Excellent 

ITEM CRITERIA WEIGHT VALUE SCORE 

1 Company Experience – (Attach appointment letters with corresponding completion 
certificates on Clients letter head. Should the bidder be appointed through subcontracting, 
the main contractor’s appointment, completion certificate and appointment letter of the 
sub-contracting and completion certificate should be attached). Completed Street Light 
and High Mast installation Projects in the past five years (2016-2021) 

      50   

 R 1 - R3 million (value = 01)    

 R 4 – R6 million projects (value = 03)    

 R 7 above (value = 05)    

2 Bank Rating (Attach confirmation letter from the bank)       10   

 R0 – R 216 450 (value = 01)    

 R216 451  – R 649 000  (value = 03)    

 R 650 000  and above (value = 05)    

3 Key Personnel Experience - Contracts Manager (Detailed CV with Relevant experience in 
Street Light and High Mast installation Projects with traceable references with a minimum 
qualification of BTech/Degree in Electrical Engineering which is SAQA accredited  

      15   

 1-3 years (value = 01)    

 4- 5 years (value = 03)    

 6  years and above (value = 05)    

 

 

4 

Key Personnel Experience - Site Agent ( experience in Street Light and High Mast 
installation Projects with traceable references with a minimum qualification of National 
Diploma in Electrical Engineering  with a wireman’s licence  which is SAQA accredited 

      10   

 1-3 years (value = 01)    

 4-  5 years (value = 03)    

 6  years and above (value = 05)    

5 Key Personnel Experience -  Safety Officer [Experience as a Safety Officer in Electrical 
projects. With a minimum Qualification N.Dip or Certified Safety officer] Minimum National 
Diploma or Certified Safety officer or SAMTRAC  which is SAQA accredited 

      10   

 0-3 years (value = 01)    

 4-  5 years (value = 03)    

 6  years and above (value = 05)    
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The tenderer will be required to achieve a minimum score of 70 points in the technical evaluation to be considered further in 
the valuation process. 

 
THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 
 
  80/20    
 

    

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 
The following specific goals will be utilized for awarding of tenders. They can be applicable individually 

or wholly in awarding of points. The points will be allocated on merit per tender in line with the 

specification.  

 

Ownership Points Means of Verification 

Rustenburg Jurisdiction 4 Proof of address as envisaged on the list of 
mandatory documents and a full Central Supplier 
Database full report will be used for verification and 
allocation of points. 

Rural /Township Businesses 4 

Black People 2 

Persons with Disability 2 

Youth 4 

Women 2 

SMME’s 2 
 

          7 NQF Level 5 Accreditation (Manage Labour – Intensive Construction Projects) Any of 
the above mentioned personnel Contracts Manager and Site Agent) – Value 5 

Any NQF level less than 5 or no attachment – Value : 0 

5   

TOTAL  100   
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Annex: Standard Conditions of Tender 

 
(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement (as amended in Board Notice 86 of 2010 

(May 2010)) 
 
F.1  General  
 
F.1.1  Actions  
 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with 
each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with integrity, and behave equitably, 
honestly and transparently, comply with all legal obligations and not engage in anticompetitive practices.  
 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall avoid conflicts of interest 
and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating the nature of such conflict. 
Tenderers shall declare any potential conflict of interest in their tender submissions. Employees, agents and advisors of the employer 
shall declare any conflict of interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict, and abstain from any decisions where such 
conflict exists or recuse themselves from the procurement process, as appropriate.  
 
Note: 1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in some 

circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in the 
ability of that person to act properly in his or her position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests 
in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or 
loyalty which would in any way affect any decisions taken.  

 
F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention and the capacity to proceed 
with the contract.  
 
F.1.2  Tender Documents  
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  
 
F.1.3  Interpretation  
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the returnable documents are 
deemed to be part of these conditions of tender.  
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation purposes, shall 
not form part of any contract arising from the invitation to tender.  
 
F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  
a) conflict of interest means any situation in which: 
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 i) someone in a position of trust has competing professional or personal interests which make it difficult to fulfil his or 
her duties impartially.  
ii) an individual or organisation is in a position to exploit a professional or official capacity in some way for their 
personal or corporate benefit; or  
iii) incompatibility or contradictory interests exist between an employee and the organisation which employs that 
employee.  
 

b)  comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the value of the financial 
offer have been taken into consideration in order to enable comparisons to be made between offers on a comparative basis  

 
c)  corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of the employer 

or his staff or agents in the tender process; and  
 
d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the award of a 

contract arising from a tender offer to the detriment of the employer, including collusive practices intended to establish prices at 
artificial levels  

 
e)  organization means a company, firm, enterprise, association or other legal entity, whether incorporated or not, or a public 

body  
 
f)  quality (functionality) means the totality of features and characteristics of a product or service that bear on its ability to satisfy 

stated or implied needs  
 
F.1.4  Communication and employer’s agent  
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that can be 
readily read, copied and recorded. Communications shall be in the English language. The employer shall not take any responsibility for 
non-receipt of communications from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data.  
 
F.1.5  The employer’s right to accept or reject any tender offer  
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel the tender 
process and reject all tender offers at any time before the formation of a contract. The employer shall not accept or incur any liability to a 
tenderer for such cancellation and rejection but will give written reasons for such action upon written request to do so.  
 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of all responsive 
tender offers reissue a tender covering substantially the same scope of work within a period of six months unless only one tender was 
received, and such tender was returned unopened to the tenderer.  
 
 
F.1.6  Procurement procedures  
 
F.1.6.1 General  
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the 
highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, based on the tender submissions that 
are received at the closing time for tenders.  
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F.1.6.2 Competitive negotiation procedure  
 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall submit tender offers 
in response to the proposed contract in the first round of submissions. Notwithstanding the requirements of F.3.4, the employer shall 
announce only the names of the tenderers who make a submission. The requirements of F.3.8 relating to the material deviations or 
qualifications which affect the competitive position of tenderers shall not apply.  
 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the evaluation method 
and evaluation criteria stated in the tender data, shall be invited in each round to enter into competitive negotiations, based on the 
principle of equal treatment and keeping confidential the proposed solutions and associated information. Notwithstanding the provisions 
of F.2.17, the employer may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 
position provided that such clarification, specification, fine tuning or additional information does not alter any fundamental aspects of the 
offers or impose substantial new requirements which restrict or distort competition or have a discriminatory effect.  
 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh tender offer, based 
on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised when they are to submit their best and 
final offer.  
 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have been requested to 
submit their best and final offer.  
 
F.1.6.3 Proposal procedure using the two-stage system  
 
F.1.6.3.1 Option 1 
 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a contract may be 
negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation stated in the tender data, and 
in the second stage negotiate a contract with the tenderer scoring the highest number of evaluation points and award the contract in 
terms of these conditions of tender.  
 
F.1.6.3.2 Option 2  
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive tenderers to submit 
tender offers in the second stage, following the issuing of procurement documents.  
 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of evaluation stated in the 
tender data and award the contract in terms of these conditions of tender.  
 
F.2  Tenderer’s obligations  
 
F.2.1  Eligibility  
 
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any of his principals, 
is not under any restriction to do business with employer.  
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F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or both) or any other 
criteria which formed part of the qualifying requirements used by the employer as the basis in a prior process to invite the tenderer to 
submit a tender offer and obtain the employer’s written approval to do so prior to the closing time for tenders.  
 
F.2.2  Cost of tendering  
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary to demonstrate that aspects of the offer 
complies with requirements.  
 
F.2.3  Check documents  
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.  
 
F.2.4  Confidentiality and copyright of documents  
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only for the 
purpose of preparing and submitting a tender offer in response to the invitation.  
 
F.2.5  Reference documents  
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract and 
other publications, which are not attached but which are incorporated into the tender documents by reference.  
 
F.2.6  Acknowledge addenda  
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, apply for an extension to 
the closing time stated in the tender data, in order to take the addenda into account.  
 
F.2.7  Clarification meeting  
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed work, 
services or supply and raise questions. Details of the meeting(s) are stated in the tender data.  
 
F.2.8  Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before the closing time 
stated in the tender data.  
 
 
F.2.9  Insurance  
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in terms of the 
conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance.  
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax (VAT), and 
other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 days before the closing time 
stated in the tender data.  
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.  
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided for in 
the conditions of contract identified in the contract data.  
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F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract identified in the 
contract data may provide for part payment in other currencies.  
 
F.2.11  Alterations to documents  
Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer, or 
necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such alterations. Erasures and the use 
of masking fluid are prohibited.  
 
F.2.12  Alternative tender offers  
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in accordance with 
all the requirements of the tender documents, is also submitted as well as a schedule that compares the requirements of the tender 
documents with the alternative requirements that are proposed. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria otherwise 
acceptable to the employer.  
 
F.2.13  Submitting a tender offer  
 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide the whole of the 
works, services or supply identified in the contract data and described in the scope of works, unless stated otherwise in the tender data.  
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if they were issued 
in electronic format) or by writing legibly in no erasable ink.  
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender data, 
with an English translation of any documentation in a language other than English, and the parts communicated electronically in the 
same format as they were issued by the employer.  
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold all 
authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint ventures shall state which 
of the signatories is the lead partner whom the employer shall hold liable for the purpose of the tender offer.  
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and "COPY". 
Each package shall state on the outside the employer's address and identification details stated in the tender data, as well as the 
tenderer's name and contact address.  
 
F.2.13.6 Where a two envelope system is required in terms of the tender data, place and seal the returnable documents listed in the 
tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an envelope marked “technical 
proposal”. Each envelope shall state on the outside the employer’s address and identification details stated in the tender data, as well as 
the tenderer's name and contact address.  
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the employer's 
address and identification details as stated in the tender data.  
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F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of the tender offer if the 
outer package is not sealed and marked as stated.  
 
F.2.13.9 Accept that tender offers submitted by facsimile or email will be rejected by the employer, unless stated otherwise in the tender 
data.  
 
F.2.14  Information and data to be completed in all respects  
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, required, may be 
regarded by the employer as nonresponsive.  
 
F.2.15  Closing time  
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing time 
stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.  
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of these 
conditions of tender apply equally to the extended deadline.  
 
F.2.16  Tender offer validity  
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender data after 
the closing time stated in the tender data.  
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional period 
with or without any conditions attached to such extension.  
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted by giving the 
employer’s agent written notice before the closing time for tenders that a tender is to be withdrawn or substituted.  
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the requirements of F.2.13 with 
the packages clearly marked as “SUBSTITUTE”.  
 
F.2.17  Clarification of tender offer after submission  
 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender offers. This may 
include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or 
both). No change in the competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 
 
Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a 

competitive selection process, should the Employer elect to do so.  
 
F.2.18  Provide other material  
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s commercial 
position (including notarized joint venture agreements), preferencing arrangements, or samples of materials, considered necessary by 
the employer for the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as 
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to why it cannot be provided, by the time for submission stated in the employer’s request, the employer may regard the tender offer as 
non-responsive.  
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  
 
F.2.19  Inspections, tests and analysis  
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.  
 
F.2.20  Submit securities, bonds, policies, etc.  
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, policies and 
certificates of insurance required in terms of the conditions of contract identified in the contract data.  
 
F.2.21  Check final draft  
Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract.  
 
F.2.22  Return of other tender documents  
If so, instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period stated in the 
tender data. 
 
 
 
F.2.23  Certificates  
Include in the tender submission or provide the employer with any certificates as stated in the tender data.  
 
F.3  The employer’s undertakings  
 
F.3.1  Respond to requests from the tenderer  
 
F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five working days before the 
tender closing time stated in the Tender Data and notify all tenderers who drew procurement documents.  
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or both) or any other 
criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a tender offer in terms of a previous 
procurement process and deny any such request if as a consequence:  
a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet any of the collective 

or individual qualifying requirements.  
b)  the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as another joint 

venture; or  
c)  in the opinion of the Employer, acceptance of the material change would compromise the outcome of the functionality process.  
 
F.3.2  Issue Addenda  
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the date that 
tender documents are available until three days before the tender closing time stated in the Tender Data. If, as a result a tenderer 
applies for an extension to the closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 
tenderers who drew documents.  
 
F.3.3  Return late tender offers  
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Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open a tender 
submission to obtain a forwarding address), to the tenderer concerned.  
 
F.3.4  Opening of tender submissions  
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ agents who 
choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable reasons for withdrawal have 
been submitted will not be opened.  
 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the tender data, the 
name of each tenderer whose tender offer is opened and, where applicable, the total of his prices, preferences claimed and time for 
completion for the main tender offer only.  
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.  
 
 
 
 
 
 
 
 
F.3.5  Two-envelope system  
 
F.3.5.1 Where stated in the tender data that a two envelope system is to be followed, open only the technical proposal of valid tenders in 
the presence of tenderers’ agents who choose to attend at the time and place stated in the tender data and announce the name of each 
tenderer whose technical proposal is opened.  
 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in contention for the 
award of the contract of the time and place when the financial proposals will be opened. Open only the financial proposals of tenderers, 
who score in the quality evaluation more than the minimum number of points for quality stated in the tender data, and announce the 
score obtained for the technical proposals and the total price and any preferences claimed. Return unopened financial proposals to 
tenderers whose technical proposals failed to achieve the minimum number of points for quality.  
 
F.3.6  Non-disclosure  
Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the evaluation and 
comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award of the 
contract to the successful tenderer. 
  
F.3.7 Grounds for rejection and disqualification  
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly disqualify a tenderer 
(and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.  
 
F.3.8  Test for responsiveness  
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:  
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a)  complies with the requirements of these Conditions of Tender,  
b)  has been properly and fully completed and signed, and  
c)  is responsive to the other requirements of the tender documents.  
 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents without material 
deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would:  
a)  detrimentally affect the scope, quality, or performance of the works, services or supply identified in the Scope of Work,  
b)  significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or  
c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.  
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the non-
conforming deviation or reservation.  
 
F.3.9  Arithmetical errors, omissions and discrepancies  
 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a discrepancy 
between the amounts in figures and the amount in words, the amount in words shall govern.  
 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the evaluation of tender 
offers in accordance with F.3.11 for:  
a) the gross misplacement of the decimal point in any unit rate.  
b)  omissions made in completing the pricing schedule or bills of quantities; or  
c) arithmetic errors in: i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of 

prices; or ii) the summation of the prices.  
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender offer as tendered 
or accept the corrected total of prices. 
 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 
a)  If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the product of the unit 

rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an obviously gross 
misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 
corrected.  

b)  Where there is an error in the total of the prices either as a result of other corrections required by this checking process or in 
the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked to revise selected item 
prices (and their rates if bills of quantities apply) to achieve the tendered total of the prices.  

 
F.3.10  Clarification of a tender offer  
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer.  
 
F.3.11  Evaluation of tender offers  
 
F.3.11.1  General  
 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative offer and evaluate 
them using the tender evaluation methods and associated evaluation criteria and weightings that are specified in the tender data.  
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F.3.11.2  Method 1: Financial offer  
 
In the case of a financial offer:  
a)  Rank tender offers from the most favourable to the least favourable comparative offer.  
b)  Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and justifiable reasons not 

to do so.  
c)  Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest ranked tenderer and 

recommend the highest ranked tenderer, unless there are compelling and justifiable reasons not to do so and the process set 
out in this sub clause is repeated.  

 
F.3.11.4  Method 3: Financial offer and quality 
 
In the case of a financial offer and quality:  
 
a)  Score each tender in respect of the financial offer made and the quality offered in accordance with the provisions of F.3.11.7 

and F.3.11.9, rejecting all tender offers that fail to score the minimum number of points for quality stated in the tender data, if 
any.  

 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:  

TEV =NFO + NQ  
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in accordance with F.3.11.7.  

NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.  
 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest 
 
d)  Recommend tenderer with the highest number of tender evaluation points for the award of the contract, unless there are 

compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the tenderer with the 

highest number of tender evaluation points and recommend the tenderer with the highest number of tender evaluation points, 
unless there are compelling and justifiable reasons not to do so and the process set out in this sub clause is repeated.  

 
F.3.11.5  Method 4: Financial offer, quality and preferences 
 
In the case of a financial offer, quality and preferences:  
 
a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the quality offered in accordance with 

the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to score the minimum number of points for quality 
stated in the tender data, if any.  

 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula, unless otherwise stated 

in the Tender Data:  
 

TEV =NFO + NP + NQ  
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in accordance with F.3.11.7;  
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NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.  
NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.  

 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest.  
 
d)  Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, unless there are 

compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the tenderer with the 

highest number of tender evaluation points and recommend the tenderer with the highest number of tender evaluation points, 
unless there are compelling and justifiable reasons not to do so and the process set out in this sub clause is repeated.  

 
F.3.11.6  Decimal places 
 
Score financial offers, preferences and quality, as relevant, to two decimal places.  
 
F.3.11.7  Scoring Financial Offers 
 
Score the financial offers of remaining responsive tender offers using the following formula:  

 
NFO =W1xA  

 
where:  NFO is the number of tender evaluation points awarded for the financial offer.  

W1 is the maximum possible number of tender evaluation points awarded for the financial offer as stated in the 
Tender Data.  
A is a number calculated using the formula and option described in Table F.1 as stated in the Tender Data.  

 
 

Table F.1: Formulae for calculating the value of A  
 
 
 
 
 
 
 
 
 
 
 

F.3.11.8  Scoring preferences  
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender data and reject all claims 
for preferences where tenderers are not eligible for such preferences. Calculate the total number of tender evaluation points for 
preferences claimed in accordance with the provisions of the tender data.  
 
F.3.11.9  Scoring quality 
 

Formula  Comparison aimed at achieving  Option 1a  Option 2 a  
1  Highest price or discount  

)
m

)m(
(1

P

PP 
  A = P / Pm 

2  Lowest price or percentage 
commission / fee  )

m

)m(
(1

P

PP 
  A = Pm / P 

where: 
Pm = the comparative offer of the most favourable tender offer. 
P = the comparative offer of tender offer under consideration.  
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Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.  
Calculate the total number of tender evaluation points for quality using the following formula:  

 
NQ = W2 x SO/ MS  

 
where:  SO is the score for quality allocated to the submission under consideration.  

MS is the maximum possible score for quality in respect of a submission; and  
W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the tender data  

 
F.3.12  Insurance provided by the employer  
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of insurance 
which the conditions of contract identified in the contract data, require the employer to provide.  
 
F.3.13  Acceptance of tender offer  
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk and only if the tenderer:  
a)  is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s procurement,  
b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the professional and 

technical qualifications, professional and technical competence, financial resources, equipment and other physical facilities, 
managerial capability, reliability, experience and reputation, expertise and the personnel, to perform the contract,  

c)  has the legal capacity to enter into the contract,  
d)  is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has 

suspended his business activities, or is subject to legal proceedings in respect of any of the foregoing,  
e)  complies with the legal requirements, if any, stated in the tender data, and  
f)  is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  
 
F.3.14  Prepare contract documents  
 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the tender 
documents to take account of:  
a)  addenda issued during the tender period,  
b)  inclusion of some of the returnable documents, and  
c)  other revisions agreed between the employer and the successful tenderer.  
 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  
 
F.3.15  Complete adjudicator's contract  
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to complete 
formalities for appointing the selected adjudicator at the same time as the main contract is signed.  
F.3.16  Notice to unsuccessful tenderers  
 
F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning one copy of the form 
of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed additional period.  
 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other tenderers that their 
tender offers have not been accepted.  
 
F.3.17  Provide copies of the contracts  
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Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as soon as possible 
after completion and signing of the form of offer and acceptance.  
 
F.3.18  Provide written reasons for actions taken  
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender, but withhold 
information which is not in the public interest to be divulged, which is considered to prejudice the legitimate commercial interests of 
tenderers or might prejudice fair competition between tenderers.  
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THE TENDER 
PART T2: RETURNABLE DOCUMENTS 

 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents 
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T2.1 List of returnable documents 

1. Tenderers will be required to submit the following with within seven days of receipt of the Employer’s written request for same: 

(a) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,  

(b) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002, 

(c) Curriculum vitae of the person who prepares the Contractor’s Health and Safety Plan, and 

(d) Curriculum vitae of the Health and Safety Officer the successful tenderer intends appointing in accordance 
with the Occupational Health and Safety Act (Act 85 of 1993). 

(e) Curriculum Vitae of all supervisory staff. 

(f) Insurance  

(g) Guarantee 

 

2. The returnable schedules included in Section T2.2 will be used to evaluate tenders received.  These schedules will also form 

part of the Contract. 
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T2.2.1: Record of Addenda to tender documents 
 

We confirm that the following communications received from the Employer before the submission of this tender offer, amending the tender 
documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 

 

2.   
 
 

 

3.   
 
 

 

4.   
 
 

 

5.   
 
 

 

6.   
 
 

 

Attach additional pages if more space is required. 

 

 
 
 
 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.2: Compulsory Enterprise Questionnaire   
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each partner 
must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, principal 
shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of any of the 
following:  
 

□ a member of any municipal council 
□ a member of any provincial legislature 
□ a member of the National Assembly or the  National 
Council of Province 
□ a member of the board of directors of any 
 municipal entity 
□ an official of any municipality or municipal entity 

□   an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of the 
Public Finance Management Act, 1999 (Act 1 of 1999) 

□   a member of an accounting authority of any national     or 
provincial public entity 

□    an employee of Parliament or a provincial legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder  

Name of institution, public office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 
current Within last 12 

months 
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*insert separate page if necessary 
 
 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months been in 
the service of any of the following: 
 

□ a member of any municipal council 
□ a member of any provincial legislature 
□ a member of the National Assembly or  the 
National Council of Province 
□ a member of the board of directors of any 
 municipal entity 
□ an official of any municipality or municipal 
 entity 
 

□   an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of the 
Public Finance Management Act, 1999 (Act 1 of 1999) 

□   a member of an accounting authority of any national     or 
provincial public entity 

□ an employee of Parliament or a provincial legislature 

 
Name of spouse, child or parent Name of institution, public office, board or organ 

o  state and position held 
Status of service 
(tick appropriate column) 
cu rent Within last 12 

months 

    

    

    

    

    

    

*insert separate page if necessary 
 
The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters are in 

order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the 
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Prevention and Combating of Corrupt Activities Act of 2004;  
iii) confirms that no partner, member, director, or other person, who wholly or partly exercises, or may exercise, control over the enterprise 

appears, has within the last five years been convicted of fraud or corruption. 
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 

relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a 
conflict of interest; 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct. 

 

Signed 

  

Date 

 

Name  Position  

   Enterprise 
name 
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T2.2.3: Certificate of Authority for Joint Ventures 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting 

in the capacity of lead partner, to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.  

 
 
 
 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 
Lead partner 
 
 
 

 

 

 

 

 

 

 

 

 
Signature. . . . . . . . . . . . .  

Name …….. 

Designation 
 

 

 

 

  
 

 
 

 

Signature. . . . . . . . . . . . .  
Name …….. 

Designation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Signature. . . . . . . . . . . . .  

Name …….. 

Designation 

 

 

 

 

 

 

  

Signature. . . . . . . . . . . . .  
Name …….. 

Designation 
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T2.2.4: Schedule of Proposed Subcontractors  
    

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the names of proposed 
Subcontractors in accordance with requirements in the contract for such appointments.  If there are no such requirements in the contract, 
then your written acceptance of this list shall be binding between us. 

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the National Home Builders 
Registration Council. 

 Name and address of proposed 
Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor. 

1.    

2.    

3.    

4.    

5.  
 
 
 
 
 

  

 
 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.5: Schedule of Plant and Equipment  
 
The following are lists of major items of relevant equipment that I/we presently own or lease and will have available for this contract or will 
acquire or hire for this contract if my/our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 

 
 
 

 

Attach additional pages if more space is required. 

 
(b) Details of major equipment that will be hired or acquired for this contract if my/our tender is acceptable. 
 

Quantity Description, size, capacity, etc. 

 
 

 

Attach additional pages if more space is required.  
 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.6: Schedule of the Tenderer’s Experience 
The following is a statement of similar work successfully executed / in progress by myself/ourselves in the last 5 years: 

Employer, contact person and 
telephone number. 

Description of contract Value of work 
inclusive of VAT 
(Rand) 

Date 
completed 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.7: Financial References 
 
 (a) FINANCIAL STATEMENTS 
 

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our 
Directors' and Auditors' report for consideration by the Employer. 

 
(b) DETAILS OF COMPANY'S BANK 
 

I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for a reference: 
 

DESCRIPTION OF BANK 
DETAIL 

BANK DETAIL APPLICABLE TO 
COMPANY HEAD OFFICE 

BANK DETAIL APPLICABLE TO THE 
SITE OF THE WORKS 

Name of bank   

Branch name   

Branch code   

Street address 
 
 
 

 

Postal address 
 
 
 

 

Name of manager   

Telephone number (          ) (          ) 

Fax number (          ) (          ) 

Account number   
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Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.8: Proposed amendments and qualifications 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this Returnable Schedule. 
Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his tender and reference such letter in this 
schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender Data regarding the 
employer’s handling of material deviations and qualifications. 
 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
 

 
 



 

 
 45  
THE TENDER    T2.2 
Part T2: Returnable Documents Returnable Schedules 
 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

T2.2.9: Supervisory and Safety Personnel 
 
PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS 
 

Name % Time on Site 
Position 
(Current) 

Service 
(Years) 

Name of Project 
And year executed 

Value of 
Works 

Position 
Occupied 

Contracts Manager 

      

Contractor’s Site Agent 100% 

     

Contractor's Foremen 
 

 

     

Construction Health and Safety Officer 100% 

     

Contractors Surveyor 

      

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum vitas of all supervisory and safety personnel. 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.10: Labour Utilisation 

 
Labour Categories - Definitions 
 
NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter the Project Specifications or 
Standardised Specifications 
 
1. General Foreman / Foreman 
 

An employee who gives out work to and directly co-ordinates and supervises employees.  His duties encompass any one or 
more of the following activities: 

 
a) Supervision. 
b) Maintaining discipline. 
c) Ensuring safety on the workplace. 
d) Being responsible to the Contractor for efficiency and production for his portion of the works; and 
e) Performing skilled work, whether in an instructional capacity or otherwise. 

 
2. Charge hand 
 

An employee engaged in any one or more of the following activities: 
 

a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an artisan. 
b) Giving out work to other employees under his control and supervision. 
c) Ensuring safety on the workplace. 

 d) Maintaining discipline; and 
e) Being directly responsible to a general foreman or foreman or the Contractor or the Contractor's representative for 

efficiency and production for his portion of the works. 
 
3. Artisan 
 

An employee who has successfully completed all prescribed courses at a practical institutional training center for a particular 
trade and who has successfully completed the on-site period of training as prescribed and who has successfully passed the 
prescribed trade tests. 

 
4. Team Leader 
 
 An employee engaged in any one or more of the following activities: 
   

a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled person. 
 b) Giving out work to other employees under his control and supervision. 
 c) Maintaining discipline. 

d) Being directly responsible to a Charge hand or a foreman or a general foreman or the employer's authorised 
representative for efficiency and production for his portion of the works. 

 
5. Skilled Employee 
  
 An employee engaged in an ancillary trade or an assistant artisan. 
 
6. Semi-Skilled Employee 
 
 An employee with any specified skills, an apprentice or a trainee-artisan. 
7. Unskilled Employee 
An employee engaged on any task or operation not specified above. 
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8. Imported Employee 
Personnel permanently employed by Contractor. 
 
9. Local Employee 
Temporary workforce employed through Labour Desk. 
 
MAN DAYS 
 

 

Categories a) No. of Man Days  

b) Imported c) Local d) HDI (Y/N) 

1. Contracts Manager   

 

2. Site Agent   

 

3. Foreman/Supervisors (specify type)   

 

3.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

3.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

3.3 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

4. Safety Inspectors (specify type)   

 

4.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

4.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

5.  Charge hands   

 

6.  Artisans   
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Categories a) No. of Man Days  

b) Imported c) Local d) HDI (Y/N) 

7.  Operators/Drivers   

 

8.  Clerks/ Storeman   

 

9.  Team Leader   

 

10.  Skilled Labour   

 

11.  Semi-skilled Labour   

 

12. Unskilled Labour   

 

 
 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.11: Occupational Health and Safety Act: Statement by Tendering Entity 
 
 
 
I, ________________________________________________________________________ duly authorised 
 
 
to represent ______________________________________________________________ (company name) 
 
 
in my capacity as __________________________________________________________________ hereby confirm that I accept full 

and exclusive responsibility for compliance by myself and all persons who perform work for me with the provisions of the Occupational 

Health and Safety Act, No. 85 of 1993 (as amended) and all regulations promulgated from time to time, whilst performing work on 

_____________________________ 

 

______________________________________________________________________________________ 
 
I confirm that all employees who perform work on the site shall be properly trained to do this in a manner which is safe and without risk 
to health and safety to themselves and others in the vicinity and undertake to have our activities adequately supervised in the interest 
of health and safety. 
 
 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.12: Site Inspection Certificate 
 
 
As required by Clause 2.7 of the Tender Data, I/we certify that I/we have visited the site of the Works and attended the site visit and 

clarification meeting on the date certified below. 

 

 

I/we further certify that I am / we are satisfied with the description of the Work and the explanations given by the Engineer at the site 

visit and clarification meeting. 

 

 

 

 

 

 

__________________________    ___________________________ 

Signature of Tenderer      Date 

 

 

 

Site Visit 

 

 

This will certify that    ____________________________________________________  

 

representing    ____________________________________________________  

 

attended a Site Inspection for this Contract on   ___________________________________________  20____________ 

 

 

 

 

 

________________________________(signed) 

For the Engineer 
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T2.2.13: Authority of Signatory 
 
 
With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is submitted by: (Mark applicable block) 

 
a company, and attach hereto a certified copy of the required resolution of the Board of Directors 

 

a partnership, and attach hereto a certified copy of the required resolution by all partners 

 

a close corporation, and attach hereto a certified copy of the required resolution of the Board of Officials 

 

a one-man business, and attach hereto certified proof that I am the sole owner of the business submitting 

this tender 

 

a joint venture, and attach hereto 

 

- an notarially certified copy of the original document under which the joint venture was 

constituted; and 

- certified authorisation by the participating members of the undersigned to submit tenders and 

conclude contracts on behalf of the joint venture 

 

 

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.14: General Conditions of Contract  
 

(NOT TO BE ALTERED) 
 

PROCUREMENT: GENERAL CONDITIONS OF CONTRACT 
Dated July 2010 as set out by the National Treasury: Republic of South Africa  

 
TABLE OF CLAUSES 

1. Definitions 
2. Application 
3. General 
4. Standards 
5. Use of contract documents and information inspection 
6. Patent Rights 
7. Performance security 
8. Inspections, tests and analyses 
9. Packing 
10. Delivery and documents 
11. Insurance 
12. Transportation 
13. Incidental Services 
14. Spare parts 
15. Warranty 
16. Payment 
17. Prices 
18. Variation orders 
19. Assignment 
20. Subcontracts 
21. Delays in the supplier’s performance 
22. Penalties 
23. Termination for default 
24. Anti-dumping and countervailing duties and rights 
25. Force Majeure 
26. Termination for insolvency 
27. Settlement of Disputes 
28. Limitation of Liability 
29. Governing language 
30. Applicable law 
31. Notices 
32. Taxes and duties 
33. Transfer of contracts 
34. Amendments of contracts 
35. Prohibition of restrictive practices 
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General Conditions of Contract 
 

1. Definitions  
 
1. The following terms shall be interpreted as indicated: 

 
1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 

 
1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as recorded in the contract 

form signed by the parties, including all attachments and appendices thereto and all documents incorporated by reference 
therein. 
 

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper performance of his 
contractual obligations. 
 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence the action of a public 
official in the procurement process or in contract execution. 
 

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its government and encouraged 
to market its products internationally. 
 

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which the services are 
supplied. Goods are produced when, through manufacturing, processing or substantial and major assembly of 
components, a commercially recognized new product results that is substantially different in basic characteristics or in 
purpose or utility from its components. 
 

1.7 “Day” means calendar day. 
 

1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.  
 

1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
 

1.10  “Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot or on the 
specified site in compliance with the conditions of the contract or order, the supplier bearing all risks and charges involved 
until the goods are so delivered and a valid receipt is obtained. 
 

1.11  "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower prices than that 
of the country of origin and which have the potential to harm the local industries in the RSA. 
 

1.12 ” Force majeure” means an event beyond the control of the supplier and not involving the     supplier’s fault or negligence 
and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its sovereign capacity, wars 
or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes. 

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a 
contract to the detriment of any bidder, and includes collusive practice among bidders (prior to or after bid submission) 
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designed to establish bid prices at artificial non-competitive levels and to deprive the bidder of the benefits of free and open 
competition. 
 

1.14 “GCC” means the General Conditions of Contract. 
 

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is required to supply to the 
purchaser under the contract. 

 
1.16 “Imported content” means that portion of the bidding price represented by the cost of components, parts or materials which 

have been or are still to be imported (whether by the supplier or his subcontractors) and which costs are inclusive of the 
costs abroad, plus freight and other direct importation costs such as landing costs, dock dues, import duty, sales duty or 
other similar tax or duty at the South African place of entry as well as transportation and handling charges to the factory in 
the Republic where the goods covered by the bid will be manufactured. 
 

1.17 “Local content” means that portion of the bidding price, which is not included in the imported content provided that local 
manufacture does take place. 
 

1.18 “Manufacture” means the production of products in a factory using labour, materials, components and machinery and 
includes other related value-adding activities. 
 

1.19 “Order” means an official written order issued for the supply of goods or works or the rendering of a service. 
 

1.20 “Project site,” where applicable, means the place indicated in bidding documents. 
 

1.21 “Purchaser” means the organization purchasing the goods. 
 

1.22 “Republic” means the Republic of South Africa. 
 

1.23 “SCC” means the Special Conditions of Contract. 
 

1.24 “Services” means those functional services ancillary to the supply of the goods, such as transportation and any other 
incidental services, such as installation, commissioning, provision of technical assistance, training, catering, gardening, 
security, maintenance and other such obligations of the supplier covered under the contract. 
 

1.25 “Supplier” means the successful bidder who is awarded the contract to maintain and administer the required and specified 
service(s) to the State. 
 

1.26 “Tort” means in breach of contract. 
 

1.27 “Turnkey” means a procurement process where one service provider assumes total responsibility for all aspects of the 
project and delivers the full end product / service required by the contract. 
 

1.28 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing. 
 
2. Application  
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2.1. These general conditions are applicable to all bids, contracts and orders including bids for functional and professional 

services (excluding professional services related to the building and construction industry), sales, hiring, letting and the 
granting or acquiring of rights, but excluding immovable property, unless otherwise indicated in the bidding documents. 

 
2.2. Where applicable, special conditions of contract are also laid down to cover specific goods, services or works. 

 
2.3. Where such special conditions of contract are in conflict with these general conditions, the special conditions shall apply. 

 
3. General  
 

3.1. Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense incurred in the 
preparation and submission of a bid. Where applicable a nonrefundable fee for documents may be charged. 
 

3.2. Invitations to bid are usually published in locally distributed news media and on the municipality/municipal entity website. 
 
4. Standards  
 

4.1. The goods supplied shall conform to the standards mentioned in the bidding documents and specifications. 
 
5. Use of contract documents and information inspection 
 

5.1. The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any provision thereof, or any 
specification, plan, drawing, pattern, sample, or information furnished by or on behalf of the purchaser in connection 
therewith, to any person other than a person employed by the supplier in the performance of the contract. Disclosure to 
any such employed person shall be made in confidence and shall extend only as far as may be necessary for purposes of 
such performance. 
 

5.2. The supplier shall not, without the purchaser’s prior written consent, make use of any document or information mentioned 
in GCC clause 5.1 except for purposes of performing the contract. 

5.3.  Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the purchaser and 
shall be returned (all copies) to the purchaser on completion of the supplier’s performance under the contract if so 
required by the purchaser. 
 

5.4. The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance of the supplier and to 
have them audited by auditors appointed by the purchaser, if so required by the purchaser. 

 
6. Patent Rights  
 

6.1. The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or industrial 
design rights arising from use of the goods or any part thereof by the purchaser. 
 

6.2. When a supplier developed documentation / projects for the municipality / municipal entity, the intellectual, copy and patent 
rights or ownership of such documents or projects will vest in the municipality / municipal entity. 
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7. 7. Performance security 
 

7.1.  Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish to the purchaser 
the performance security of the amount specified in SCC. 

7.2. The proceeds of the performance security shall be payable to the purchaser as compensation for any loss resulting from 
the supplier’s failure to complete his obligations under the contract. 
 

7.3. The performance security shall be denominated in the currency of the contract or in a freely convertible currency 
acceptable to the purchaser and shall be in one of the following forms: 
 
(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the purchaser’s country or 
abroad, acceptable to the purchaser, in the form provided in the bidding documents or another form acceptable to the 
purchaser; or 
(b) a cashier’s or certified cheque. 
 

7.4. The performance security will be discharged by the purchaser and returned to the supplier not later than thirty (30) days 
following the date of completion of the supplier’s performance obligations under the contract, including any warranty 
obligations, unless otherwise specified. 

 
8. Inspections, tests and analyses 
 

6.1. All pre-bidding testing will be for the account of the bidder. 
 

6.2. If it is a bid condition that goods to be produced or services to be rendered should at any stage be subject to inspections, 
tests and analyses, the bidder or contractor’s premises shall be open, at all reasonable hours, for inspection by a 
representative of the purchaser or organization acting on behalf of the purchaser. 

6.3. If there are no inspection requirements indicated in the bidding documents and no mention is made in the contract, but 
during the contract period it is decided that inspections shall be carried out, the purchaser shall itself make the necessary 
arrangements, including payment arrangements with the testing authority concerned. 
 

6.4. If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to be in accordance with the 
contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the purchaser. 
 

6.5. Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements, irrespective 
of whether such goods or services are accepted or not, the cost in connection with these inspections, tests or analyses 
shall be defrayed by the supplier. 

6.6. Goods and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract requirements 
may be rejected. 
 

6.7. Any contract goods may on or after delivery be inspected, tested or analysed and may be rejected if found not to comply 
with the requirements of the contract. Such rejected goods shall be held at the cost and risk of the supplier who shall, when 
called upon, remove them immediately at his own cost and forthwith substitute them with goods, which do comply with the 
requirements of the contract. Failing such removal the rejected goods shall be returned at the suppliers cost and risk. 
Should the supplier fail to provide the substitute goods forthwith, the purchaser may, without giving the supplier further 
opportunity to substitute the rejected goods, purchase such goods as may be necessary at the expense of the supplier. 
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6.8. The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on account of a 

breach of the conditions thereof, or to act in terms of Clause 22 of GCC. 
 
9. Packing  
 

9.1. The supplier shall provide such packing of the goods as is required to prevent their damage or deterioration during transit 
to their final destination, as indicated in the contract. The packing shall be sufficient to withstand, without limitation, rough 
handling during transit and exposure to extreme temperatures, salt and precipitation during transit, and open storage. 
Packing, case size weights shall take into consideration, where appropriate, the remoteness of the goods’ final destination 
and the absence of heavy handling facilities at all points in transit. 
 

9.2. The packing, marking, and documentation within and outside the packages shall comply strictly with such special 
requirements as shall be expressly provided for in the contract, including additional requirements, if any, and in any 
subsequent instructions ordered by the purchaser. 

 
10. Delivery and documents 
 

10.1. Delivery of the goods and arrangements for shipping and clearance obligations shall be made by the supplier in 
accordance with the terms specified in the contract. 

 
11. Insurance  
 

11.1. The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or damage 
incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified. 

 
12. Transportation 
 

12.1. Should a price other than an all-inclusive delivered price be required, this shall be specified. 
 
13. Incidental Services 
 

13.1. The supplier may be required to provide any or all of the following services, including additional services, if any: 
(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods. 
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods. 
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied goods. 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time agreed by the 
parties, provided that this service shall not relieve the supplier of any warranty obligations under this contract; and  
(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up, operation, 
maintenance, and/or repair of the supplied goods. 

 
13.2. Prices charged by the supplier for incidental services, if not included in the contract price for the goods, shall be agreed 

upon in advance by the parties and shall not exceed the prevailing rates charged to other parties by the supplier for similar 
services. 
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14. Spare parts  
 

14.1. As specified, the supplier may be required to provide any or all of the following materials, notifications, and information 
pertaining to spare parts manufactured or distributed by the supplier: 

 
(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this election shall not relieve the 
supplier of any warranty obligations under the contract, and. 
(b) in the event of termination of production of the spare parts: 

(i) advance notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to procure needed 
requirements; and  
(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications of the spare 
parts, if requested. 

 
 
 
 
 
15. Warranty  
 

15.1. The supplier warrants that the goods supplied under the contract are new, unused, of the most recent or current models 
and that they incorporate all recent improvements in design and materials unless provided otherwise in the contract. The 
supplier further warrants that all goods supplied under this contract shall have no defect, arising from design, materials, or 
workmanship (except when the design and/or material is required by the purchaser’s specifications) or from any act or 
omission of the supplier, that may develop under normal use of the supplied goods in the conditions prevailing in the 
country of final destination. 
 

15.2. This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may be, have 
been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18) months after the date 
of shipment from the port or place of loading in the source country, whichever period concludes earlier, unless specified 
otherwise. 
 

15.3. The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty. 
 

15.4. Upon receipt of such notice, the supplier shall, within the period specified and with all reasonable speed, repair or replace 
the defective goods or parts thereof, without costs to the purchaser. 
 

15.5. If the supplier, having been notified, fails to remedy the defect(s) within the period specified, the purchaser may proceed to 
take such remedial action as may be necessary, at the supplier’s risk and expense and without prejudice to any other 
rights which the purchaser may have against the supplier under the contract. 

 
16. Payment  
 

16.1. The method and conditions of payment to be made to the supplier under this contract shall be specified. 
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16.2. The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon fulfillment of 
other obligations stipulated in the contract. 
 

16.3. Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission of an invoice 
or claim by the supplier. 
 

16.4. Payment will be made in Rand unless otherwise stipulated. 
 
 
 
 
 
 
17. Prices  
 

17.1. Prices charged by the supplier for goods delivered and services performed under the contract shall not vary from the prices 
quoted by the supplier in his bid, with the exception of any price adjustments authorized or in the purchaser’s request for 
bid validity extension, as the case may be. 

 
18. Variation orders 
 

18.1. In cases where the estimated value of the envisaged changes in purchase does not vary more than 15% of the total value 
of the original contract, the contractor may be instructed to deliver the goods or render the services as such. In cases of 
measurable quantities, the contractor may be approached to reduce the unit price, and such offers may be accepted 
provided that there is no escalation in price. 

 
19. Assignment  
 

19.1. The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except with the purchaser’s 
prior written consent. 

 
20. Subcontracts 
 

20.1. The supplier shall notify the purchaser in writing of all subcontracts awarded under these contracts if not already specified 
in the bid. Such notification, in the original bid or later, shall not relieve the supplier from any liability or obligation under the 
contract. 

 
21. Delays in the supplier’s delivery and/or performance 
 

21.1. Delivery of the goods and performance of services shall be made by the supplier in accordance with the time schedule 
prescribed by the purchaser in the contract. 
 

21.2. If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter conditions impeding 
timely delivery of the goods and performance of services, the supplier shall promptly notify the purchaser in writing of the 
fact of the delay, it’s likely duration and its cause(s). As soon as practicable after receipt of the supplier’s notice, the 
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purchaser shall evaluate the situation and may at his discretion extend the supplier’s time for performance, with or without 
the imposition of penalties, in which case the extension shall be ratified by the parties by amendment of contract. 
 

21.3. The right is reserved to procure outside of the contract small quantities or to have minor essential services executed if an 
emergency arises, the supplier’s point of supply is not situated at or near the place where the goods are required, or the 
supplier’s services are not readily available. 
 
 

21.4. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery obligations shall 
render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension of time is agreed 
upon pursuant to GCC Clause 22.2 without the application of penalties. 
 

21.5. Upon any delay beyond the delivery period in the case of a goods contract, the purchaser shall, without cancelling the 
contract, be entitled to purchase goods of a similar quality and up to the same quantity in substitution of the goods not 
supplied in conformity with the contract and to return any goods delivered later at the supplier’s expense and risk, or to 
cancel the contract and buy such goods as may be required to complete the contract and without prejudice to his other 
rights, be entitled to claim damages from the supplier. 

 
22. Penalties  
 

22.1. Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services within the 
period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under the contract, deduct 
from the contract price, as a penalty, a sum calculated on the delivered price of the delayed goods or unperformed 
services using the current prime interest rate calculated for each day of the delay until actual delivery or performance. The 
purchaser may also consider termination of the contract pursuant to GCC Clause 23. 

 
23. Termination for default 
 

23.1. The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent to the 
supplier, may terminate this contract in whole or in part: 

 
(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, or within any extension 
thereof granted by the purchaser pursuant to GCC Clause 21.2; 
(b) if the supplier fails to perform any other obligation(s) under the contract; or 
(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in competing for or in 
executing the contract. 

 
23.2. In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such terms and in 

such manner, as it deems appropriate, goods, works or services similar to those undelivered, and the supplier shall be 
liable to the purchaser for any excess costs for such similar goods, works or services. However, the supplier shall continue 
performance of the contract to the extent not terminated. 

23.3. Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose a restriction penalty 
on the supplier by prohibiting such supplier from doing business with the public sector for a period not exceeding 10 years. 
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23.4. If a purchaser intends imposing a restriction on a supplier or any person associated with the supplier, the supplier will be 
allowed a time period of not more than fourteen (14) days to provide reasons why the envisaged restriction should not be 
imposed. Should the supplier fail to respond within the stipulated fourteen (14) days the purchaser may regard the supplier 
as having no objection and proceed with the restriction. 
 

23.5. Any restriction imposed on any person by the purchaser will, at the discretion of the purchaser, also be applicable to any 
other enterprise or any partner, manager, director or other person who wholly or partly exercises or exercised or may 
exercise control over the enterprise of the first-mentioned person, and with which enterprise or person the first-mentioned 
person, is or was in the opinion of the purchaser actively associated. 
 

23.6. If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish the National 
Treasury, with the following information: 

 
(i) the name and address of the supplier and / or person restricted by the purchaser. 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and 
(iv) the reasons for the restriction. 

 
These details will be loaded in the National Treasury’s central database of suppliers or persons prohibited from doing 
business with the public sector. 

 
23.7. If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the Prevention and Combating of 

Corrupt Activities Act, No. 12 of 2004, the court may also rule that such person’s name be endorsed on the Register for 
Tender Defaulters. When a person’s name has been endorsed on the Register, the person will be prohibited from doing 
business with the public sector for a period not less than five years and not more than 10 years. The National Treasury is 
empowered to determine the period of restriction and each case will be dealt with on its own merits. According to section 
32 of the Act the Register must be open to the public. The Register can be perused on the National Treasury website 

 
24. Antidumping and countervailing duties and rights 
 

24.1. When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are imposed, or the 
amount of a provisional payment or anti-dumping or countervailing right is increased in respect of any dumped or 
subsidized import, the State is not liable for any amount so required or imposed, or for the amount of any such increase. 
When, after the said date, such a provisional payment is no longer required or any such anti-dumping or countervailing 
right is abolished, or where the amount of such provisional payment or any such right is reduced, any such favourable 
difference shall on demand be paid forthwith by the supplier to the purchaser or the purchaser may deduct such amounts 
from moneys (if any) which may otherwise be due to the supplier in regard to goods or services which he delivered or 
rendered, or is to deliver or render in terms of the contract or any other contract or any other amount which may be due to 
him. 

 
 
 
 
25. Force Majeure 
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25.1. Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture of its performance 
security, damages, or termination for default if and to the extent that his delay in Performance or other failure to perform his 
obligations under the contract is the result of an event of force majeure. 
 

25.2. If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such condition and the 
cause thereof. Unless otherwise directed by the purchaser in writing, the supplier shall continue to perform its obligations 
under the contract as far as is reasonably practical and shall seek all reasonable alternative means for performance not 
prevented by the force majeure event. 

 
26. Termination for insolvency 
 

26.1. The purchaser may at any time terminate the contract by giving written notice to the supplier if the supplier becomes 
bankrupt or otherwise insolvent. In this event, termination will be without compensation to the supplier, provided that such 
termination will not prejudice or affect any right of action or remedy, which has accrued or will accrue thereafter to the 
purchaser. 

 
27. Settlement of Disputes 
 

27.1. If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in connection with or 
arising out of the contract, the parties shall make every effort to resolve amicably such dispute or difference by mutual 
consultation. 
 

27.2. If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual consultation, then either 
the purchaser or the supplier may give notice to the other party of his intention to commence with mediation. No mediation 
in respect of this matter may be commenced unless such notice is given to the other party. 
 

27.3. Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court of law. 
 

27.4. Notwithstanding any reference to mediation and/or court proceedings herein, 
 

(a) the parties shall continue to perform their respective obligations under the contract unless they otherwise agree; and 
(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered and / or services rendered 
according to the prescripts of the contract. 

 
 
 
 
 
28. Limitation of Liability 
 
28.1 Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant to Clause 6; 

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or consequential 
loss or damage does not apply to any obligation of the supplier to pay penalties and/or damages to the purchaser; and 

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or otherwise, shall not exceed the 
total contract price, provided that this limitation shall not apply to the cost of repairing or replacing defective equipment. 
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29. Governing language 
 

29.1. The contract shall be written in English. All correspondence and other documents pertaining to the contract that is 
exchanged by the parties shall also be written in English. 

 
30. Applicable law 
 

30.1. The contract shall be interpreted in accordance with South African laws, unless otherwise specified. 
 
31. Notices  
 

31.1. Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified mail and any other 
notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address notified later by him in 
writing and such posting shall be deemed to be proper service of such notice. 
 

31.2. The time mentioned in the contract documents for performing any act after such aforesaid notice has been given, shall be 
reckoned from the date of posting of such notice. 

 
32. Taxes and duties 
 

32.1. A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies imposed 
outside the purchaser’s country. 
 

32.2. A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery of the contracted 
goods to the purchaser. 
 

32.3. No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award of a bid SARS must 
have certified that the tax matters of the preferred bidder are in order. 
 

32.4. No contract shall be concluded with any bidder whose municipal rates and taxes and municipal services charges are in 
arrears. 

 
33. Transfer of contracts 
 

33.1. The contractor shall not abandon, transfer, cede assign or sublet a contract or part thereof without the written permission of 
the purchaser 

 
34. Amendment of contracts 
 

34.1. No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof shall be valid and of 
any force unless such agreement to amend or vary is entered into in writing and signed by the contracting parties. Any 
waiver of the requirement that the agreement to amend or vary shall be in writing, shall also be in writing. 

 
35. Prohibition of restrictive practices 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0050/2022/23 
 

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF HIGH MAST 
LIGHTS IN KANANA PHASE C 

 
  64  
  
 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
35.1. 35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of restrictive practices 1998, as amended, an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is between parties in a 
horizontal relationship and if a bidder(s) is / are or a contractor(s) was / were involved in collusive bidding. 
 
 
 

35.2. If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the purchaser has / have engaged in 
the restrictive practice referred to above, the purchaser may refer the matter to the Competition Commission for 
investigation and possible imposition of administrative penalties as contemplated in section 59 of the Competition Act No 
89 0f 1998. 
 

35.3. If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of the restrictive practice 
referred to above, the purchaser may, in addition and without prejudice to any other remedy provided for, invalidate the 
bid(s) for such item(s) offered, and / or terminate the contract in whole or part, and / or restrict the bidder(s) or contractor(s) 
from conducting business with the public sector for a period not exceeding ten (10) years and / or claim damages from the 
bidder(s) or contractor(s) concerned. 
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SPECIAL CONDITIONS OF CONTRACT 
  

Termination by Employer and Appointment of a completion Service Provider (Contractor)    
     
 
In an event where the successful Service Provider (Contractor) has failed to execute the contract as per the conditions of the 
contract, thus resulting in termination of the contract as per Clauses  9.2.1.1,  9.2.1.2,  9.2.1.3 (1)(2)(3)(4)(5)(6)(7)(8), of the General 
Conditions of Contract 2015, Third Edition. Then, the Employer (Rustenburg Local Municipality) reserves the right to appoint the 
second highest scoring bidder in the same tender for completion of the contract.  
Any incurred losses and damages will be claimed against the terminated Service Provider(Contractor). 
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T2.2.16: 
MBD 4: DECLARATION OF INTEREST 

 
No bid will be accepted from persons in the service of the state. 
 
Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer or 
offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting bid, or part 
thereof, be awarded to persons connected with or related to persons in service of the state, it is required that the bidder or 
their authorised representative declare their position in relation to the evaluating/adjudicating authority.  
 
In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 
 
3.1       Full Name of bidder or his or her representative: ………………….………………………… 
 
3.2      Identity Number: …………………………………………………………………………………. 
 
3.3 Position occupied in the Company (director, trustee, hareholder²): …………………………… 
 
3.4      Company Registration Number: …………………………………………………………………. 
 
3.5      Tax Reference Number: ..................................................................................................................... 
 
3.6   VAT Registration Number:………………………………...................................….............. 
 
3.7 The names of all directors / trustees / shareholders members, their individual identity numbers and state employee 
numbers must be indicated in paragraph 4 below. 
 
3.8   Are you presently in the service of the state? [TICK APPLICABLE BOX]  YES /  NO 
 
3.8.1 If yes, furnish particulars. ….…………………………………………………………… 
 
…………………………………………………………………………………………….. 
 
¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 
(i) any municipal council. 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces. 
 
(b) a member of the board of directors of any municipal entity; (c) an official of any municipality or municipal entity. 
(d) an employee of any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999). 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f)  an employee of Parliament or a provincial legislature. 
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² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
 
3.9 Have you been in the service of the state  
for the past twelve months?      [TICK APPLICABLE BOX]   YES /  NO 
 
3.9.1 If yes, furnish particulars.………………………...……………………………………. 
 
……………………………………………………………………………………………. 
 
3.10      Do you have any relationship (family, friend, other) with persons in the 
             service of the state and who may be involved with 
the evaluation and or adjudication of this bid?   [TICK APPLICABLE BOX]  YES /  NO 
 
3.10.1 If yes, furnish particulars.………………………...……………………………………. 
 
……………………………………………………………………………………………. 
 
3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the service 
of the state whomay be involved with the 
 evaluation and or adjudication of this bid?    [TICK APPLICABLE BOX]     YES /  NO 
 
3.11.1 If yes, furnish particulars.………………………...…………………………………….. 
 
3.12   Are any of the company’s directors, trustees, managers,principle shareholders  
or stakeholders in service of the state?    [TICK APPLICABLE BOX]    YES /  NO 
 
3.12.1 If yes, furnish particulars.………………………...…………………………………….. 
 
…………………………………………………………………………………………………… 
  
3.13   Are any spouse, child or parent of the company’s directors 
trustees, managers, principle shareholders or stakeholders 
in service of the state?      [TICK APPLICABLE BOX]  YES /  NO 
 
3.13.1 If yes, furnish particulars.………………………...…………………………………….. 
 
…………………………………………………………………………………………………… 
 
 
3.14   Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company have any 
interest in any other related companies or business whether 
 or not they are bidding for this contract.    [TICK APPLICABLE BOX]    YES /   NO 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0050/2022/23 
 

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF HIGH MAST 
LIGHTS IN KANANA PHASE C 

 
  68  
  
 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

3.14.1 If yes, furnish particulars.………………………...…………………………………….. 
 
……………………………………………………………………………………………… 
4. Full details of directors / trustees / members / shareholders. 

 
 

    ……………………………… ……………………… 
                              Signature                                                                      Date 
 

    …………………………………. …………………………………… 
    Capacity  Name of Bidder 

Full 
Name 

Identity Number Personal 
Reference 
Tax 
Number 

State 
Employee 
Number 
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T2.2.17: 
MBD 5 

 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the following 
questionnaire: 

 
1 Are you by law required to prepare annual financial statements for auditing? 
   [TICK APPLICABLE BOX]     *YES /   NO 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of establishment if established 

during the past three years. 
 
 ………………………………………………………………................................................................. 
 
 
 ……………………………………………………………………………………………………….. 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any municipality for more than three 

months or any other service provider in respect of which payment is overdue for more than 30 days? 
   [TICK APPLICABLE BOX]      *YES /   NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards any municipality for 

more than three months or other service provider in respect of which payment is overdue for more than 30 days. 
2.2 If yes, provide particulars. 

 
………………………………………………...................................................................…………… 

 
 
            …………………………….....................................................................………………………………. 
 
 
            …………………………………..................................................................…………………………. 
 
3 Has any contract been awarded to you by an organ of state during the past five years, including particulars of any material 

non-compliance or dispute concerning the execution of such contract?         
  [TICK APPLICABLE BOX]     *YES /   NO  
3.1       If yes, furnish particulars 
 

…………………………….............................................................................……………………… 
 
 

…….....................…………………………….............................................................……………… 
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4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of payment from the 
municipality / municipal entity is expected to be transferred out of the Republic?    

   [TICK APPLICABLE BOX]     *YES /   NO 
4.1 If yes, furnish particulars 
 
 
 

……………………………………………………............................................................. 
 
 
…………………………………………………...........................................................….. 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) ………………………………………….................... 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
TRUE AND CORRECT. 

 
       I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION    
       MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 

  
 ………………………………………....................                  .....................…….............    
   Name/s and Surname of Bidder                        Signature       
   
 
  ………………………………………......................                                          ....................................... 
    Position in the Firm/Company                       Date 
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     MBD 6.1 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 
preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

 
1.2 To be completed by the organ of state 

  

The applicable preference point system for this tender is the 80/20 preference point system. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  
(a) Price; and 

(b) Specific Goals. 

 

 

1.4 To be completed by the organ of state: 

T2.2.18: 
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The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of 
state. 

 

2. DEFINITIONS 

(a) “tender” means a 
written offer in the form determined by an organ of state in response to an invitation to provide goods or 
services through price quotations, competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 
less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state 
in response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
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3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

  or  

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  
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4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system 
will apply and that the highest acceptable tender will be used to determine the applicable preference point 
system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the 

lowest acceptable tender will be used to determine the applicable preference point system, then the organ of 
state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 
points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals 
allocated points in 

terms of this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed by the 
organ of state) 

 

Number of points 

allocated 

(80/20 system) 

(To be completed by 
the organ of state) 

Number of points 
claimed 

(90/10 system) 

(To be completed 
by the tenderer) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by the 

tenderer) 

Ownership Points Points Points claimed Points claimed 

Rustenburg 
Jurisdiction 

2 4   

Rural /Township 
Businesses 

2 4   

Black People 1 2   

Persons with Disability 1 2   

Youth 2 4   

Women 1 2   

SMME’s 1 2   

Total  10 20   
Proof of address as envisaged on the list of mandatory documents and a full Central Supplier Database full report will be 
used for verification and allocation of points. 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM [TICK APPLICABLE BOX] 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
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 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company  

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 
1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state 
that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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CONTRACT FORM - RENDERING OF SERVICES    MDB 7.2 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER 
AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR 
RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
I hereby undertake to render services described in the attached bidding documents to (name of the institution) 
…………………………………………………………………………………………………..in accordance with the 
requirements and task directives / proposals specifications stipulated in Bid 
Number………….…………………………………………………….. at the price/s quoted.  My offer/s remain binding upon 
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing date of 
the bid. 
 
The following documents shall be deemed to form and be read and construed as part of this agreement: 
Bidding documents,  
Invitation to bid; 
Tax compliance status (CSD report); 
Pricing schedule(s); 
Filled in task directive/proposal; 
Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the 
Preferential Procurement Regulations 2022; 
Declaration of interest; 
Declaration of bidder’s past SCM practices; 
Certificate of Independent Bid Determination; 
Special Conditions of Contract;  
General Conditions of Contract; and 
Other (specify) 
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I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted 
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I 
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 
I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under 
this agreement as the principal liable for the due fulfillment of this contract. 
 
I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any 
other bid. 
 
I confirm that I am duly authorised to sign this contract. 
 
NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 
 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 
 
DATE   ………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1 …….…………………….. 
 
2 ……….………………… 
 
DATE: ……………………… 
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MBD 7.2 
 

CONTRACT FORM - RENDERING OF SERVICES  
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

I……………………………………………………………. in my capacity as……………………...…………………………….. 
accept your bid under reference number ………………dated………………………for the rendering of services indicated 
hereunder and/or further specified in the annexure(s). 
 
An official order indicating service delivery instructions is forthcoming. 
 
I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract, 
within 30 (thirty) days after receipt of an invoice. 

 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT …………………………………ON…………………………... 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 

DESCRIPTION OF 
SERVICE 

PRICE (ALL 
APPLICABLE 

TAXES 
INCLUDED)  

COMPLETION DATE 

 
MINIMUM 

THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND 

CONTENT (if 
applicable) 

    

WITNESSES 
 
1 ….……………………… 
 
2 …..……………………… 
 
DATE: …………………….. 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and services are being procured, all 

reasonable steps are taken to combat the abuse of the supply chain management system.  
 

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 
 

a. abused the institution’s supply chain management system. 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

4 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 
 
 

MBD 8: DECLARATION OF ABUSE OF SUPPLY CHAIN MANAGEMENT SYSTEM 
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Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

Companies or persons who are listed on this Database were informed in writing of this restriction by the 

Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram partem 

rule was applied).The Database of Restricted Suppliers now resides on the National Treasury’s website 

(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.  

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 of 
the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court outside of the 
Republic of South Africa) for fraud or corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state terminated during the past five years on 
account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
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CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) …………………………………………………....................CERTIFY THAT THE INFORMATION 
FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. I ACCEPT THAT, IN ADDITION TO CANCELLATION OF 
A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 ……………………………………….........................        .....................…….............    
  Name/s and surname of Bidder                        Signature         
  
………………………………………...........................                             ........................................... 
        Position In the Firm/Company      Date 
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MBD 9 
 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted 
practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it 
involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 
under any grounds. 

     3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for the 
combating of abuse of the supply chain management system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse;   

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management system 

of the municipality or municipal entity or has committed any improper conduct in relation to such system; and 
 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the bidding 

process or the execution of the contract. 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are considered, 

reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and 

submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise 

prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding 

process.  Bid rigging is, therefore, an agreement between competitors not to compete 

 

 

 

 

 

I, the undersigned, in submitting the accompanying bid: 
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________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________ that: 

(Name of Bidder) 
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1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in every 

respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the terms 

of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall include any 

individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 

experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder  

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement 

or arrangement with any competitor. However communication between partners in a joint venture or consortium³ will not be 

construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication, 

agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to which this 

bid invitation relates. 
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9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any 

competitor, prior to the date and time of the official bid opening or of the awarding of the contract.   

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related 

to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the Competition Act  No 89 of 1998 and or may be 

reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 
skill and knowledge in an activity for the execution of a contract. 
 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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T2.2.22: 

Having examined the BID and the general conditions thereto, I/we hereby certify that the bid price in the bid schedules and 
the preference points claimed are correct. 
 
I/We furthermore certify that I/we/the Company comply/complies with the issues around Section 38 of the Supply Chain 
Management Policy inter alia: 

 
IF ALL IS IN PLACE IN RESPECT OF THE CONTRACTUAL ISSUES LISTED IN THE TABLE BELOW; THE ANSWER 
SHOULD BE YES. ATTACH SUPPORTING INFORMATION IF ANY OF THE ANSWERS IS NO. 

 
Note that the Municipality’s Procurement Section will verify the statements. 
 

I/we certify the following:  
No. CONTRACTUAL ISSUES YES NO 
1. In terms of Section 38 (1) (c) that the Bidder or any of the Directors is not listed as a 

person prohibited from doing business with the Public Sector 
  

2. In terms of Section 38 (1)(d) (i) that the Bidder or any of the Directors does not owe rates 
and taxes or Municipal service charges to any Municipality that is in any arrears for more 
than three (3) months. Copies of the latest Municipal service charges statement of the 
Bidder and the Directors must be attached to the tender/bid document 

  

3. In terms of Section 38 (1) (d) (ii) that the Bidder or any of the Directors has not failed to 
perform satisfactorily on a previous/previous contract/s with the Municipality or any organ 
of state 

  

4. In terms of Section 38 (i) (9) that the Bidder or any of the Directors has not been 
convicted for fraud or corruption during the past five (5) years 

  

5. In terms of Section 38 (i) (9) (iv) that the Bidder or any of the Directors has not been listed 
in the Register Of Tender Defaulters in terms of Section 29 of the Prevention and 
Combating of Corrupt Activities Act, (Act No. 12 of 2004) 

  

 
.................................................     .......................................... 
SIGNATURE OF BIDDER       DATE 

             ................................................................................................................. 
             FULL NAME AND SURNAME OF BIDDER IN BLOCK LETTERS 
 
             COMPANY NAME: .................................................................................... 
 
             PHYSICAL ADDRESS: ............................................................................ 
 
             TELEPHONE NUMBER: ............................................................................ 
 
               EMAIL ADDRESS: .............................................................................. 

 
              WITNESS 1: ......................................          WITNESS 2: .................................................. 

SECTION 38: DECLARATION FORM  
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THE CONTRACT 
PART C1 : AGREEMENTS AND CONTRACT DATA 

 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Pro Forma Guarantee 
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C1.1 Form of Offer and Acceptance  
 
Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of: 
 

A CONTRACTOR FOR THE CONSTRUCTION OF HIGH MAST LIGHTS IN KANANA PHASE C 
 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto 
as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the 
tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance with all 
its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the 
conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words); R . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . (in figures)  

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning 
one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the 
tenderer becomes the party named as the contractor in the conditions of contract identified in the contract data. 
 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
for the tenderer 
 (Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Acceptance 
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.  In 
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract 
identified in the contract data.  Acceptance of the tenderer’s offer shall form an agreement between the employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender 
schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer 
and acceptance, are contained in the schedule of deviations attached to and forming part of this agreement. No amendments to 
or deviations from said documents are valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if 
any), contact the employer (whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, 
proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract 
data. Failure to fulfill any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully 
completed original copy of this document, including the schedule of deviations (if any).  Unless the tenderer (now contractor) 
within five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the 
contents of this agreement, this agreement shall constitute a binding contract between the parties. 
 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           Date . . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
for the 
Employer         Rustenburg Local Municipality 
                         Missionary Mpheni House  
                         c/o Beyers Naude & Nelson Mandela Drive 
                         Rustenburg 
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Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                      Date. . . . . . . . . . . . . . . . . .                        
signature  
of witness                                                                                              
 
 
Schedule of Deviations 
 
Notes : 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to 

those permitted in terms of the Conditions of Tender; 

2. A Tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, which 

constitutes a deviation as aforesaid become the subject of agreements reached during the process of, offer and 

acceptance, the outcome of such agreement shall be recorded here; 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the 

tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded 

here; 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be 

incorporated into the final draft of the Contract. 

 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and 
addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer 
agreed by the tenderer and the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 
 
 
for the tenderer 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer           
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Date . . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Rustenburg Local Municipality 
Missionary Mpheni House  
c/o Beyers Naude & Nelson Mandela Drive 
Rustenburg 
 
 
 
Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                       Date. . . . . . . . . . . . . . . . . .                        
signature  
of witness                                                                                              
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
C1.2 Contract Data  

GENERAL CONDITIONS OF CONTRACT 
 

The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African Institution of Civil 
Engineering, is applicable to this Contract. 

 

The General Conditions of Contract are not bound into this document but are available at the Contractor’s expense. Each party to the 
contract shall purchase its own copy of the GCC 2015, available from  
South African Institution of Civil Engineering 
Private Bag X200 
Halfway House, 1685 
South Africa 
Tel: 27(0) 11 805 5947 /48 /53 
 

Each item of data below is cross-referenced to the clause in the conditions of contract to which it applies. 

 
In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African 
Institution of Civil Engineering), the following Contact Data apply to this Contract. 
 

The Contract Data consists of two parts.  Part 1 contains information provided by the Employer, while Part 2 contains information to be 
provided by the Contractor. 
 

Part 1: Data Provided by the Employer 

Clause Contract Data 

1.1.1.5 Replace the contents of Clause 1.1.1.5 with the following: 

The “Commencement Date” means the date on which the contactor receives a written instruction from the 
Employer to commence with the Works. The instruction to commence with the works will not be issued later 
than 28 days from the date that the Agreement made in terms of the Form of Offer and Acceptance comes into 
effect. 

1.1.1.13 The Defects Liability Period for the Works shall be 365 days. 

1.1.1.14 Add the following to the end of this definition: 

This clause shall apply mutatis mutandis to any portion or phase of the Works that may be described in the 
Scope of Works or in the Contract Data, or agreed subsequently between the Contractor and the Employer, 
and committed to writing.  

The time for achieving practical completion ……..Months. 

1.1.1.15 The Employer is Rustenburg Local Municipality. 

1.1.1.16 The Engineer means any Director, Associate or Professional Engineer appointed generally or specifically by the 
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Clause Contract Data 
management of the Employer to fulfil the functions of the Engineer in terms of the Conditions of Contract. 

1.1.1.26 The pricing strategy is Re-measurement Contract. 

1.2.1 

 

Add the following to the clause: 

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it being during office 
hours or otherwise. 

1.2.1.4 Posted to the Contractor’s address and delivered by the postal authorities. 

1.2.1.5 Delivered by a courier service and signed for by the recipient or his representative. 

1.2.1.2 The address of the Employer is: 

Rustenburg Local Municipality 
C/o Beyers Naudé & Nelson Mandela Drive 
 
P O Box 550 
Rustenburg 
0300 
 
Tel: +27 (14) 590 3098 
Fax: +27 (14) 590 3879 
 

1.3.6 Add the following new Clause: 

The copyright in all documents, drawings and records (prepared by the Engineer) related in any manner to the 
Works shall vest in the Employer or the Engineer or both (according to the dictates of the Contract that has 
been entered into by the Engineer and the Employer for the Works), and the Contractor shall not furnish any 
information in connection with the Works to any person or organisation without the prior approval of the 
Employer to this effect. 

3.1.3 The Engineer is, in terms of his appointment by the Employer for the design and administration of the Works 
included in the Contract, required to obtain the specific approval of the Employer for the execution of the 
following duties:  

3.1.3.1 The issuing of an order to suspend the progress of the Works, the extra cost resulting from 
which order is to be borne by the Employer in terms of Clause 5.11 or the effect of which is 
liable to give rise to a claim by the Contractor for an extension of time under Clause 5.12 of 
these conditions.  

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the Works in terms of 
Clause 6.3, the estimated effect of which will be to increase the Contract Price by an amount 
exceeding R50 000, the evaluation of all variation orders in terms of Clause 6.4 and the 
adjustment of the sum(s) tendered for General Items in terms of Clause 6.11. 

3.1.3.3 The approval of any claim submitted by the Contractor in terms of   Clause 10.1. 
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Clause Contract Data 

4.1.2 Add the following to the clause: 

The Contractor shall provide the following to the Engineer for retention by the Employer or his assignee in 
respect of all works designed by the Contractor: 

4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional Engineer confirming 
that all such works have been designed in accordance with the appropriate codes of practice. 

4.1.2.2 proof of registration and of adequate and current professional indemnity insurance cover held by 
the designer(s). 

4.1.2.3 design calculations should the Engineer request a copy thereof. 

4.1.2.4 engineering drawings and workshop details (both signed by the relevant professional engineer), 
in order to allow the Engineer to compare the design with the specified requirements and to 
record any comments he may have with respect thereto. 

4.1.2.5 “As-Built” drawings in DXF electronic format after completion of the Works. 

The Contractor shall be responsible for the design of the Temporary Works. 

4.3.3 Add the following new clause: 

The Contractor shall comply with the Occupational Health and Safety Specification prepared by the Employer in 
terms of the Construction Regulations, 2003 promulgated in terms of Section 43 of the Occupational Health and 
Safety Act (Act No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall before 
commencement of the Works or any part thereof, be in the possession of an approved Health and Safety Plan.   

The Contractor shall submit an approved Health and Safety Plan to the Engineer within 14 days from the date 
that the Agreement made in terms of the Form of Offer and Acceptance comes into effect. 

4.3.4 Add the following new clause: 

Contractor’s liability as mandatory 

Notwithstanding any actions which the Employer may take, the Contractor accepts sole liability for due 
compliance with the relevant duties, obligations, prohibitions, arrangements and procedures imposed by the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the Construction 
Regulations, 2003, for which he is liable as mandatory.  By entering into this Contract, it shall be deemed that 
the parties have agreed in writing to the above provisions in terms of Section 37 (2) of the Act.   
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Clause Contract Data 

4.3.5 Add the following new clause: 

Contractor to notify Employer 

The Employer retains an interest in all inquiries conducted under this Contract in terms of Section 31 and/or 32 
of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its Regulations following any incident 
involving the Contractor and/or Sub-Contractor and/or their employees.  The Contractor shall notify the 
Employer in writing of all investigations, complaints or criminal charges which may arise pursuant to work 
performed under this Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
Regulations. 

4.3.6 Add the following new clause: 

Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability to comply with the Occupational 
Health and Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2003 for the design of the 
Temporary Works and those part of the Permanent Works which the Contractor is responsible to design in 
terms of the Contract. 

4.3.7 Add the following new clause:  

The Ministerial Determination 4, Expanded Public Works Programmes, issued in terms of the Basic Conditions 
of Employment Act of 1997 by the Minister of Labour in Government Notice No 949 of 22 October 2010, as 
appended to these Contract Data as Annexure A, shall apply to works described in the Scope of Work as being 
labour intensive and which are undertaken by unskilled or semi-skilled workers. 

4.10.3 Add the following new clause:  

The Contractor shall use local labour in accordance with the requirements contained within the Scope of Work. 

5.3.1 Add the following: 

The documentation required before commencement with Works Execution are: 

 Health and Safety Plan (Refer to Clause 4.3) 
 Initial Programme (Refer to Clause 5.6) 
 A detailed cash flow forecast (Refer to Clause 5.6.2.6) 
 Security (Refer to Clause 6.2) 
 Insurance (Refer to Clause 8.6) 

5.3.2 Add the following: 

The time to submit the documentation required (Refer to Clause 5.3.1) before commencement with Works 
execution is 14 days. 
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Clause Contract Data 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the Scope or Works 
and/or Site information. 

5.6.1 Add the following to the clause: 

In this regard the Contractor shall have regard for the phases and sub-phases (if applicable) for the 
Development, which shall also be the order in which the Permanent Works shall be constructed, unless 
otherwise agreed between the parties and committed to writing.  If phased construction is applicable, the 
phases and sub-phases will be described in the Specifications and/or will be indicated on the Phasing Plan 
which forms part of the Drawings. 

5.7.1 Delete the last paragraph of the clause and replace with the following: 

No such instruction by the Engineer to expedite progress shall be the subject of additional compensation to the 
Contractor unless the instruction explicitly states that the Contractor is entitled to additional compensation, and 
cites the amount of such compensation or the basis upon which it is to be determined. 

5.8.1 The non-working days are Sundays. 

Special non-working days shall be all South African Statutory holidays and the official building holidays (which 
commences on 16 December and ends on  
10 January). 

5.12.3 Delete the contents of the clause and insert the following: 

If an extension of time is granted, other than an extension resulting from abnormal rainfall in terms of Clause 
5.12.5, the Contractor shall be paid such additional time-related General Items as are appropriate having 
regard to any other compensation which may already have been granted in respect of the circumstances 
concerned. 

5.12.5 Add the following new clause: 

Extension of time due to Abnormal Rainfall 

Extension of time for completion of the Contract shall be allowed in the event of 
abnormal rainfall in accordance with the following formula: 
 

V = (Nw - Nn) + (Rw - Rn)/20 

 
Where: 
 

V  =  Extension of time in calendar days for the calendar month under consideration 

Nw  =  Actual number of days during the calendar month under 

  consideration on which a rainfall of 10mm and more is recorded 

 

Rw  =  Actual total rainfall in mm recorded during the calendar month  
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Clause Contract Data 
  under consideration 

Nn  =  Average number of days, derived from rainfall records, on which 

  a rainfall of 10mm and more was recorded during the relevant  

  calendar month as per the data tabulated hereinafter 

Rn  = Average total rainfall in mm for the relevant calendar month,  

  derived from rainfall records, as tabulated hereinafter 

 
Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar month, pro 
rata values shall be used.  Should V be negative for any particular month, and should its absolute value exceed 
the corresponding value of Nn, then V shall be taken as being equal to minus Nn.  The total extension of time to 
be granted shall be the algebraic sum of all the monthly extensions, provided that if this total is negative then 
the time for completion shall not be reduced due to subnormal rainfall. 
 
Rainfall records for the period of construction shall be taken on Site.  The Contractor shall provide and install all 
the necessary equipment for accurately measuring the rainfall.  The Contractor shall also provide, erect and 
maintain a security fence plus gate, padlock and keys at each measuring station, all at his own cost. The 
Engineer or his Representative shall take and record the daily rainfall readings. The Contractor shall be 
permitted to attend these readings, in the company of the Engineer’s Representative. Access to the measuring 
gauge(s) shall at all times be under the Engineer's control.  
 
The rainfall records applicable to this Contract are those recorded at Weather Station Rustenburg ARG 
0511/5234.  The following values of Nn and Rn shall apply: 

 

 

 

 

 

 

 

 

 

 

 

 

 

No adjustment to the total for time-related preliminary and general items will be applicable for any automatic 
extension of time for completion granted in terms of this clause. 

Month Rn (mm) Nn   (days) 

January 

February 

March 

April 

May 

June 

July 

August 

September 

October 

November 

December 

130,1 

94,2 

75,1 

60,3 

9,8 

5,9 

1,6 

7,2 

18,8 

57,5 

89,4 

105,8 

4 

3 

2 

2 

0 

0 

0 

0 

0 

2 

3 

3 

TOTAL 655,7 19 
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Clause Contract Data 

5.13. Delete the contents of the clause and insert the following: 

5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or any specific portion 
thereof that is identified in the Scope of Works to the extent which entitles him in terms of 
Clause 5.14.2 to receive a Certificate of Practical Completion for the Works, then the Contractor 
shall be liable to the Employer for the sum(s) stated below as (a) penalty(ies) for every day 
which shall elapse between the Due Completion Date for the Works or the specific portion of the 
Works and the actual Date of Practical Completion of the Works or of the specific portion. 

The penalty for delay shall be: R3000-00 per calendar day. 

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the Works, or for any 
specific portion thereof that is identified in the Scope of Works, any further part of the Works has 
been:   

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or 

5.13.2.2 occupied or used by the Employer, his agents, employees or other contractors (not being 
employed by the Contractor); 

then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall be reduced by 
the amount which is determined by the Engineer to be appropriate under the circumstances. 

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the Contractor from his 
obligation to complete the Works, nor from any of his obligations and liabilities under the 
Contract. 

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 5.13.1 shall be 
accumulative. The Employer may, without prejudice to any  other method of recovery, deduct 
the amounts of all such penalties from any monies in his possession that are or may become 
due to the Contractor. 

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the right of the Engineer 
of the Employer to act in terms of Clause 9.2. 

5.13.4 Add the following new Clause: 

If the Contractor shall, without the prior written permission of the Engineer, in respect of any portions of the 
Works which are prescribed in the Scope of Work to be executed using labour intensive construction methods, 
or for which the maximum size and capacity of mechanical plant and equipment is restricted in terms of the 
Contract: 

 fail to execute such portions of the Works, or any parts thereof, utilising labour intensive construction 
methods strictly in accordance with the provisions of the Contract; or 

 utilise in the execution of such portions of the Works, or any parts thereof, mechanical plant or 
equipment which is in conflict with the terms of the Contract; or 

 utilise in the execution of such portions of the Work, workers drawn from sources other than those 
allowed in terms of the Contract. 

then the Contractor shall be liable to the Employer for the percentage stated below of the value of the Works so 
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Clause Contract Data 
executed in conflict with the provisions of the relevant Scope of Work, as a penalty for non-compliance. 

The penalty for non-compliance is: 15% of the value of Works specified. 

The imposition of penalties in terms of this clause shall not relieve the Contractor from his obligation to 
complete the Works, nor from any of his obligations and liabilities under the Contract. 

5.16.3 The Latent defect period is 10 years after the issue of the Final Approval Certificate in terms of Clause 15.6.1 

6.1.1 Add the following to the clause: 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance 
with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the 
Scope of Work.  Any non-payment for such works shall not relieve the Contractor in any way from his 
obligations either in contract or in delict. 

6.2.1 Add the following to this Clause: 

The amount of the Surety will be 10% of the Contract Price (including Value Added Tax) at the time that the 
Agreement comes into effect.  The guarantee shall remain valid until the issue of the Certificate or Certificates 
of Completion in respect of the whole of the Permanent Works. The Pro Forma Form of Guarantee bound into 
the General Conditions of Contract is replaced by the Form of Guarantee (Deed of Surety ship) which is 
included in Part C1.3 of this document. 

This approval or otherwise shall be based upon legal opinion to be provided by the Engineer. 

6.8.2 The application of a Contract Price Adjustment factor will not apply to this Contract. “Refer to Contract Price 
Adjustment Schedule for details”. 

6.8.3 Price Adjustments for variations in the cost of special materials will be allowed.  “The Contractor will be required 
to provide full details in Part 2 of the Contract Data”. 

6.8.4 In line 8 delete the words “between the Employer and the Contractor”. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The percentage retention is 10%.  The Limit of Retention Money is 5% of the Contract Price at the time of the 
Agreement made in terms of the Form of Offer and Acceptance coming into effect. 

6.10.4 In line 4 delete the word “said” and insert the word “correct”. 

6.10.9 Replace the first sentence of the clause with the following: 

Within 14 days after the date of final approval as stated in the Final Approval Certificate, the Contractor shall 
deliver to the Engineer a final statement claiming final statement of all moneys due to him for additional work 
ordered by the Engineer after the Certificate of Completion date (save in respect of matters in dispute, in terms 
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Clause Contract Data 
of Clause 58, and not yet resolved) plus the remainder of retention monies (subject to Clause 49.5.1) retained 
by the Employer. 

6.11.1.3 Delete “15 %” and replace it with “25%”. 

8.6.1.3 The limit of indemnity for liability insurance is R5 000 000 per event, the number of events being unlimited. 

  

10.5.3 The number of Adjudication Board Members to be appointed is 1 (One). 
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CONTRACT PRICE ADJUSTMENT SCHEDULE 

Clause Contract Data 

1.1 The application of a Contract Price Adjustment factor will not apply to this Contract.  The price adjustment 
formula provided in the General Conditions of Contract will apply, together with the following coefficients and 
the definition of the relevant indices indicated below; 

X=0,10  a=0.15  b=0.20  c=0.55  d=0.1 

1.2 Replace the definitions of the relevant indices with the following: 

“L” is the “Labour Index” and shall be the “Consumer Price Index” as published in the Consumer Price Index 
Statistical Release P0141 (Table A – Consumer Price Index and percentage change according to Rustenburg 
of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as published in the Production Price 
Index Statistical Release P0142.1  
(Table 12 – Price Index for selected materials) of Statistics South Africa. 

“M” is the “Materials Index” and shall be the “Civil Engineering” index as published in the Production Price Index 
Statistical Release P0142.1 (Table 11 – Production Price for materials used in certain industries) of Statistics 
South Africa. 

“F” is the “Fuel Index” and shall be the “Diesel fuel – Coast and Witwatersrand” index as published in the 
Production Price Index Statistical Release  
P0142.1 (Table 12 - Production Price Index for selected materials) of Statistics South Africa. 

1.3 The base month shall be the month prior to the closing date of this tender. 
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Part 2: Data provided by the Contractor 

Clause Contract Data 

1.1.1.9 The name of the Contractor is: 

 

 

1.2.1.2 The address of the Contractor is: 

 

 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

Type of Security 
Contractor’s choice. 

Indicate “Yes” or “No” 

Cash deposit of 10% of the Contract Sum (Incl. VAT).  

Performance guarantee of10 % of the Contract Sum (Incl. VAT).  

Retention of 10% of the value of the Works (Incl. VAT).  

Cash deposit of 5% of the Contract Sum (Incl. VAT) plus retention of 5% of the value of 

the Works (Incl. VAT). 

 

Performance guarantee of 5% of the Contract Sum (Incl. VAT) plus retention of 5% of 

the value of the Works (Incl. VAT). 

 

 

6.8.3 The variation in cost of special materials is: 

Special Material Method Price for Base Month 
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END OF SECTION 
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C1.3.  Pro forma Performance guarantee 
 
Contract No RLM/ OMM/0050/2022/23 
 
For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means: …………………………………………………………………………….......... 
 
Physical address: …………………………………………………………………………………... 
 
“Employer” means:  _________________________________ 
 
“Contractor” means:  _________________________________ 
 
“Engineer” means:  _________________________________ 
 
“Works” means: _________________________________ 
 
“Site” means:  _________________________________ 
 
“Contract” means:  The agreement made in terms of the Form of Offer and Acceptance and such amendments 

or additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means:  The accepted amount inclusive of tax of R ………………………………………… 
 
Amount in Words                    ……………………………………………………………………………………… 
“Guaranteed Sum” means:  The maximum aggregate amount of ……………………………………………….. 
Amount in Words                    ……………………………………………………………………………………… 
 
“Expiry Date” means:   ……………………………………………………………………………………… 
 
CONTRACT DETAILS 
 
Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as 
defined in the Contract. 
 
 
PERFORMANCE GUARANTEE 
1.   The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum 
2. The Guarantor’s period of liability shall be from and including the date of issue of this performance Guarantee and up 

to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or 
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the date of payment in full of the Guaranteed sum, whichever occurs first. The Engineer and/or the Employer shall 
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 
3.1  any  reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not 

be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a 
suretyship; 

3.2  its obligation under this Performance Guarantee is restricted to the payment of money. 
4.  Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer 

the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
4.1  A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum Certified by 

the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such 
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms 
of 4.2; 

4.2  A first written demand issued by the Employer to the Guarantor at the Guarantor‘s physical  address with a copy to 
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and 
the sum certified has still not been paid; 

4.3  A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract 
of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 
Guaranteed Sum or the Full outstanding balance upon receipts of a first written demand from the Employer to the 
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that: 

5.1  the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up in 
terms of 5; or  

5.2  a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 
performance Guarantee is called up in terms of 5; and  

5.3  the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 
sequestration and/or the provisional liquidation court order. 

6.  It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 
not exceed the Guarantor’s maximum liability in term 1. 

7.  Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of the final Payment 
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this 
Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies 
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of 
the Employer’s bank compounded monthly and calculated from the date payment was made by the Guarantor to the 
Employer until the date of refund. 

8.  Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 
written demand to the Employer. 

9.  Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee 
by the Employer. 

10.  The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the 
employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11.  The Guarantor chooses the physical address as stated above for the services of all notices for all purposes in 
connection herewith. 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0050/2022/23 
 

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF HIGH 
MAST LIGHTS IN KANANA PHASE C 

 

THE CONTRACT   108 C1.3 
Part C1: Agreement and Contract Data Contact Data 
 
           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

12.  This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 
claims will be considered by the Guarantor after it has expired. 

13.  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 
document for the purposes of obtaining a court order. 

14.  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms 
of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court 
of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim 
may exceed the jurisdiction of the Magistrate’s court. 

 
 
Signed at……………………………………………………………………………………………. 
 
Date………………………………………………………………………………............................ 
 
Guarantor’s signatory (1)……………………………………………………….......................... 
 
Capacity……………………………………………………………………………………............. 
 
Guarantor’s signatory (2)……………………………………………………………………….... 
 
Capacity……………………………………………………………………………………………. 
 
Witness signatory (1)……………………………………………………………………………… 
 
Witness signatory (2)………………………………………………………………………………  
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CONTRACT 
PART C2: PRICING DATA  

 
C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
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C2.1 Pricing Instructions 
 
PRICING INSTRUCTIONS 
 
1         The General Conditions of Contract, the Contract Data, the Specifications (including the Project Specifications) and the 

Drawings shall be read in conjunction with the Bill of Quantities. 
 
2         The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the construction of Temporary 

and Permanent Works. 
 

Although the Bidder is at liberty to insert a rate of his own choosing for each item in the Bill, he should note the fact that the 
Contractor is entitled, under various circumstances, to payment for additional work carried out and that the Engineer is obliged 
to base his assessment of the rates to be paid for such additional work on the rates the Contractor inserted in the Bill. 
 
Clause 8 of each Standardized Specification, and the measurement and payment clause of each Particular Specification, read 
together with the relevant clauses of the Project Specifications, all set out which ancillary or associated activities are included 
in the rates for the specified operations. 
 

3         Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized and Project Specifications.  
No consideration will be given to any claim by the Contractor submitted on such a basis.  The Bill has been drawn up generally 
in accordance with the latest issue of Civil Engineering Quantities [1].  Should any requirement of the measurement and 
payment clause of the appropriate Standardized or Project Specification(s) be contrary to the terms of the Bill or, when 
relevant, to the Civil Engineering Quantities, the requirement of the appropriate Standardized, Project, or Particular 
Specification as the case may be, shall prevail. 

 
4         Unless stated to the contrary, items are measured net in accordance with the Drawings without any allowance having been 

made for waste. 
 
5         The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the Employer for the work 

described under the several items.  Such amounts shall cover all the costs and expenses that may be required in and for the 
construction of the work described, and shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), 
liabilities and obligations set forth or implied in the documents on which the Bid is based. 

 
6         The quantities set out in the schedule of quantities are only approximate quantities.  The quantities of work finally accepted 

and certified for payment, and not the quantities given in the schedule of quantities, will be used to determine payments to 
the contractor. 

 
7          An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are stated.  An item 

against which no amount or rate is entered will be considered to be covered by the other amounts or rates in the Bill. 
 

[1]         The standard system of measurement of civil engineering quantities published by the South African Institution of Civil Engineers. 
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            The Bidder shall also fill in a rate against the items where the words "rate only" appear in the amount column.  Although no 

work is foreseen under these items and no quantities are consequently given in the quantity column, the bidded rates shall 
apply should work under these items actually be required. 
 

           Should the Bidder group a number of items together and bid one sum for such group of items, the single bidded sum shall 
apply to that group of items and not to each individual item, or should he indicate against any item that full compensation for 
such item has been included in another item, the rate for the item included in another item shall be deemed to be nil. 

 
The bidded rates, prices and sums shall, subject only to the provisions of the Conditions of Contract, remain valid 
irrespective of any change in the quantities during the execution of the Contract. 

 
8         The quantities of work as measured and accepted and certified for payment in accordance with the Conditions of Contract, 

and not the quantities stated in the Bill of Quantities, will be used to determine payments to the Contractor.  The validity of 
the Contract shall in no way be affected by differences between the quantities in the Bill of Quantities and the quantities 
certified for payment. 

 
Ordering of materials are not to be based on the Bill of Quantities, but only on information issued for construction 
purposes. 

 
9          For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to them: 
 
             Unit        : The unit of measurement for each item of work as defined in the Standardized, Project or Particular 

Specifications 
 
             Quantity    : The number of units of work for each item 
 
             Rate          : The payment per unit of work at which the Bidder bids to do the work 
 
             Amount     : The quantity of an item multiplied by the bidded rate of the (same) item 
 
             Sum          : An amount bidded for an item, the extent of which is described in the Bill of Quantities, the Specifications or 

elsewhere, but of which the quantity of work is not measured in units 
10        The units of measurement indicated in the Bill of Quantities are metric units.  The following abbreviations may appear in the 

Bill of Quantities: 
             mm                  =          millimetre 
             m                     =          metre  
             km                   =          kilometre  
             km-pass          =          kilometre-pass 
             m²                    =         square metre  
             m²-pass           =         square metre-pass 
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             ha                    =         hectare 
             m³                    =         cubic metre 
             m³-km              =         cubic metre-kilometre 
             kW                   =         kilowatt 
             kN                    =         kilonewton 
             kg                     =         kilogram 
             t                        =         ton (1 000 kg) 
             %                      =         per cent 
             MN                    =         meganewton 
             MN-m               =          meganewton-metre 
             PC Sum           =           Prime Cost Sum 
             Prov Sum         =          Provisional Sum 

 
11. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the Standardised Specifications.   
 
12. All prices and rates entered in the Bill of Quantities must be excluding Value Added Tax (VAT).  VAT will be added last on the 

summary page of the Bill of Quantities. 
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BILL OF QUANTITIES 
 

PHASE C: INSTALLATION OF 11 NEW HIGH MASTS IN KANANA 

INSTALLATION OF HIGHMAST LIGHTS IN KANANA PHASE A     
BILL OF QUANTITIES      

ITEM DESCRIPTION UNIT QTY RATE 
TOTAL 

AMOUNT 

SECTION A:     

PRELIMINARY, GENERAL AND PROVISIONS 
A.1 PRELIMINARY AND GENERAL         

A.1.1 SITE ESTABLISHMENT         
  1. Site Camp Establishment, Site Office, 

Office Furniture and Equipment, Store, 
Ablution, Rental, Transport, Clearing of 
Site, Site Supervision. 

Each 1   

 
Facilities for Engineer       

 2. Engineer's Office and office furniture, 
Cellular Phone 

Each 1   

A.1.2 PRELIMINARIES       

  
3. Induction and Medical – General 
workers 

Each 3   

  
4. Induction and Medical – Sub-
Contractors 

Each 3   

  5. Management of Local Sub-Contractors Each 3   

  
6. Preparation and submission of a 
construction program to the Engineer as 
required in the documents. 

Each 3   

  
7. Three sets construction drawings to the 
Engineer for approval. 

Each 3   

  

8. Three sets of hard copies and an 
electronic copy of “As-built” drawings and 
test certificates to the Engineer on hand-
over. 

Each 3   

  

9. Instructions to maintenance staff of 
operating and maintenance procedures, 
including three sets of Instruction 
manuals. 

Each 3   

  
10. Triplicate log book to record all events 
on site 

Each 3   

  11. Temporary Traffic Control Facilities Each 1   
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12. Supply and Install name board (1850 
x 1850mm), with the projects, contractor, 
client and consultants’ details on - prior 
approval from client required. 

Each 1   

A.1.3 COMPLIANCE       

  

1. Compliance with Safety Requirements 
as set out in the OHS Act. This will 
include a safety plan, the holding of 
safety meetings, appointing of safety 
representatives, the co-ordination of all 
safety requirements for all sub-
contractors. 

Sum 1   

  2. Crane for erection of high masts Sum 1   

      

      

TOTAL FOR SECTION A1  

A.2 PROVISIONAL SUMS:         
  For Work to be executed through 

Local Employment, nominated sub-
contractor and Special Services 

        

  
1. Remuneration for Community Liaison 
Officer 

Months 6  R 7 500,00   R  45 000,00  

  2. Remuneration for 3 x Security Months 6  R 12 000,00   R  72 000,00  

  
3. Remuneration for OHS Representative 
and Agent 

Months 6  R 12 000,00   R  72 000,00  

  
4. Provision for Special Services (Civil & 
Electrical) in according to ECSA rates. 

Sum 1  R 297 999,90   R 297 999,90 

  
5. Minor Civil works (i.e. New Paving and 
other associated works) 

Sum 1  R 385 000,00   R 385 000,00  

  

6. Provision for application for Electrical 
connection fees to Municipal supplied 
point or Eskom point: (16kVA Trfr, 
Complete Trfr Connection Box, 3 phase 
Meter and 16mm² x 4 core Cu supply 
cable) 

Sum 1  R2, 300 000,00   R 2,300 000,00  

 Provision of training to Municipal staff Sum 1 R    60 000,00 R    60 000,00 

      

TOTAL FOR SECTION A2 R 3 231 999,90 
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ITEM DESCRIPTION UNIT QTY RATE 
TOTAL 

AMOUNT 

SECTION B:   

TESTS     

B.1 
Soil geotechnical studies for mast 
foundation including soil and concrete 
cube tests.  

No 11   

B.2 

Perform soil bearing pressure tests for 
each mast prior to casting the concrete 
base to ensure that the soil load bearing 
conditions are suited to the specific 
concrete base design. Provide soil test 
Certificate  

No 11   

B.3 
Test earth system and provide test 
certificate  

No 11   

B.4 Survey of existing underground services No  11      

TOTAL FOR SECTION B  

SECTION C:     

FOUNDATIONS     

C.1 

 Concrete foundation for high mast 
complete, with excavation, steel 
reinforcing, cables inlet pipes, earth 
spikes, foundation bolts and template set, 
back fill material, soil and concrete test, 
etc. in the following soil conditions,  

        

C.2 Soil (“Normal”)  m3  11   

C.3 Soft rock (“Difficult”)  m3  44   

C.4 Hard rock (“Hard”)  m3  99   

C.5 
Disposal of surplus unsuitable material at 
an approved site  m3  

138 
 

 

C.6 
Additional G5 Material incorporated + 
Labour for backfilling and footing m3  

44 
 

 

C.7 

Excavating and casting of high mast 
plinth complete inclusive of materials, 
with soil tests Engineering certificate and 
earthing per pole 

11 

 

 

C.8  Provide dump rock of minimum size of 
80mm m3  35     

C.9 

Provide a minimum of 50mm thickness 
blinding layer below footing 15Mpa 
concrete 

m3  24 
    

C.10 Provide a Bidim A4 geotextile lining or m2 150   
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equally approved geotextile 

      

TOTAL FOR SECTION C  
SECTION D:   

HIGH MAST LUMINAIRES     
   

D.1 
Manufacture 30m high mast pole 
(payment subject to inspection by 
Engineer)  

per pole  11   

D.2 

Supply and deliver to site in the City of 
Rustenburg complete high mast pole, 
with all accessories, distribution board, 
internal cables, carriage, etc.  

per pole  11   

D.3 
Assemble and Erect complete mast, with 
all accessories, distribution board, 
internal cables, carriage, etc.  

per pole  11   

D.4 
Supply and deliver 200 - 280W LED high 
mast luminaires equivalent to 400W HPS. 

per pole  
      9    

D.5 

Install and connect 200 - 280W LED high 
mast luminaires equivalent to 400W HPS. 
9 fittings per high mast, including all 
brackets, etc. Mounted on high mast 
carriage.  

per pole  99   

D.6 
Set luminaire aiming positions at each 
mast and test  

per pole  99   

D.7 
Illumination levels and submit test results 
to Engineer  

per pole  
11   

D.8 
5 m Test lead for testing floodlight 
luminaires at ground level  per pole  11   

D.9 
30 m Sectional Poles 3-rope hoisting 
Highlight mast with light brackets  per pole  11   
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TOTAL FOR SECTION D  
SECTION E:   

LV SUPPLY AND EARTHING     
      

E.1 
Installation of high mast power supply 
cable and accessories (4 core x 16mm² 
Cu cable) 

m 638   

E.2 

Provision of complete earthing and 
lightning protection system by Specialist 
i.e. 1.5m earthing rods and 70mm² Bare 
Copper Earth Conductor  

per pole 11   

E.3 
Provision of 25mm steel galvanised pipe 
and bends for protection of the power 
supply cable from vandalism and theft  

m 641   

      

           

           

TOTAL FOR SECTION D  
SECTION F:   

CABLING     

F.1 Hoisting unit (Single Drum winch)  
per 

contract  
1   

F.2 Hydraulic power tool with remote  
per 

contract  
1   

F.3 Test Lead (5Pin, 16A, 8m long)  
per 

contract  
1   

TOTAL FOR SECTION F  

 SECTION G:      

SECTION G: PROVISIONAL SUMS FOR PROFESSIONAL SERVICES    

G.1 
Provisional Amount for Design, Project 
Management and reporting to COGTA 
and to COM PIU according to ECSA rates 

1 1 R200 150,00   R 200 150,00  
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TOTAL FOR SECTION G  R 200 150,00 
TABLE 7: Bill of Quantity Summary 
  

  

ITEM No. DESCRIPTION 
TOTAL 

AMOUNTS 
1 TOTAL FOR SECTION A1: PRELIMINARY AND GENERAL   

2 TOTAL FOR SECTION A2: PROVISIONAL SUMS R 3 231 999,90 

3 TOTAL FOR SECTION B: TESTS  

4 TOTAL FOR SECTION C: FOUNDATIONS  

5 TOTAL FOR SECTION D: HIGHMAST AND LUMINAIRES  

6 TOTAL FOR SECTION E: LV SUPPLY AND EARTHING  

7 TOTAL FOR SECTION F: CABLING  

8 TOTAL FOR SECTION G: PROFESSIONAL SERVICES  R 200 150,00 

 Sub Total   

 10% Contingencies   

 Sub Total   

 15% VAT   

 Total (Carried Forward to Form of Offer)   
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C3: Scope of Work 
 
1. DESCRIPTION OF THE WORKS 
 
1.1 Employer’s objectives  
 
Rustenburg Local Municipality aims to improve public lighting through the installation of high masts and improve the standard of living 
in Boitekong. The public lighting will promote security, increase economic activity and quality of life by artificially extending the hours 
with light present 
 
1.2 Overview of the works  
 
The project will implement the following: 

 Installation of 30 m high masts lights 
 Install 9 x 200W - 280W LED high mast light fittings equivalent to 400W HPS. 
 Construct high mast light foundations and associated earthworks  
 Connect the high mast lights to a nearby supply point as identified by the responsible authorities 

 
1.3 Extent of the works 
 
The main items of work to be undertaken in terms of the contract involve but are not limited to the following: 
 

1. Contractor’s establishment on site 
2. Compliance with EMP requirements 
3. Compliance with OHS act requirements 
4. Provisions of the temporary workforce (ABE) 
5. Training of temporary workforce 
6. Housing, offices and laboratories for the engineer’s personnel 
7. Design and construct suitable high mast light foundations 
8. Cut to spoil unsuitable material 
9. Installation of Kerbs and Kerb Inlet for power supplies 
10. Cable trenching for power supply cables 
11. Connecting the high masts to an identified supply point 
12. Measure the output lux levels of the installed high masts. A minimum of 1 lux must be obtained at the end of a 100m radius 

from the mast 
13. Remove and replace portions of paving, roads when trenching for underground supply cables 

 
1.4 Location of the works 
 
The project is in Kanana, Rustenburg. Refer to locality and site plan herewith. 
 
1.5 TECHNICAL SPECIFICATION  
1.5.1 Mast  
1.5.1.1 Design  
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The masts must be designed in accordance with SANS 10225. The design, including calculation details, shall be submitted for 
approval to the Engineer before commencing manufacture. The relevant structural documents must be signed by a Professional 
Structural Engineer and the technical design calculations and specifications shall be submitted with the tender document. The high 
mast structures must be designed to withstand a maximum 3-second wind gust velocity of 44 m/s measured at a height of 10 m above 
ground level and acting on a projected area of the mast, masthead frame and luminaries allowing for the increase in wind speed with 
height as given in SANS 10160 & SANS 10225.  
   
The fully equipped mast must be designed for terrain category 2.5 and have a lifespan of 50 years. The deflection of the mast top shall 
not exceed 2,5% of the mast height when subjected to two-thirds of the maximum wind velocity. The masts must be designed so that 
wind excited oscillations shall be dampened as much as practically possible and allowance made for the stresses due to these 
oscillations. The manner in which this is to be achieved shall be clearly stated in the design calculations. The axis of the mast when 
erected shall not deviate from the vertical by more than 0,3% of the height above the base flange nor from straightness by more than 
0,3% of any length, measured at the centre of that length unless the mast is explicitly so designed. The mast shall carry at its top the 
Floodlights evenly around its circumference. Data on wind-induced oscillations and the dynamic behaviour of the mast shall be 
submitted.  
  
1.5.1.2  Construction  
  
Masts and mast bases must be manufactured of Grade S355J0 steel plate complying with the requirements of SANS 50025. All 
welding shall comply with SANS 10225 19911 specifications. Welding Procedure Specification and shall only be carried out by coded 
welders tested according to the AWS specification. Proof of the relevant Welding Procedure Specification and Welding Qualification 
documents must be submitted on request. Inspection and acceptance certificates shall be furnished on request. Any openings in the 
mast must be reinforced sufficiently in order not to weaken the structure.  
 
Each mast must be constructed to form an evenly tapered enclosed hollow shaft with a steel base section. The masts must be 
delivered to the site in sections and joined on site. A method statement must be submitted to the Engineer detailing the on-site 
assembly of the mast. Bolted or welded section joints will not be permitted i.e. site slip joints must be used to enable the erection of 
the masts. The base section must be designed for mounting on a concrete plinth and must be fixed in position with bolts, nuts and 
washers of adequate dimensions. For added security, gussets must be welded onto the base between mounting holes. This must be 
done before galvanizing.  
  
1.5.1.3 Access Opening  
  
An access hole with a hinged flush-fitting weatherproof cover must be provided in the base of the mast, with the bottom lintel 600mm 
above the base plate, for easy access to the electrical distribution board ancillary equipment and the quick and safe attachment of the 
portable winch to mast and hoisting ropes. The door shall be adequately protected against vandalism and secured by three screws 
requiring a special opening tool, or alternative as agreed with Engineer. The opening perimeter must be reinforced to restore the 
section modules of the mast shaft and have a curved top and bottom to prevent stress concentrations. The door opening and closing 
mechanism shall correspond to similar masts in use by Rustenburg Local Municipality. The mounting strips welded opposite the door 
opening shall be drilled for the mounting of a control board. Earth terminals, as well as a support bar for the incoming supply cables, 
shall be provided below the door opening.  
  
1.5.1.4 UV Protected fiberglass canopy  
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Each mast shall have a UV-protected fibre class canopy that will cover all electrical material on top of the mast against UV light. This 
will be of an adequate design to match with the mast and reduce the wind load that is applied to the mast.  
  
1.5.1.5 Raising and Lowering Device  
  
Each mast shall be equipped with a three-point hoisting mechanism, consisting of three 6mm diameter stainless steel wire ropes, 
running over three pairs of aluminium pulleys on the head frame of the mast. The pulleys running on shafts manufactured from 
Stainless steel and bearings/housings. All split points, bolts, nuts and washers shall be of stainless steel. Pulley shafts shall be 
positively prevented from rotating in their housings. The luminaire carriage shall be drawn against three inverted cones to ensure level 
positioning of the fittings in the operating position. The hoisting ropes, which will remain under tension at all times, shall terminate 
inside the mast on a clevis plate, to which the rope of the hoisting unit can be connected or to which, when in the raised position, the 
locking device can be attached. The locking device shall be secured to a structurally sound member of the mast base. The other ends 
of the hoisting ropes shall be firmly secured to the luminaire carriage. Rope ends shall not be secured by Crosby clamps and only 
"Talurit" type ferrules of compatible material shall be used. In addition, a safety chain shall be provided between the clevis plate and a  
structurally sound member of the mast base. All fasteners connected with the raising and lowering device shall be secured by Nylok 
type nuts or stainless steel split pins. 
  
1.5.1.6 Hoisting Unit  
  
Provision shall be made at the base of the mast to accommodate a removable type, approved oil bath winch of the Dymot /OM type. 
The winch shall be of lightweight construction and mounted on a suitable frame for easy transfer from one mast to another, thus not 
requiring a winch in each mast. It should also, be easily coupled, uncoupled and removable through the door opening provided at the 
base of the mast. This shall be a single drum worm gear type, self-sustaining at all loads and operating speeds, without the use of 
brakes and clutches. It shall have a gear ratio of at least 50:1 and be suitable for both hand and power operation. The winch shall run 
in a fully enclosed oil bath.  
   
The winch shall be fitted with a safety device to ensure that the drum is locked positively when the cranking handle or power tool is 
removed from the driveshaft. The safety device shall be applied automatically. A test certificate, stating the safe working load of the 
winch and issued by a recognized testing authority, shall be supplied with each winch. Winches shall be fitted with a label and rating 
plate of a permanent nature in an easily visible position.  
 1.5.1.7 Power tool  
  
A power tool is required to drive the winch and must have the following specifications or similar: A 1.5 kW single-phase electrical 
motor running at 1440 r.p.m. A Hydraulic motor with variable speed ranging between 214 rpm and 268 rpm with a pump delivery of 5.5 
L/ min.  
  
1.5.1.8 Corrosion Protection  
  
All steel parts shall be immersed in a heated wash trough to remove all fine foreign particles and lubricants. If sheet steel is used that 
has not been pre-galvanized, immediately after degreasing, all parts shall be hot-dip galvanized in accordance with SANS 121. All 
welds shall be de-scaled, all machining carried out and all parts shall be adequately cleaned prior to galvanizing. The preparation for 
galvanizing and the galvanizing itself shall not adversely affect the mechanical properties of the coated material. All articles shall be 
coated to the thickness detailed in Table 2 of SANS 14713 for corrosive category C5 and very long (≥20 years) typical life to first 
maintenance. All galvanized material shall be substantially free from white rust when it is erected on site.  
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Close attention shall be paid to the manner in which the material is stacked and stored at the galvanizer’s works and also during its 
subsequent handling.  
   
No welding, drilling, punching, or removal of burrs shall be permitted after galvanizing. The repair to galvanizing damaged by handling 
or transport shall be done by cleaning the area and applying 2 coats of a zinc-rich primer giving a dry film thickness of at least 100 
microns and containing at least 94% zinc in the dried film. If in the opinion of the Inspector, the damage is excessive, such items will 
be rejected by the Inspector and shall be replaced by the Contractor at his own expense. A galvanizer’s guarantee or test certificate 
shall be submitted to the Engineer prior to installation.  
  
1.6 Luminaire Carriage, Electrical Cables, Board and Floodlights  
1.6.1  Luminaire Carriage  
 
The carriages for the 30 m masts shall be designed and manufactured from suitably sized and a graded channel formed steel 
considering the weight and the windage area of the number of floodlight luminaires and all related equipment and shall accommodate 
at least the following:  
   

1. Nine (9) 200W – 280W LED luminaires (or similar to 400W HPS) on the 30 m masts.  
2. A suitably sized glass-reinforced polymer cable termination box for the termination of the trailing cable and luminaire supply 

cables.  
3. A lighting arresting spike.  
4. Guides and docking stop suited to those on the top pulley assembly.  
5. At least four 12mm diameter (after galvanizing) holes per luminaire for fixing purposes.  
6. A 300mm long 4mm stainless steel wire safety leash with fixings shall be provided for each luminaire.  

   
1.6.2. Electrical Connection to the Luminaires  
  
A flexible, heavy-duty 5-core trailing cable, which runs over a separate set of Aluminium sheaves at the head frame, shall be provided. 
Sheaves shall be of Aluminium, running on UHDPE shafts. The shafts shall be positively secured from rotating in their housings. The 
Aluminium sheaves shall be adequately sized to prevent deformation of the cable. The trailing cable shall be firmly connected to the 
luminaire carriage at its one end and the clevis plate at the other end. Suitable connectors of the CEE type with an IP44 rating shall be 
provided.  
  
1.6.3 Distribution Board  
  
A fully enclosed IP30 distribution board shall be mounted in the access opening in such a manner as to facilitate easy and safe access 
for maintenance purposes and shall be wired in a neat and workmanlike fashion. The distribution board shall be of adequate 
dimensions and fitted with a hinged door with a lockable catch. The door shall seal onto a neoprene gasket. Suitable vermin-proofed 
ventilation holes shall be provided to prevent moisture build-up in the distribution boards. The following equipment shall be suitably 
rated for the duty and must be accommodated in the distribution board:  
 

 One (1) x three-pole MCB main switch.  
 Single pole MCBs for individual luminaire protection. Each circuit breaker must supply only one luminaire.  
 One (1) x single-phase switched socket outlet for the use of a power tool Means of isolating control cable supply voltage 

(inside the board)  
 One (1) x single-phase switched socket outlet for the use of a power tool  
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 One (1) x 5 pin CEE socket  
 One (1) x adequately rated contactor (32A Schneider Contactor or equivalent) 
 One (1) x single pole MCB acting as a by-pass switch  
 One (1) x single pole MCB protecting the contactor  
 One (1) x 10kA surge arrester for protection 
 One (1) x rated photocell  
 The remote-control gear (if required).  

  
The following must be noted:    

i) Contactors, if any, shall be operated electro-mechanically.  
ii) Circuit breakers shall comply with SANS 156 and SANS 1426 with a fault rating not less than 10 kA. All circuit 

breakers must be accessible from the front of the board.  
iii) All equipment in the distribution board shall be mounted behind a removable cover with cut-outs to provide access to 

the circuit breaker toggle switch.  
iv) All circuits in the distribution board shall be suitably labelled.  

The photocell of the National type shall be mounted 4m above ground level on the outside of the mast under a vandal-proof cover by 
means of a special locking device.  
A Splitter box with an IP65 rating shall be mounted on top of the mast, fitted with a test socket of the CEE type with at least an IP44 
rating at the bottom of the box.  
  
All switchgear in the distribution board must be labelled to indicate the utilization of the circuits. All labels shall be white “Traffolite” or 
equal to approval with black engraved numbers. The “Traffolite” labels shall be fitted to purpose-made label holders/or screwed. No 
stick-on embossed tape shall be used.  
The distribution board shall be fully wired and ready for connection to the incoming supply cables.  
  
1.6.4 Cable Termination Box  
  
A glass fibre cable termination box mounted in each mast shall be a waterproof enclosure of adequate dimensions. The cable 
termination box shall be fitted with a lid secured with at least four captive screws. All metal parts of the housing shall be bonded to the 
main earth.  
  
1.6.5 Floodlight Luminaires  
  
The luminaries shall be complete with lamp holder(s), lamp(s), internal wiring, control gear as well as any other components and 
accessories required, to ensure a complete and working light fitting.  
   
The luminaires must comply with SANS 10389, SANS 475, SANS 60598-1 and SANS 60598-2-5. The LED luminaire shall be 
designed to meet the lighting criteria for 30 m high mast lighting, replacing 9 x 400 W HPS lights. The luminaire shall be designed in 
accordance with the following requirements  
  

i) Design Life: In excess of 25 years.  
ii) The LED life expectancy shall be at least 60,000 hours (Documentary evidence from the LED 

manufacturer, by means of an appropriate datasheet, shall be provided).  
iii) The luminaires shall have an approved asymmetric luminous intensity distribution suitably controlled 

internally for a medium and narrow beam distribution.  
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iv) Use of high-efficiency LEDs (Documentary evidence of compliance to this clause shall be submitted with 
the tender).  

v) The luminaire housing shall be robustly constructed of marine-grade high-pressure die-cast aluminium 
and shall be weatherproof, hail proof, corrosion-proof and vandal resistant. Glass reinforced polyester 
(GRP) luminaires are not acceptable.  

vi) Surge protection 10 kV /10 kA  
vii) A minimum power factor of 0.9  
viii) Hinge pins, clips, clamps, set screws, bolts, nuts and washers shall be manufactured from an appropriate 

grade of stainless steel and shall be to the approval of the Engineer.  
ix) The front glass to the luminaire lamp enclosure must be manufactured from heat tempered, impact-

resistant glass with a minimum thickness of 5mm and must be fitted with a silicone gasket seal. 
Polycarbonate is not acceptable. The front glass shall be fixed at least at the four corners with stainless 
steel clamps and suitably sized screws to allow for the periodic cleaning and maintenance of the glass.  

x) Silicon rubber gaskets shall be fitted into a groove in the housing and shall be kept in place such that the 
integrity of the IP rating is ensured. The gasket shall be screened against harmful radiation from the light 
source.  

xi) An exterior lip shall be provided on the housing to ensure that there is no direct rainwater contact with the 
gasket between the housing and the diffuser, thus ensuring that no moisture is sucked into the diffuser 
when the luminaire is switched off and cools down.  

xii) All metal parts of the luminaire must be connected to a suitable earth terminal.  
xiii) Connections shall be brought to a suitable heat-resistant screw-type plug-in terminal block using silicone 

heat-resistant wiring. The terminal block shall be securely fixed to the control gear holding plate. The 
terminal shall be indelibly marked either by means of colour coding or by the letters L, N & E.  

 
The new LED luminaires to be installed shall provide 1lux at the outer radius of 100m from the high mast, with the following 
requirements:    
17 Power consumption of each mast – Max 3100W  
18 Average lux – 6lm  
 
1.6.6 Degrees of Protection  
  
The degree of protection shall comply with SANS 60598-2-3 and the categories shall be:    

1. Distribution board: IP 65  
2. Lamp compartment: IP 66  
3. Control gear compartment: IP 66  

  
The IP rating shall be certified by a SABS test report in accordance with SANS 605982-3. Test certificates/reports pertaining to each 
type of luminaire offered must be submitted with the tender.  
  
 1.7 Foundations  
 1.7.1 Excavations  
 
To account for soil conditions that may vary along with excavation, rates for 3 different types of soil will be used- “Normal”, “Difficult” 
and “Hard”. Hard excavation will be measured as “Normal” with the use of the necessary compressor and/or other mechanical 
equipment being measured as an extra over rate. The types of excavation are defined as follows:  
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Normal Excavation: Material that can be loosened and removed using pick and shovel (such as grass-covered sand, soft clay, dry 
earth, small stones in the sand which can be removed by hand, or thin layers of “koffieklip”).  
Difficult Excavation: Material that is difficult to loosen and remove using pick and shovel such as large layers of “koffieklip”, hard dry 
clay, ground containing boulders and layers of tar, or where progress is slow and other services are affected. The cost of any 
mechanical plant used to assist in loosening the material is to be included in the given  
rate.  
Hard Excavation: A solid mass of material, 1m or longer, that can be broken only using a paving breaker, or jackhammer and/or 
blasting and where progress is very slow  
 
The Engineer must authorize any difficult or hard excavation before it may be claimed. Excavations must be carried out in a neat and 
workmanlike fashion. The Contractor must remove tar pieces, stones and sharp objects from the excavated soil and ensure that such 
material is removed from the site daily. No stones, tar pieces, or sharp objects may be put back in the trench. No excavations or holes 
shall be left open for longer than 3 days or over a weekend. Excavated material may not be dumped or stored against boundary walls 
or on landscaped gardens unless the prior consent of the property owners is obtained. The Contractor shall be responsible for the 
restoration of defaced property. Where excavated material is placed on road surfaces, care must be taken not to block stormwater 
drains or open channels.  
   
Where grass sods or plants are removed, they must be neatly packed adjacent to the trench. The Contractor must keep the grass 
sods or plants damp after removal by watering or otherwise to ensure that they remain alive. The Contractor must ensure that all 
vegetation is replanted after the trench is properly backfilled and compacted. The Contractor must make good at his own cost any 
vegetation damaged during the excavation and not restored to its original condition.  
   
Brick paving must be removed neatly and stacked adjacent to the area excavated at a location that is acceptable to the user of such 
brick paved surface. The Contractor shall be responsible for replacing any bricks that are broken. The Contractor must reinstall the 
removed bricks to the satisfaction of the user. The same method of operation shall apply for paving slabs.  
   
When excavating through kerbs, channels, edgings, or any other edge unit, these shall be carefully removed up to the nearest whole 
unit and replaced. If these units are damaged, they shall be replaced with similar approved new units for the cost of the Contractor. 
Any water accumulating in excavated trenches or holes, either as a result of rain or due to the level of the water table, must be 
pumped out by the Contractor to make work inside the trench or hole possible.  
   
Care must be taken to ensure that effective barriers are erected around all excavations to ensure the safety of the general public. In 
this regard, the contractor must install an orange meshed barrier screen (or other types of the barrier if deemed by the Contractor to 
be more effective) up to at least a metre in height around the entire excavated area. The barrier must be secured in such a way that it 
will not be disturbed by adverse weather conditions. Where the public requires access across the excavation, suitable, safe crossings 
must be provided. The Contractor must detail in his safety plan the measures that will be taken to safeguard the public. The Contractor 
shall be responsible for any liability arising out of his activities. This includes the safety of the public while the trenches are open. The 
Contractor must consult the owners of properties who may be affected by the activities of the Contractor e.g. driveways, well-
maintained verges, or gardens.  
  
1.7.2 Concrete Base  
  
The concrete base, reinforcing cage and fixings shall be designed and constructed to the requirements of SANS 1200 A, SANS 1200 
AA, SANS 1200 G, SANS 1200 GA, SANS 10144, SANS 10145, SANS 17660-1, SANS 17660-2 and SANS 920. The base design 
shall include at least two 70mm diameter PVC ducting to allow the supply cable and the two 70mm² copper earthing conductors 
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access from below ground level to the inside of the mast without being visible above. The positioning of the ducting must be clearly 
marked on the foundation of the mast.   
  
The Contractor shall test the soil bearing pressure for each mast prior to casting the concrete base to ensure that the soil load-bearing 
conditions are suited to the specific concrete base design. The cost of these tests shall be included in the pricing schedule. The results 
of these tests must be discussed with the Engineer prior to casting of the concrete base and hand the results over to the Engineer 
prior to completion of the project. All reinforcing and foundation bolts shall have a minimum of 100mm concrete cover. The 28 days 
cube strength of the concrete shall be stated by the Contractor All foundations shall have a circular flat base from which a square 
plinth shall rise above the surrounding ground level. After casting of the foundation, the slab shall be covered by earth, properly 
compacted. The area around the plinth shall be brought to the original level and shall be left neat and tidy.  
  
1.7.3 Holding down Bolts  
  
The holding down bolts shall be supplied as part of a welded-up cage for accurate casting into the foundations. Suitable templates 
shall be used to ensure the correct vertical and horizontal alignment of the bolts. Two nuts and washers and one locknut shall be 
supplied with each bolt as part of the holding down bolt assembly. The holding down U-bolts and the associated nuts and washers 
shall be mild steel hot-dip galvanized to SANS 121.  
  
1.8 Earthing of Mast  
  
Earthing of the mast shall comply with SANS 10142 and SANS 10313. The minimum earthing shall however consist of two (2) x 1,5 m 
earth spikes installed on opposite sides of the mast. The top of the spikes shall be at least 600 mm below finished ground level.  
The two spikes shall be connected and from each Spike to the inside of the mast using a 70mm² bare copper conductor (or approved 
equivalent) via the ducting provided. There shall be no joints in the earth conductors and all terminations shall be to the manufacturer’s 
requirements.  
   
1.9 Marking  
  
Each pole must be identified with an indelible identification mark. The method of marking shall be to the approval of the Engineer.  
   
  
1.10 TESTING AND COMMISSIONING  
  
The complete installation shall be tested and commissioned in the presence of the Engineer for his approval.  
  
1.11  SCHEDULES – TO BE COMPLETED  
  
Schedule A in the table below must be completed by the Tenderer providing guarantees and technical particulars of the equipment 
and materials offered. Failure by the Tenderer to complete Schedule A could invalidate the tender.  
  
ITEM 1 – LED Flood Light LUMINAIRES  
 
  

                  
1.   Item    DESCRIPTION  

 
SCHEDULE A  
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Ambient Temperature -15 to 45 degrees Celsius    
Housing Inherently corrosion-resistant material painted grey.  
Preference is for marine grade high-pressure die-cast Aluminium.  

  

Place of Manufacture    
Manufacturer’s identification reference    
Delivery Period    
Are all the mentioned test reports included with this Tender?    
Are the simulation software calculations included with the Tender    

Manufacturer    
Warrantee (minimum 5 years)    
Lumens offered    

Wattage    
Efficacy    
System Voltage 220V to 240V at 50 Hz. (Provide test report)    
Power Factor Minimum 0.9. (Provide test report)    
Surge Protection ≥ 10 kV, 10kA    
Lumen Maintenance    
IP Rating of Light Fitting ≥ IP66 (Provide laboratory test report)    

Connection of LED inside modules designed that the failure of one 
LED does not cause all LED’s to switch off.  

  

 
 
2 Drawings 
 
2.1 Employer’s Design 
The permanent works included in this contract has been designed by the Employer. The detail of the works is indicated on the 
drawings and in the specifications. The Tenderer may submit alternative offers for designs prepared by him subject to the conditions 
specified in the Contract Data. 
 
2.2 Drawings 
 
Drawings are bound into this document. 
 
The Contractor shall be entitled to receive free of charge, two full size A2 and one A3 copies of each such drawings and to receive, at 
the cost of reproduction, such additional copies as he shall reasonably require. 
 
One copy of all drawings shall be kept on the Site and be available for perusal by the Engineer or any person authorised by him. 
  
The Contractor shall, in accordance with the Engineer’s instructions, maintain a register on the Site of all drawings and revisions 
thereof in the chronological order in which they are delivered to him. 
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3. Procurement 
 
3.1 Preferential procurement procedures 
 
The works shall be executed in accordance with the conditions pertaining to preferences granted in accordance with the preferencing 
schedule. 
 
3.2 Labour and Personnel  
 
3.2.1 Contractors Personnel  
 
The Contractor shall limit the utilisation of his permanently employed personnel to that of key personnel only on the Works, as defined 
below, and shall execute and complete the Works utilising a temporary workforce employed directly by the Contractor and/or by his 
sub-contractors, using the assistance of the Labour Desk(s), from the various communities that are established in proximity to the 
Works or which will be consumers from the Scheme. 
 
Without derogating from the Contractor’s obligations to complete the Works within the specified time for completion, the numbers in 
each category of the Contractor's key personnel, as stated by the Contractor in the Returnable Schedules, will be strictly controlled 
during the contract period and any increase in numbers will be subject to the prior approval of the Employer. 
 
Key personnel means all contracts managers, site agents, site clerks, materials and survey technicians, quantity surveyors, trainers, 
supervisors, foremen, skilled plant operators, brick layers, welders, shutter hands and the like, and all other personnel in the 
permanent employ of the Contractor or his sub-contractors who possess special skills, and/or who play key roles within the 
Contractor's or his subcontractor's operations. 
 
The Engineer may at his discretion, upon receipt of a written and fully motivated application from the Contractor, and where he deems 
the circumstances so warrant, authorise in writing that the Contractor may utilise in the execution of the Works, workers not being his 
key personnel but who are in his permanent employ.  Without limiting the generality of application of this sub-clause, circumstances 
which may be considered by the Engineer to warrant authorization of the use of the Contractor's permanent employees other than key 
personnel, include: 
 

a) The unavailability from local sources of sufficient numbers of temporary workers and/or sub-contractors to execute 
the Works provided always that the Contractor has satisfied the Engineer that he has exercised his best 
endeavours and taken all reasonable actions to recruit sufficient temporary workers and sub-contractors from local 
sources. 

 
b) The unavailability within the temporary worker pool and/or from subcontractor sources available to the Contractor 

in terms of the Contract, of sufficient skills necessary to execute the Works or specific portions thereof, in 
situations where the completion period allowed in the Contract is insufficient to facilitate the creation of the 
necessary skills through the provision of suitable training as contemplated in the Contract; 

 
 c) Any other circumstances which the Engineer may deem as constituting a warrant. 
 
3.2.2 Temporary Workforce 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0050/2022/23 
 

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF HIGH MAST 
LIGHTS IN KANANA PHASE C 

 

THE CONTRACT   130  
Part C3: Scope of Work  
 
           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

The Contractor shall employ labour from the local communities through the Labour Desk(s).  Accordingly, the workforce that is 
employed on Site shall consist of local residents, except for approved key staff in the permanent employ of the Contractor, to the 
maximum extent that is compatible with the requirements of clause C3.2.1. 
 
The Labour Desk(s) shall assist in identifying available local labour and, where available, semi-skilled labour as well as local sub-
contractors. The Labour Desks shall also assist and advise regarding conditions of employment, disputes and disciplinary procedures. 
The function of the Labour Desk(s) shall however in no way diminish the responsibilities of the Contractor or sub-contractor. 
 
The Contractor and its sub-contractor shall adhere to the statutory minimum wage rates, they are however at liberty to negotiate 
additional incentive payments based on performance. 
 
A contract of employment or subcontract should be signed between the Contractor and each of his employees or sub-contractors, as 
the case may be.  Likewise contracts of employment must be entered into between each such sub-contractor, and each of the specific 
subcontractor's employees. Employment and subcontract agreements shall make clear reference to at least the following conditions: 
 
 The minimum agreed wage rate per hour in respect of labourers; 
 The agreed pay rate per unit of production where applicable; 
 UIF and WCA payments; 
 Minimum working hours per day; 
 Start and end times of a daily shift; 
 Lunch break times; 
 Company Policy regarding : 
  Rain time 
  Sickness and absenteeism 
  Disciplinary matters 
  Grievances 
 Method and frequency of payment; 
 Work clothes and safety equipment to be issued. 
3.2.3 Local Content and Labour-Intensive Construction  
 
The promotion of the use of local content is required in the execution of this project. This will be achieved by the use of local labour 
and local sub-contractors in the construction of works equivalent to twenty-five percent (30%) of the total cost of works are to be 
constructed. The following limits apply: 
 
 Construction by subcontractors may constitute a maximum of 25% of the total local content works. 
 Construction using labour intensive construction methods and employing locally (within Marikana and its surrounds) labour 

must make up 75% the total local content works. 
 
Labour Intensive Construction shall mean the economically efficient employment of as great a portion of labour as is technically 
feasible to produce a standard of construction as demanded by the Specifications with completion by the Due Completion Date, thus 
the effective substitution of labour for equipment. 
 
Appropriate portions of the Works included in the Contract shall be executed using labour intensive construction methods. These 
portions of the Works shall be constructed and supplemented only to the extent necessary and unavoidable by the Contractors key 
personnel, unless otherwise instructed by the Engineer. 
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The portions of the Works to be executed using labour intensive construction methods are: 
 
 Excavation, compaction and backfilling; 
 Laying of cables 
 Exposing existing services; 
 Dismantling and re-erection of fences; and 
 Cleaning and tidying up of the Site. 
 
In respect of those portions of works which are not listed above, the construction methods adopted and plant utilised shall be at the 
discretion of the Contractor, provided always that the construction methods adopted and plant utilised by the Contractor are 
appropriate in respect of the nature of the Works to be executed and the standards to be achieved in terms of the Contract. 
 
3.2.4 Subcontracting 
 
3.2.4.1 The Contractor shall sub-let to sub-contractors appropriate portions of the works. A sub-contract agreement shall be signed 
between the contractor and each of its sub-contractors. 
 
3.2.4.2 The Contractor shall be responsible for all work carried out by sub-contractors on his behalf.  The Engineer will not liaise 
directly with any such sub-contractor, nor will he become involved in any problems and/or disputes related to payments, programming, 
workmanship, etc, unless provided for in the Conditions of Contract.  Such problems and/or disputes shall remain the sole concern of 
the Contractor and his sub-contractors. 
 
3.2.4.3 The Engineer may at his discretion, upon receipt of a written and fully motivated application from the Contractor, and where 
he deems the circumstances so warrant, and provided always that the Contractor has complied fully and in all respects with the 
provisions of the Contract pertaining to subletting to local sub-contractors or has utilised his best endeavours to comply therewith, 
authorise in writing that the Contractor may employ local residents with the sole intent of executing on-the-job training of such local 
residents to suitable levels of skill. 
 
Without limiting the generality of application of this clause, circumstances which may be considered by the Engineer to warrant such 
authorization include: 
 a) non-receipt of valid or acceptable tenders/quotations from local sub-contractors; 
 b) serious default or failure of appointed local sub-contractors; 
The Engineer shall not grant such authority in cases where it may reasonably be concluded on the available evidence that the 
invitation of further tenders/quotations in accordance with the terms of the Contract is likely to result in the successful completion of 
the portions of the Works concerned by sub-contractors. 
 
Should the Contractor, after suitable due endeavour, be unable to identify sub-contractors for portions of the Works as specified, then 
the Contractor shall be permitted to undertake the Works in question with his own workforce as provided for above. 
The Engineer shall monitor progress achieved with subcontractor training, and successful completion of this training shall be subject to 
his approval or instruction. The Contractor shall tender rates for the training of sub-contractors and labour.  
 
3.2.4.4 The Contractor shall approach the Labour Desk that is established for purposes of the Contract for assistance and advice 
regarding conditions of employment, minimum wages, disputes and disciplinary procedures in respect of local sub-contractors. 
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3.2.5 Sub-contractor 
 
To qualify as a sub-contractor the following requirements shall be applicable: 
 
 Registration with the CIDB in the min class of EP registration applicable for a particular amount of  
 work 
 Submit an original valid Tax Clearance Certificate (in terms of the Preferential Procurement  
 Regulations, 2011 published in Government Gazette No. 34350 dated 8 June 2011), 
 Submit a valid VAT Registration Certificate (if VAT number is not included in tax clearance certificate), 
 Submit a valid Workmen’s Compensation Certificate, Act 4 of 2002,  
 Submit a valid Unemployment Insurance Certificate, Act 4 of 2002, 
 Submit a Certificate of Incorporation (if a Company), 
 Submit a Founding Statement (if a Closed Corporation), 
 Submit a Partnership Agreement (if a Partnership), 
 Submit an Identity Document (if a One-man concern),  
 Submit a Joint Venture Agreement (if a Joint Venture),  
 Submit monthly proof of SARS PAYE in respect of all labourers 
 Submit a Curriculum vitae of the person who prepares the Health and Safety Plan, 
 Curriculum vitae of the Health and Safety Officer to be appointing in accordance with the Occupational  
 Health and Safety Act (Act 85 of 1993). 
 Provide all work clothes, safety equipment and tools required for the execution of the Works 
 The minimum amount of liability insurance cover required will be R 1 000 00.00 per event, the number  
 of events being unlimited. 
 Payment of all amounts due to the local sub-contractor by the Contractor shall be subject to a the  
 same retention conditions as applicable the Contractor. 
 The sub-contractor shall deliver to the Contractor a performance guarantee of an insurance company  
 or a bank to be jointly and severally bound with the sub-contractor for an amount equal to the same guarantee conditions as 

applicable to the Contractor 
 Submit payments certificates to the Contractor at a frequency of once a month with payment made by  
 the Contractor within seven days after the Employer paid the Contractor. 
 The Contractor and its sub-contractor shall enter into a SAFCEC (or similar) sub-contract agreement. 
 
4 Standard Specifications 
 

The Standard specifications on which this contract is based are the standardized specifications for Electrical Wiring Code 

(SANS 10142) of the South African National Standards. 

 

Electrical Engineering standards listed below: 

 SANS 10225 – the design and construction of lighting masts. 

 SANS 1777 – photoelectric control units for lighting (PCEUs) 

 SANS 60598-2-3 – Luminaires Part2-3: Particular requirements – Luminaires for road and street lighting. 
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Other Standard Specifications 

 
The following SABS 1200 Standard Specifications for Civil Engineering Construction shall form part of this contract and are 

available at the expense of the Contractor from the SA Bureau of Standards, Private Bag X191 Pretoria, 0001: 

AA  General (Small Works) 

AB  Engineer’s Office 

C  Site Clearance 

DA  Earthworks (Small Works) 

DB  Earthworks (Pipe trenches) 

G  Concrete (Structural) 

GA Concrete (Small Works) 

H  Structural Steel Works 

L  Medium Pressure Pipelines 

LB  Bedding (Pipes) 

SABS 0162 Code of Practice for Structural Steelwork.  The Machinery and Occupational Safety 

Act (Act No. 6 of 1983) as amended 

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 

Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works  Contracts 

Part 1: General Engineering and Construction Works 

and where accommodation of traffic is involved: 

SANS 1921-2 (2004):  Construction and Management Requirements for Works Contracts 

Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor. 

4.1 General Project Specifications 
In the event of any discrepancy between the Project Specifications and SANS 1200 Standardized Specifications, the Schedule of 

Quantities or the Drawings, the Project Specifications shall take precedence.  Where discrepancies arise with regard to the units of the 

payment items only, the units stated in the Schedule of Quantities shall prevail. 

 

PS 1 CONSTRUCTION PROGRAMME 

PS 2  SITE FACILITIES AVAILABLE 
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PS 3  SITE FACILITIES REQUIRED 

PS 4  FEATURES REQUIRING SPECIAL ATTENTION 

PS 5  INFORMATION SUPPLIED BY EMPLOYER 

PS 6  EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL 

PS 7  CERTIFICATES OF PAYMENT 

PS 8  CONSTRUCTION IN LIMITED AREAS 

PS 9  NON-WORKING DAYS 

PS 10  SPOIL MATERIAL 

PS 11 DRAWINGS 

PS 12  LENGTH OF TRENCHES 

PS 13  SAMPLES 

PS 14  MANUFACTURER'S INSTRUCTIONS 

PS 15  MATERIALS AND PLANT 

PS 16  NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

PS 17  SETTING OUT OF WORK 

PS 18  WORKMANSHIP AND QUALITY CONTROL 

PS 19  TRANSPORT OF MATERIAL 

PS 20  LIAISON WITH LOCAL AUTHORITIES 

PS 21 LOCAL LABOUR AND LOCAL SUB-CONTRACTORS 

PS 22 TRAINING SCHEMES 

PS 23 PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES 

 
 
 
4.2 Variations and Additional Clauses to the Standard and Particular Specifications 
 
The following variations and additions to the Standard and Particular Specifications will be applicable to this Contract. 
 
The various documents listed in Section 4.1 shall be treated as mutually explanatory. However, should any requirements of Section 
4.1 conflict with any requirement in the Standardized Specifications or with any requirement of the Particular Specifications, then the 
requirements of Section 4.2 shall prevail. 
 
The Contractor shall make suitable arrangements for process control prior to commencement with the Works. Should he intend using 
site personnel for this purpose he shall ensure that suitably trained and competent personnel take charge of the necessary test work, 
and that the necessary equipment is at their disposal prior to commencement of the Works. Failure to comply with these requirements 
shall be just cause for the Engineer to order suspension of the Works without additional remuneration in terms of Clause 5.11 of the 
Conditions of Contract (2010), or for him to recommend termination to the Employer in terms of Clause 9.2 thereof.
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PORTION 2: VARIATIONS AND ADDITIONAL CLAUSES 
 
PS6 SITE FACILITIES AVAILABLE 
 
PS6.1 Contractor’s Camp 
 A site will be made available for the Contractor’s camp or depot, to be located adjacent to the works.  The 

Contractor shall be entirely responsible for ensuring that his establishment meets the requirements of any 
Municipal regulations or by-laws, which may be applicable and shall include therefore in his tendered rates. 

 
The Contractor shall also be responsible for ensuring that unauthorised persons do not have access to the site or 
any construction material stockpiles. 
 

PS6.2 Source of Water Supply 
Water is available on the site.  The Contractor shall make all arrangements with the Local Authority for a water 
connection and include for the payment of water used for construction purposes in his tendered rates.   

 
PS6.3 Source of Power Supply 

The Contractor will however be entirely responsible for arranging a power connection and for payment for all electric 
power required for construction purposes if electric power is available on site.  The costs of electric power are to be 
included in the Contractor’s tendered rates. 

 
PS6.4 Housing 

The Contractor shall be permitted to house Key Personnel only within his camp site(s).  At the commencement of 
the Contract, the Contractor shall inform the Engineer of his intentions regarding the housing of Key personnel on 
Site and he shall thereafter ensure that all such accommodation is kept neat and tidy, hygienic and properly 
controlled at all times.  Should at any stage of the Contract the Employer and/or the Engineer be of the opinion that 
the housing of Key Personnel within the camp site(s) of the Contractor is causing disturbance or inconvenience to 
the landowner or to nearby residents, then the authority granted by this clause for the Contractor to  
house Key personnel on Site may be withdrawn, either partially or entirely.   
 
The Contractor shall at all times confirm with all requirements contained in law or bylaws, as well any other 
requirements set by the controlling local authority. 

 
 
PS6.5 Ablution Facilities 
 

Ablution facilities will not necessarily be available at the camp or depot site and the Contractor shall make his own 
arrangements in this regard. 

PS7 SITE FACILITIES REQUIRED 
 
PS7.1 For the Contractor 
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Whatever may be required for the satisfactory execution of the Contract. 

 
PS7.2 For the Engineer 
 

Refer to the BoQ items and SABS 1200 AB. 
 

PS7.3 Sanitary Facilities 
 

Water borne sewerage is not available on site.  Chemical or flush toilets with on-site disposals shall be provided 
and maintained for the use of the Contractor’s personnel, the Engineer and representatives of the Employer at all 
camp sites that the Contractor may establish for construction of the Works.  In addition, the Contractor shall at all 
times during construction of the works provide adequate sanitary facilities.  

 
PS8 FEATURES REQUIRING SPECIAL ATTENTION 
 
PS8.1 Existing services 
 

The site of the Works is traversed by various existing services including water, sewers, and electricity cables, the 
exact position of which are generally unknown.  Where positions of services are known these will be shown on 
layout plans or information in this regard will be made available by the engineer prior to construction commencing 
in an area.  The contractor will be required to so schedule and programme his work that when works are disrupted 
due to the influence of unexpected services encountered, construction can continue in other portions to allow the 
situation to be remedied by re-routing of new or existing services. 

 
PS8.2 Other Contractors 
 

The Contractor must prepare himself to work with other Contractors in the same project location and/or on the 
same site simultaneously.  The Contractor must make adequate provision for himself in the rates tendered to 
protect and clearly mark “his” works, to accommodate other Contractors and to liaise constantly and adequately 
with the other persons active in the same area. 
 
It might happen that up to five different contractors will be active on site, that routine maintenance are carried out 
on the existing work by another party and that the Client or his agent is active onsite with the day to day running of 
the works. 
 

PS8.3 Preservation of trees 
 

Special care shall be taken that only designated trees are removed and that no damage is caused to other trees 
during construction. 
 

PS8.4 Safeguarding reference beacons 
 

 The Contractor shall take special care to safeguard any permanent survey beacons such as erf corner pegs, 
reference beacons and level beacons.  Should such pegs or beacons be disturbed, the Contractor shall have them 
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replaced by a registered Land Surveyor at his own cost.  The Surveyor shall submit the necessary documentation 
regarding the replacement of pegs and beacons to the Engineer for approval.  

 
The Contractor’s attention is drawn to Article 35(1) of the Land Surveying Act No. 9 of 1927, (as amended) in this 
regard. 
 

PS8.5 DISPOSAL OF MATERIAL 
 

All surplus or unsuitable materials arising from any excavations, rocks, trees, debris and other unsightly material shall be 
disposed of at an approved municipal landfill site or approved borrow pit. 
  
The Contractor shall be responsible to make his own arrangements for a suitable spoil site. 
 
B:      AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 

The following references from, and variations and additions to the Standard Specifications will be valid for this 
Contract. 
 
The clauses and pay items in this portion of the Particular Specifications are numbered "B" followed by a number 
corresponding to the number of the relevant clause or pay item in the Standard Specifications.  New clauses and 
pay items not covered by clauses or pay items in the Standard Specifications, if included here, are also designated 
"B" followed by a number.  These numbers follow on the last clause or pay item number used in the relevant 
section of the Standard Specifications. 

 

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 
Add the following: 

B1201  SCOPE 

 
Add the following: 
 

This section also covers matters, which relate to the location of existing services by the contractor. 
 

B1202  SERVICES 
 

Add the following: 
The location, protection and relocation of existing services form an integral part of this contract. 
 
No guarantee as to the accuracy of the information can be given and the responsibility lies with the contractor to 
determine the exact positions of all existing services. 
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Before any work is commenced, the contractor shall contact all private owners or public authorities controlling 
services so that they may either protect, move or relocate any services as required, or confirm that all such work 
has been completed. 
 
Any damage of these services as a result of acts by the contractor, his sub-contractors or their respective 
employees, shall be repaired at the contractor’s expense. 
 
Wherever, for the proper construction of the works, any telephone or electricity line or poles, or any water supply 
pipes, conduits, electric cables, sewers, drains or any other services are required to be removed or relocated, or 
where any of these services requires to be repaired as a result of damage by the contractor or otherwise, the 
contractor shall immediately advise the engineer thereof, who will further notify the responsible authorities 
concerned in order that such work as is necessary be undertaken by such authorities.  The engineer will also 
decide the extent of the work, if any to be undertaken by the contractor in removing, relocating or repairing such 
services. 
 

B1204  PROGRAMME OF WORK 
 

Add the following: 
 

The programme must show clearly full details of all activities, together with the anticipated application of plant and 
expected cash flow diagram.  The programme must make provision for the location and survey of existing services. 
 
The contractor must at all times give the inhabitants of a stand, at least 2 weeks notice before starting any work 
which may cause them inconvenience.  Should any problems or complaints be received from the homeowners, the 
contractor must liaise with the engineer's representative. 
 
The programme shall be updated monthly, or as instructed by the Engineer, in accordance with the progress made 
by the contractor. 
 
Failure to comply with these requirements will entitle the engineer to use a programme based on his own 
assumptions for the purpose of evaluating claims for extension of time or additional payments. 
 
Penalty Clause 6.8 will apply on failure to comply with all the completion dates given above.   
 
If the progress of the work falls behind the programme, or if the sequence of operations is altered, or if the 
programme is deviated from in any other way, the contractor shall, within one week of having been notified by the 
engineer, submit a revised programme.  The revised programme shall indicate how he intends to regain lost time in 
order to ensure completion of the works within the time for completion as defined in clause 6.6.1 of the general 
conditions of contract or any granted extension of time. 

 
B1205  WORKMANSHIP AND QUALITY CONTROL 
 

Add the following: 
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No laboratory facilities are required but the contractor is responsible for testing of densities, bedding, backfill and all 
relevant concrete tests.  All material testing must be done by an approved laboratory and is deemed to be included 
in the contractor’s rates.  The contractor shall submit the test results to the engineer and shall indicate the extent to 
which they meet the specified requirements. The engineer at his discretion may undertake or order such further 
tests by an independent laboratory, to satisfy himself that the work is of acceptable quality conforming to the 
specifications.  No failed tests will be paid for and is for the contractor’s expense. 
 
 

B1206  THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 
 

Add the following: 
 
The contractor shall establish the exact positions of all existing services before he commences with permanent 
construction in the proximity of these services. 
 
The exact positions of these services will be established by determining of co-ordinates and the taking of levels and 
offsets.  This information will be submitted to the engineer in a format to his satisfaction. 
 
The provisions of clause 1206 regarding measurement and payment shall apply. 
 

 
B 1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL  
  
 (See Clause 6.6.2 of the general conditions of contract as amended) 
 
B 1232 EMPLOYMENT OF COMMUNITY LIAISON OFFICER 
 

The contractor must employ a community liaison officer for the duration of the contract.  The community liaison 
officer shall be employed from within the local community in conjunction with local structures.  The Engineer will 
determine remuneration of the CLO after consultation with the Employer. 

 
B 1233 COMPLIANCE WITH ACT NO 85 OF 1993 

 
At the handing over of the site, the contractor shall appoint a person or persons to act as responsible person(s) in 
terms of the act on Machinery and Occupational Safety, Act no 85 of 1993 and the appropriate regulations. 
 
CLAUSE TO BE ADDED TO CONTRACTS BETWEEN THE EMPLOYER AND CONTRACTORS IN TERMS OF 
SEC 37(2) OF THE OHS ACT 

 
The employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of The Occupational 
Health and Safety act 1993 (Act 85 of 1993, hereinafter referred to as the Act), that  
 
the following arrangements and procedures shall apply between them to ensure compliance by the Contractor with 
the provisions of the act, namely: 
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(a) The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor with all 
relevant provisions of the Act and the regulations promulgated in terms of the Act; 

 
(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act 

and Regulations will be fully complied with; 
 
(c) The Contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations and 

prohibitions imposed by the Act and Regulations and expressly absolves the Employer from itself being 
obliged to comply with any of the aforesaid duties, obligations and prohibitions; 

 
(d) The Contractor agrees that any duly authorised officials of the Employer shall be entitled, although not 

obliged, to take such steps as may be necessary to ensure that the Contractor has complied with his 
undertakings as set out more fully in paragraphs (a) and (b) above, which steps may include, but will not be 
limited to, the right to inspect any appropriate site or premises occupied by the Contractor, or to inspect any 
appropriate records held by the Contractor; 

(e) The Contractor shall be obliged to report forthwith to the Employer any investigation, complaint or criminal 
charge which may arise as a consequence of the provisions of the Act and regulations, pursuant to work 
performed in terms of this Contract, and shall, on written demand, provide full details in writing of such 
investigation, complaint or criminal charge. 

 
B 1234 MEASUREMENT AND PAYMENT 

 
SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS  

 
Item                                                                                           Unit 
B12.02  Employment of a community liaison 
  officer (CLO) for the duration of the contract                                Prov Sum 
 
A prime cost item has been included for the compensation of the CLO (also defined or described as “The 
Labour Desk Officer”).  Payments will be done to the CLO on instruction of the engineer, in writing.  In 
addition to the abovementioned amount, provision is made in Schedule 1 for a mark-up on the payments 
made to the CLO.  This mark-up shall be regarded as a full compensation for overheads, charges and profits 
as provided for Clause 6.6.2 of the Conditions of Contract. 
 
 
Item 
B12.03 Provisional sum for payment of  
  Health and Safety obligations for  
  the duration of the contract                                                 Per Month. 
 
A prime cost item has been included for the compensation for Health and Safety obligations.  Payments will 
be done to the Health and Safety representative on instruction of the engineer, in writing.  In addition to the 
abovementioned amount, provision is made in Schedule 1 for a mark-up on the payments made to the Health 
and Safety representative. This mark-up shall be regarded as a full compensation for overheads, charges 
and profits as provided for Clause 6.6.2 of the Conditions of Contract. 
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Item 
B12.04 Provisional sum for payment for 
  Training the duration of the contract                                  Prov. Sum. 
 
A Prime Cost Item has been included for payments to be made to specialists for the training of unskilled or 
semi-skilled persons in industry accredited management and generic skills. Payment to the Contractor will be 
based on invoices certified by the Engineer and issued by training specialists to the Contractor for work 
undertaken in terms of this item. 

 
In addition to the above amounts, provision is made for a mark-up on any payments made by the Contractor 
in this regard. The mark-up shall be regarded as full compensation for overheads, charges and profits as 
provided for in Clause 6.6.2 of the Conditions of Contract. 
 
Item                                                       Unit 
B12.05 Percentage for charges and profit on the  
  provisional sums for contractor’s cost  
  and profit                                                    Percentage (%) 
 
The percentage tendered for charges and profit on provisional sums ordered by the engineer shall include full 
compensation for all cost, profit, charges, handling and transport related to the service. 
 

 
SECTION 1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL    OBLIGATIONS 

 
Item 
B13.01 (a) (i) Provisional sum for payment for 
  Contractual Requirements   Prov. Sum. 
 
A Prime Cost Item has been included for payments to be made to cover the Contractor’s initial costs of 
providing sureties, insurance for the work and plant, public liability insurance and unemployment insurance to 
cover his compliance with the requirements of the Workmen’s Compensation Act, 1941 (Act No. 30 of 1941). 
 
Item 
B13.01 (a) (ii) Provisional sum for payment for 
  Contractor to provide survey assistant Prov. Sum. 
 
A Prime Cost Item has been included for payments to be made for - One full-time competent assistant shall 
be provided at all times to assist the Engineer's Representative in his duties for the duration of the Contract.  
When required the Contractor shall provide a second survey labourer to assist the Engineer's 
Representative. 
 
Item 
B13.01 (b) (i) Provisional sum for payment for 
  Contractual Requirements   Prov. Sum. 
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A Prime Cost Item has been included for payments to be made to cover the Contractor’s time-related costs of 
providing sureties, insurance for the work and plant, public liability insurance and unemployment insurance to 
cover his compliance with the requirements of the Workmen’s Compensation Act, 1941 (Act No. 30 of 1941). 
 
B1302  CAMPS, CONSTRUCTURAL PLANT AND TESTING FACILITIES 
 
Add the following: 
 
A suitable site for the establishment of the contractor’s construction camp will be made available in the town.  
The camp shall be fenced off to ensure that no unauthorised persons enter the campsite, and shall always be 
kept in a neat and tidy condition.  The contractor should also provide own security personnel to enforce the 
above-mentioned. 
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GENERIC LABOUR-INTENSIVE SPECIFICATION 

Scope 

This specification establishes general requirements for activities which are to be executed by hand involving the 

following: 

 

a) Trenching and backfilling for trenches having a depth of less than 1.5 metres. 

b) Excavation for the high mast foundations. 

 

No lifting shall be carried out by hands or any hand assisted mechanical means. All lifting for high mast installations 

shall be by crane designed to carry at least twice the load and a certified rigger must supervise the lifting following 

an approved lifting plan. 

Precedence 

Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to 

this Contract, the requirements of this Contract, the requirements of this specification shall prevail. 

 

Hand excavateable material 

 

Hand excavateable material is material: 

 

a) granular materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium 

dens, or dense;  or 

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or 

isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 

100mm; 

 

b) cohesive materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff 

/ very stiff;  or 

 

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or 

isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 

100mm; 
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Note 

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60 and 

200mm. 

 

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of a soil 

comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives a 

cone having a maximum diameter of 20mm (cone angle of 60˚ with respect to the horizontal) into the 

material being used. 

 
Table 107. 1: Consistency of materials when profiled 

 
GRANULAR MATERIALS COHESIVE MATERIALS 
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 
Very loose Crumbles very easily when 

scraped with a geological pick 
Very soft Geological pick head can easily 

be pushed in as far as the shaft 
of the handle 

Loose Small resistance to penetration 
by sharp end of a geological 
pick 

Soft Easily dented by thumb;  sharp 
end of a geological pick can be 
pushed in 30-40mm;  can be 
moulded by fingers with some 
pressure 

Medium dense Considerable resistance to 
penetration by sharp end of a 
geological pick 

Firm Indented by thumb with effort;  
sharp end of geological pick can 
be pushed in up to 10mm;  very 
difficult to mould with fingers;  
can just be penetrated with an 
ordinary hand spade 

Dense Very high resistance to 
penetration by the sharp end of 
geological pick;  requires many 
blows for excavation 

Stiff Can be indented by thumb-nail;  
slight indentation produced by 
pushing geological pick point into 
soil;  cannot be moulded by 
fingers 

Very dense High resistance to repeated 
blows of a geological pick 

Very stiff Indented by thumb-nail with 
difficulty;  slight indentation 
produced by blow of a geological 
pick point 

 
 

Trench excavation 

All hand excavateable material in trenches having a depth of less than 1.0 m shall be excavated by hand. The 

contractor however has the option of using machine excavation in line with his program of works 
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Compaction of backfilling to trenches (areas not subject to traffic) 

 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm.  Each 

layer shall be compacted using hand stampers. 

 

a)  to 93% Proctor density. 

 

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100mm of the 

backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and contains 

no isolated boulders, or 

c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil 

when tested comparatively with a DCP. 

 

Excavation 

All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand.  

Harder material may be loosened by mechanical means prior to excavation by hand. The excavation of any 

material which presents the possibility of danger or injury to workers shall not be excavated by hand. 

 

Clearing and grubbing 

Grass and small bushes shall be cleared by hand. 

 

Shaping 

All shaping shall be undertaken by hand. 

 

Loading 

All loading shall be done by hand, regardless of the method of haulage. 

 

Haul 

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is 

not greater than 150m. 

 
Offloading 

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilized for haulage. 

 

Spreading 
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All material shall be spread by hand. 

 

Compaction 

Small areas may be compacted by hand provided that the specified compaction is achieved. 

 

Grassing 

All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

 

Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected, 

loaded, off loaded and placed by hand. 

 

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not 

greater than 150m. Grout shall be mixed and placed by hand. 

 

Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete 

planks and pipes, masonry unit and edge beams shall not individually, have a mass of more than 320kg.  In 

addition, the items shall be large enough so that eight workers can conveniently and simultaneously acquire a 

proper hand hold on them.” 

 
C3.5 MANAGEMENT 
 
C3.5.1 Management of the Works 
 
C3.5.1.1 Applicable Specifications 
 
SANS 10225 Standard Specifications for the design and construction of lighting masts, SANS 10142 Standard Specifications 
for Electrical wiring of premises, and SABS 1200 Standard Specifications for Civil Engineering Construction shall form part of 
this contract including relevant SANS specifications indicated in this document. 
 
In addition, the variations and additions thereto included in section C3.4.2 of this document shall be applicable to this 
contract. 
 
C3.5.1.3 Construction Programme 
 
The Contractor shall supply within the period stated in the Contract Data a suitable and realistic construction programme that 
is based on the construction drawings issued by the Engineer, for consideration by the Engineer.  This programme shall 
show the proposed scheduling and methods of execution of the Works, as well as the resources that will be allocated to each 
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item or phase of the Works.  Quantities proposed for execution during each month must be shown.  In addition, the 
anticipated cash flow for the Contract, based upon these quantities, shall be shown following the prescribed format.  
 
The Contractor will be expected to progress with the Works in accordance with the approved programme and shall not 
deviate from the order of execution shown in the programme without the prior approval of the Engineer or his 
Representative.  Should such approval be given an adjusted programme shall be produced within seven (7) days and 
submitted to the Engineer for evaluation. 
 
Progress in advance of the programme on certain portions or phases of the Works shall not be considered adequate reason 
for poor progress on another portion or phase. 
 
C3.5.1.4 Drawings, Operation and Maintenance Manuals 
 
All information in the possession of the Contractor that is required by the Engineer's Representative in order to complete the 
As-Built drawings and to prepare a completion report for the Employer must be submitted to the Engineer's Representative 
before a Certificate of Practical Completion will be issued for the Works. Similarly, the Contractor will be required to submit 
full details of all pipes, valves, meters and specials in a suitable loose bound format, including any special operational and 
maintenance procedures related thereto, for incorporation in the overall operation and maintenance manual for the Scheme 
prior to the issue of a Certificate of Completion for the Works.  
 
Only figured dimensions on the Drawings may be used in the interpretation thereof, and the Drawings shall not be scaled 
unless the Contractor is so instructed by the Engineer in writing.  The Engineer will upon written request provide any 
dimensions that may have been omitted from the drawings. 
 
 
C3.5.1.5 Site Administration 
 
An index to the Engineer’s standard site administration forms as well as examples of some of the administration forms is 
appended as in Part C4.6.  Acceptance control, record keeping, and payment certificates shall be done in accordance with 
the Engineer’s standard system except if the Engineer approves that the Contractor’s standard system may be used. 
 
C3.5.1.6 Daily Site Diary 
 
The daily site diary in accordance with the pro forma appended in Annexure A shall be kept up to date by the Contractor’s 
Representative and will be signed on a daily basis by the Engineer’s Representative. 
 
C3.5.1.7 Information in Respect of Plant 
 
Information relating to plant on Site shall be recorded in the daily site diary.  In addition, the Contractor shall deliver to the 
Engineer, on a monthly basis, a detailed summary of construction plant kept on the Site, full particulars given for each day of 
the month.  Distinction shall be made between plant in working order and plant out-of-order.  Such inventory shall be 
submitted by the first day of the month following the month to be reported. 
 
C3.5.1.8 Information in Respect of Employees 
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Information relating to labour and management on Site shall be recorded in the daily site diary in addition, the Contractor 
shall deliver to the Engineer, on a monthly basis, a detailed summary of supervisory staff, labour employed (own and local 
labour) by category, and sub-contractors (both local and imported) for each day of the month.  Such return shall be submitted 
by the first day of the month following the month to be reported. 
 
C3.5.1.9 Rainfall Records 
 
Rainfall records for the period of construction shall be taken on Site and recorded in the daily site diary. The Contractor shall 
provide and install all the necessary equipment for accurately measuring the rainfall.  The Contractor shall also provide, erect 
and maintain a security fence plus gate, padlock and keys at each measuring station, all at his own cost. The Engineer or his 
Representative shall take and record the daily rainfall readings. The Contractor shall be permitted to attend these readings, 
in the company of the Engineer’s Representative. Access to the measuring gauge(s) shall at all times be under the 
Engineer's control.  
 
C3.5.1.10 Site Instructions 
 
Site instructions by the Engineer, addressed to the Contractor at his office on the Site, will be numbered consecutively and 
will be deemed to have been received by the Contractor's representative unless a break in the sequence of numbers is 
brought to the notice of the Engineer in writing immediately. 
 
C3.5.1.11 Site Meetings 
 
The Contractor and his authorised representative shall attend all meetings held on the Site with the Employer and the 
professional team at dates and times to be determined by the Engineer.  Such meetings will be held to evaluate the progress 
of the Contract, and to discuss matters pertaining to the Contract which any of the parties represented may wish to raise.  It 
is not the intention to discuss day-to-day technical matters at such meetings. 
 
C3.5.1.12 Payment Certificates 
 
Monthly Progress Payment Certificates shall be submitted to the Engineer’s representative on Site not later than the 20 th of 
each month (or as agreed between the Contractor and the Engineer). 
 
All quality calculations and certificates submitted by the Contractor for checking shall be in accordance with the standard 
forms that are appended as annexure to the Scope of Works. 
C3.5.1.13 Environmental Management Plan 
 
The Contractor shall comply with all the conditions of the Record of Decision and the Environmental Management Plan 
appended in this document (if any). 
 
C3.5.1.14 Community Liaison and Community Relations 
 
In all dealings with communities through which the Works are to be executed, and in all dealings with workers employed from 
within such communities, the Contractor shall take due cognizance of the character, culture and circumstances of the 
specific community, and shall at all times use his best endeavours to avoid the development of disputes and rather to foster 
a spirit of co-operation and harmony towards the project. 
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The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting or negotiated between the 
Contractor and the community, and he shall attend all liaison meetings as may be arranged by the Engineer and/or the 
Employer.  All matters concerning the community shall be discussed and where possible, resolved at such meetings. 
Where any resolution during such negotiations or at such meetings shall be contrary to the terms and provisions of the 
Contract, the Contractor shall not give effect thereto without a prior written instruction from the Engineer.  Where the 
Contractor is of the opinion that any instruction of the Engineer issued in terms of this clause will result in the incurring of 
additional costs which were not provided for in his tendered rates and prices and/or that a delay in the progress of the Works 
will result, he shall be entitled to submit a claim in terms of Clause 48 of the Contract Data, provided always that the period of 
twenty-eight (28) days referred to in Clause 48 shall be reduced to three (3) normal working days in respect of all claims 
submitted in terms of this clause. 
 
 
C3.5.1.15 Workmanship and Quality Control 
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications and of the 
Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality-control system and 
provide experienced engineers, foremen, surveyors, materials technicians, other technicians and technical staff, together 
with all transport, instruments and equipment to ensure adequate supervision and positive control of the quality of the Works 
at all stages of the Contract. 
 
The cost of the Contractor’s supervision and process control, including all testing carried out by the Contractor, will be 
deemed to be included in the rates tendered for the various items of work. The Contractor's attention is drawn to the 
provisions of the various Standardised Specifications regarding the minimum frequency of process control testing that is to 
be executed. The Contractor shall, at his own discretion, increase this frequency where necessary to ensure adequate 
control of the quality of the Works at all times. 
Upon completion and submission of each portion of the Works to the Engineer for examination, the Contractor shall furnish 
the Engineer with the results of relevant tests, measurements and levels, thereby indicating compliance with the 
Specifications. The Engineer will not examine or inspect any portion of work submitted for approval unless the request for 
inspection and approval is accompanied by relevant tests, measurements and levels indicating compliance. 
 
C3.5.1.16 Features Requiring Special Attention 
 
C3.5.1.16.1 Built-up Areas 
 
The Contractor's attention is drawn to the fact that the Works will be constructed inside built-up areas. The Contractor shall 
exercise all necessary precautions and take all necessary steps to ensure the safety and convenience of the public. In 
addition, the Contractor shall provide access for traffic over and through the works, and for residents to their places of abode, 
all as described in the Scope of Work.  Allowance must be made by the Contractor in his programming for delays resulting 
from the aforesaid. 
 
The Contractor shall give residents a minimum of 72 hours written notice of his intent to close access to residential stands.  
The Contractor shall acquire written confirmation from all owners that they are aware of any intended closures of access.  No 
traffic access to a residential stand shall be closed for longer than 48 hours. 
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C3.5.1.16.3 Care of the Site 
 
At all times during construction of the Works and upon completion thereof, the Site of the Works shall be kept and left in a 
clean and orderly condition. The Contractor shall store all materials and equipment for which he is responsible in an orderly 
manner, and shall keep the Site free from debris and obstructions. 
 
 
C3.5.1.16.4 Control of Water 
  
The Contractor shall at all times and in all respects be responsible for the handling of storm water from higher-laying areas 
above the Works, and for the handling of any sub-surface water that may affect the Works.   
 
C3.5.1.16.5 Survey and Setting Out 
 
The Engineer has established survey beacons on site from which the Contractor can set out the Works.  The position and 
co-ordinates of the permanent survey beacons have been shown on the drawings.  The Contractor shall be responsible for 
the protection of all these survey beacons and reference points from handing over of the beacons to the Contractor to 
completion of the Works.  Property beacons and trigonometrically survey beacons that are disturbed or destroyed during the 
course of the contract shall be replaced at the Contractor’s cost by a registered land surveyor who shall verify such 
replacement The Contractor's attention is drawn to the requirements of SABS 1200 A (General), Clause 5.1, in this respect. 
 
The Contractor shall be responsible for the true and proper setting out of the Works and for the correctness of the position, 
levels, dimensions and alignment of all parts of the Works from the beacons established above and for the provision of all 
necessary instruments, appliances and labour in connection therewith.  Such setting out shall be executed by a registered 
surveyor.  No separate payment shall be made in respect of setting out, such work being deemed as included in the rates 
tendered for construction of the Works. 
 
The checking of any setting-out or of any line or level by the Engineer shall not relieve the Contractor of his responsibility for 
the correctness thereof. 
 
If at any time during the progress of the Works, any error shall appear or arise in the position, levels, dimensions or 
alignment of any part of the Works, the Contractor, on being required to do so by the Engineer, shall at his own expense 
rectify such error to the satisfaction of the Engineer, but if such error is based on incorrect data supplied in writing by the 
Engineer shall, in respect of cost of such rectification, be entitled to make a claim in accordance with Clause 48 of the 
Contract Data. 
 
C3.5.1.17 Notices, Signs, Barricades and Advertisements 
Notices, signs and barricades (required in terms of Clause 34 of the Conditions of Contract) as well as advertisements may 
only be erected where approved by the Engineer.  The Contractor shall be responsible for their supply, erection, 
maintenance and ultimate removal and shall make provision for this in his tendered rates. 
 
The Engineer shall have the right to have any sign, notice or advertisement moved to another location, or to have it removed 
from the Site of the Works, should it in any way prove to be unsatisfactory, inconvenient or dangerous to the general public. 
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C3.5.1.18 Unauthorized persons 
 
The Contractor shall keep unauthorized persons from the works at all times under no circumstances may any person except 
guards be allowed to sleep on the building site. 
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C4.1 Location of the Works 
 
The project site is located in Rustenburg Local Municipality and approximately 11km North of Rustenburg city, 

can be accessed via R510 North bound then left turn onto Bophuthatswana Street to your destination in 

Rustenburg Rural. 

 
AREA 

LATITUDE LONGITUDE 

 KANANA -PHASE A 25° 35’7.61”S 27° 15’2.22”E 

Figure 0-1 Location of Project Site 
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C4.2 OHS Specifications 
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For 
 
 

HIGH MAST INSTALLATION PROJECT 
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Occupational health and safety specification for Installation of Highmast in Kanana Phase A 
 

1 Scope  

  
This health and safety specification in respect of an engineering and construction works contract:  
  
a) provides the overarching framework within which the Principal Contractor is required to demonstrate compliance with 
certain requirements for occupation health and safety established by the Occupational Health and Safety Act of 1993(Act 
No.85 of 1993) and its regulations, Construction Regulations 2014, Electrical installation regulations as well as applicable 
Municipality By laws.   
  
a) establishes the manner in which the Principal Contractor is to manage the risk of health and safety incidents in the 

execution of the contract; and  
  
b) establishes the manner in which the Principal contractor will interact with the Clients Agent.  
  

Note: 1) This specification establishes specific requirements to enable the Client and the Principal contractor 
to satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), the 
Construction Regulations2014 as well as applicable Municipal By laws. 

 
2) The Construction Regulations, 2014, require the Client or its appointed Agent to stop any 

Contractor from executing construction work which is not in accordance with the Contractor’s 
health and safety plan for the site or which poses to be a threat to the health and safety of 
persons. 

 
3) This specification establishes health and safety requirements Site specific requirements for 

health and safety as stated in the scope of work associated with a contract. 
   

2 Definitions  

  
Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)  
  
Competent person: any person having the knowledge, training and experience specific to the work or task being performed  
  
Employer’s Health and Safety Agent: the person appointed as agent by the Employer in terms of Regulation 4(5) of the 
Construction regulations and named in the contract data as the being the employer’s agent responsible for health and safety 
matters  
Ergonomics: the application of scientific information concerning humans to the design of objects, systems and the 
environment for human use in order to optimize human well-being and overall system performance  
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hazard: a source of or exposure to danger  
  
hazard identification: the identification and documenting of existing or expected hazards to the health and safety of 
persons, which are normally associated with the type of construction work being executed or to be executed  
  
health and safety plan: a documented plan which addresses hazards identified and includes safe work procedures to 
mitigate, reduce or control the hazards identified.  
  
healthy: free from illness or injury attributable to occupational causes  
  
incident: an event or occurrence occurring at work or arising out of or in connection with the activities of persons at work, or 
in connection with the use of plant or machinery, in which, or in consequence of which:  
  
a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured or becomes ill to 
such a degree that he is likely either to die or to suffer a permanent physical defect or likely to be unable for a period of at 
least 14 days either to work or to continue with the activity for which he was employed or is usually employed;  
  
b) a major incident occurred; or  
  
c) the health or safety of any person was endangered and where:  

i) a dangerous substance was spilled; 
ii) the uncontrolled release of any substance under pressure took place;  
iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving objects; 

or machinery ran out of control  
inspector: a person designated as such under section 28 the Act  
  
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from activities at 
a workplace  
  
reasonably practicable: practicable having regard to:  
  
a) the severity and scope of the hazard or risk concerned;  
  
b) the state of knowledge reasonably available concerning that hazard or risk and of any means of removing or mitigating 

that hazard or risk;  
  
c) the availability and suitability of means to remove or mitigate that hazard or risk; and  
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d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving there from;  
  
registered person: a person registered in terms of the Electrical Installation Regulations  
  
risk: the probability that injury or damage will occur  
  
safe: free from any hazard  
  
scaffold: any temporary elevated platform and supporting structure used for providing access to and supporting workmen or 
materials or both  
  
3  Structure  
  
a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks, 

reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, 
mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth retaining structure or any 
structure designed to preserve or alter any natural feature, and any other similar structure;  

  
b) any formwork, false work, scaffold or other structure designed or used to provide support   
  
c) or means of access during construction work; or  
d) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or dismantling 

and where any such work involves a risk of a person falling two metres or more  
  
substance: any solid, liquid, vapour, gas or aerosol, or combination thereof  
  
suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose  
  
 workplace: any premises or place where a person performs work in the course of his employment  
  
4 Interpretation  
  

 The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and this specification.  
  
 Compliance with the requirements of this specification does not necessarily result in compliance with the 
provisions of the Act.  

  
5 Requirements  
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 General requirement  

  
The Principal Contractor shall:  
  
a) create and maintain a safe and healthy work environment,  
  
b) execute the works in a manner that complies with all the requirements of the Act and all its associated regulations, 
Applicable Municipal By Laws and in so doing, minimize the risk of incidents occurring; and  
  
c) respond to the notices issued by the Client’s Health and Safety Agent as follows:  
  
1) Improvement Notice: improve health and safety performance over time so that repeat notices are not issued;  
  
2) Contravention Notice: rectify contravention as soon as possible;  
  
3) Prohibition Notice: terminate affected activities with immediate effect and only recommence activities when it is 
safe to do so.  
  
  
 
 

Administration  

  

Notification of intention to commence construction work  

  
The Principal Contractor shall notify the Provincial Director of Labour in writing using a form Annexure 2 of the Construction 
Regulations issued in terms of the Act before construction work commences and retain a copy of such notification in the 
health and safety file where such work:  
  
a) involves the demolition of a structure exceeding a height of 3m;  
b) involves the use of explosives to perform construction work;  
c) involves the dismantling of fixed plant at a height greater than 3m;  
d) exceeds 30 days or will involve more than 300-person days of construction work; and includes:  
  
 i)  excavation work deeper than 1m  

 ii)  working at a height greater than 3 m above ground or a landing.  
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The Principal Contractor shall ensure that no work commences on an electrical installation which requires a new supply or an 
increase in electricity supply before the person who supplies or contracts or agrees to supply electricity to that electrical 
installation has been notified of such work.  
  
The Principal Contractor shall ensure that no asbestos work is carried out before the Provincial Director of the Department of 
Labour has been notified in writing.  
  

Copy of the Act  

  
The Principal Contractor shall ensure that a copy of the Act and relevant regulations is available on site for inspection by any 
person engaged in any activity on the site.  
  

Good standing with the compensation fund or a licensed compensation insurer   

  
The Principal Contractor shall before commencing with any works on the site provide the Client’s Health and Safety Agent 
with proof of good standing with the compensation fund or with a licensed compensation insurer.  
  

Emergency procedures  

  
The Principal Contractor shall submit for acceptance to the Client’s Health and Safety Agent an emergency procedure which 
include but not limited to fire, spills, accidents to employees, exposure to hazardous substances, which:  
  
a) identifies the key personnel who are to be notified of any emergency.  
  
b) sets out details including contact particulars of available emergency services; and  
  
c) the actions or steps which are to be taken during an emergency.  
  
The Principal Contractor shall within 24 hours of an emergency taking place notify the Client’s Health and Safety Agent in 
writing of the emergency and briefly outline what happened and how it was dealt with.  
  

Health and safety file  

  
The Principal Contractor shall maintain on site a health and safety file which contains copies of the following, as relevant:  
a)  documents required prior to commencing with physical construction activities  



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0050/2022/23 
 

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF HIGH 
MAST LIGHTS IN KANANA PHASE C 

THE CONTRACT   162   C4.3 
Part C4: Site Information  Site Administration Forms 
  
 
 

          

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 
 

  
1) the Principal Contractor’s health and safety policy, signed by the chief executive officer, which outlines the 

Contractor’s objectives and how they will be achieved and implemented by the Contractor;  
  
2) the notification made to the Provincial Director of Labour, and if relevant, the notification of the person who 

supplies or contracts or agrees to supply electricity to that electrical installation;  
  
3) the letters of appointment, as relevant, of the construction Manager for the site in respect of construction works 

covered by the Construction Regulations and the registered person responsible for the electrical installation 
covered by the Electrical Installations Regulations;  

  
4) a copy of the certificate of registration of the registered person responsible for the electrical installation covered 

by the Electrical Installation Regulations;  
  
5) the approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV by a person 

deemed competent in terms of the Electrical Installations Regulations;  
  
6) proof of registration of the electrical contractor who undertakes the electrical installation in terms of the Electrical 

Installation Regulations;  
  
7) the preliminary hazard identification undertaken by a competent person;  
  
8) the organ gram which outlines the roles and responsibilities of the construction site  

agent’s assistants and safety officers; and  
  
9) the Principal contractor’s health and safety plan;  
  

10)   the emergency procedures;  
  

11) the procedure for the replacement of lost, stolen, worn or damage personal protective clothing and  
  
12) proof that the Principal contractor is registered and in good standing with the compensation fund or with a licensed 

compensation insurer;  
  
b)  documents required after construction activities have commenced  
  

1) the letters of appointments, if relevant, of:  
  

i. persons who are required to assist the Construction Manager;  
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ii. safety officers;  
iii. health and safety representatives;  
iv. replacement construction site agent, and  
v. assistants of construction supervisor.  

  
2) any revisions to the organ gram which outlines the roles and responsibilities of the  
        construction Manager’s assistants and safety officers;  
  
3) each and every subcontract agreement;  
4) proof that every subcontractor is registered and in good standing with the compensation fund or with a 

licensed compensation insurer;  
  
5) proof of all subcontractor’s induction training whenever it is conducted;  
  
6) copies of the minutes of the Principal Contractor’s subcontractors health and safety meetings;  
  
7) copies of each of the Principal Contractor’s subcontractors’ health and safety policy, signed by the chief 

executive officer, which outlines the subcontractor’s objectives and how they will be achieved and 
implemented by the subcontractor;  

  
8) the health and safety plans of all the Principal Contractor’s subcontractors who are required to provide such 

plans;  
  
9) a comprehensive and updated list of all the subcontractors employed on site by the Principal contractor, 

indicating the type of work being performed by such subcontractors;  
  
10) the outcomes of the monthly audits for compliance with the approved health and safety plan of each and 

every sub-contractor working on the site;  
  
11) any report made to an inspector by the health and safety committee;  
12) the minutes of all health and safety meetings and any recommendations made to the Principal Contractor by 

the health and safety committee;  
  
13) the findings of all audit reports made regarding the implementation of the Principal Contractor’s or a 

subcontractor’s health and safety plan;  
  
14) the inputs of the safety officer, if any, into the health and safety plan;  
  
15) details of induction training conducted whenever it is conducted including the list of attendees;  
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16) proof of the following where suspended platforms are used:  
  

i a certificate of system design issued by a professional engineer, professional certificated engineer or 
a professional engineering technologist;  

ii proof of competency of erectors;  
iii proof of compliance of operational design calculations with requirements of the system design 

certificate;  
iv proof of performance test results;  
v sketches indicating the completed system with the operational loading capacity of the platform; 
vi procedures for and records of inspections having been carried out;  
vii procedures for and records of maintenance work having been carried out;  
viii proof that the prescribed documentation has been forwarded to the provincial director;  

  
17) letters of appointments for competent persons to supervise the activities which law requires to be so 

supervised;  
  
18) a copy of risk assessments made by competent persons  
19) records of the register of inspections made by a competent person immediately before and during the 

placement of concrete or any other load on formwork;  
  
20) the names of the first aiders on site and copies of the first aid certificates of competency;  
  
21) the names of the persons who are in possession of valid certificate of competency in first aid and copies of 

such certificates;  
  
22) details of all incidents together with the Contractor’s report on such incident; and  
  
23) the record of inspections carried out by the designers of structures to ensure compliance with designs.  

  
The health and safety file shall be made available for inspection by any inspector, subcontractor, the Project Manager, the 
Client’s Health and Safety Agent or employee of the Contractor upon the request of such persons.  
   
The Principal Contractor shall hand over the health and safety file to the Client’s Health and Safety Agent upon completion of 
the contract and if relevant, a certificate of compliance accompanied by a test report for the electrical installation in 
accordance with the provisions of the Electrical Installation Regulations.  
   



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0050/2022/23 
 

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF HIGH 
MAST LIGHTS IN KANANA PHASE C 

THE CONTRACT   165   C4.3 
Part C4: Site Information  Site Administration Forms 
  
 
 

          

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 
 

Health and safety committee  

  
The Principal Contractor shall convene health and safety meetings whenever more than two health and safety 
representatives have been appointed for the site. These meetings shall be attended by all health and safety representatives 
and persons nominated by the Principal Contractor. Such meetings shall be convened at least once every month to:  
  

a) make recommendations to the Principal Contractor regarding any matter affecting the health or safety of persons 
on the site; and  

  
b) discuss any incident on the site in which or in consequence of which any person was injured, became ill or died.  

  
The Principal Contractor shall consult with the health and safety committee on the development, monitoring and review of the 
risk assessment.  
  
The Principal Contractor shall ensure that minutes of the health and safety committee meetings are kept.  
  

Inspections, formal enquires and incidents  

  
The Principal Contractor shall inform the relevant safety representative:  
  

a) beforehand of inspections, investigations or formal inquiries of which he has been notified by an inspector; and  
  
b) as soon as reasonably practicable of the occurrence of an incident on the site.  

  
The Principal Contractor shall record all incidents and notify the Client’s Health and Safety Agent of any incident, except in 
the case of a traffic accident on a public road, as soon as possible after it has occurred and report such incidence to an 
inspector.  
  
The Principal Contractor shall investigate all incidents and issue the Client’s Health and Safety Agent with copies of such 
investigations.  
  

Personal protective equipment and clothing  

  
The Principal Contractor shall ensure that:  
  

a) all workers are issued with the necessary personal protective clothing;  
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b) all workers are identifiable at all times by having the company for which they work for printed on the back or 
front of their overalls; and  

  
c) clear procedures are in place for the replacement of lost, stolen, worn or damage personal protective clothing.  

  

Appointments  

  

Health and safety representatives  

  
The Principal Contractor shall appoint in writing one health and safety representative for every 50 employees working on the 
site, whenever there are more than 20 employees on the site, to:  
  

a) review the effectiveness of health and safety measures;  
  
b) identify potential hazards and potential major incidents;  
  
c) in collaboration with his employer, examine the causes of incidents;  
  
d) investigate complaints by any employee of the Principal Contractor relating to that employee's health or 

safety on the site;  
  
e) make representations to the Principal Contractor on matters arising from a), b), c) or d) or on general matters 

affecting the health or safety of the employees at the workplace;  
  
g) inspect the site with a view to, the health and safety of employees, at regular intervals;  
  
h) participate in consultations with inspectors at the workplace and accompany inspectors on inspections of the 

workplace; and  
  
i) participate in any internal health or safety audit.  
  
The Principal Contractor shall provide the health and safety representatives with the necessary assistance, 

facilities and training to carry out the functions established in 4.3.1  
  
c) as soon as reasonably practicable of the occurrence of an incident on the site.  
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The Principal Contractor shall record all incidents and notify the Client’s Health and Safety Agent of any incident, except in 
the case of a traffic accident on a public road, as soon as possible after it has occurred and report such incidence to an 
inspector.  
  
The Principal Contractor shall investigate all incidents and issue the Client’s Health and Safety Agent with copies.  
   

Personal protective equipment and clothing  

  
The Principal Contractor shall ensure that:  
  

d) all workers are issued with the necessary personal protective clothing;  
  
e) all workers are identifiable at all times by having the company for which they work for printed on the back or 

front of their overalls; and  
  
f) clear procedures are in place for the replacement of lost, stolen, worn or damage personal protective clothing.  

  

Appointments  

  

Health and safety representatives  

  
The Principal Contractor shall appoint in writing one health and safety representative for every 50 employees working on the 
site, whenever there are more than 20 employees on the site, to:  
  

f) review the effectiveness of health and safety measures;  
  
g) identify potential hazards and potential major incidents;  
  
h) in collaboration with his employer, examine the causes of incidents;  
  
i) investigate complaints by any employee of the Principal Contractor relating to that employee's health or safety 

on the site;  
  
j) make representations to the Principal Contractor on matters arising from a), b), c) or d) or on general matters 

affecting the health or safety of the employees at the workplace;  
  

j) inspect the site with a view to, the health and safety of employees, at regular intervals;  
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k) participate in consultations with inspectors at the workplace and accompany inspectors on inspections of the 

workplace; and  
l) participate in any internal health or safety audit.  

  
The Principal Contractor shall provide the health and safety representatives with the necessary assistance, facilities and 
training to carry out the functions established in 4.3  
  

Appointment of construction Manager and site agent as well as safety officer  

  
The Principal Contractor shall, prior to commencing the work, appoint a full-time competent employee in writing as the 
construction Manager for the site, with the duty of supervising the performance of the work falling within the scope of the 
contract and may appoint one or more competent employees to assist the appointed construction Manager.  
  
The Principal Contractor may, having considered the size of the project, the degree of dangers likely to be encountered or 
the accumulation of hazards or risks on the site, appoint a full-time or part-time construction safety officer registered with a 
professional body in accordance with construction Regulations 2014 in writing, who has in the Principal Contractor’s opinion 
the necessary competencies and resources, to assist the Principal Contractor in the control of all safety related aspects on 
the site.  
  
The Principal Contractor shall compile and maintain an organ gram which outlines the roles and responsibilities of the 
construction Manager’s assistants and safety officers.  
  

Competent persons  

  
The Principal Contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the following:  

a) . formwork and support work operations;  
  
b) excavation work;  
  
c) demolition work;  
  
d) scaffolding work operations;  
  
e) suspended platform work operations;  
  
f) material hoists;  
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g) operation of batch plants;  
  
h) explosive power tools;  
  
i) vehicles and mobile equipment;  
  
j) fire equipment; and  
  
g)    the stacking and storage of articles on the site.  

  
  
The Contractor shall appoint in writing competent persons to:  

  
a) induct employees in health and safety; and  
  
b) prepare a fall protection plan.  
  

  

Client’s health and safety agent  

   
The Client’s Health and Safety Agent shall:  

a) audit the Principal Contractor’s compliance with the requirements of this specification prior to the 
commencement of any physical construction activities on the site;  

  
b) accept or reject all safety plans, giving reasons for rejecting such plans;  
  
c) monitor the effective implementation of all safety plans;  
  
d) conduct periodic and random audits on the health and safety file to establish compliance with the requirements 

of this specification;  
  
e) visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever 

necessary, Improvement Notices, Contravention Notices and Prohibition  
Notices, to the Contractor or any of the Contractor’s subcontractors with a copy to the Project Manager and, where relevant, 
to the Contractor.  
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The Principal Contractor shall invite the Client’s Health and Safety Agent to audit compliance with the requirements of this 
specification before commencing with any physical construction activity on the site.  
  

Creating and maintaining a safe and healthy work environment  

  

General  

  
The Principal Contractor shall with respect to the site and the construction works that are contemplated:  
  

a) cause a preliminary hazard identification to be performed by a competent person before commencing any physical 
construction activity;  

  
b) evaluate the risks associated with such work constituting a hazard to the health and safety of such employees and 

the steps that need to be taken to comply with the Act; and  
  
c) as far as is reasonably practicable, prevent the exposure of such employees to the hazards concerned or, where 

prevention is not reasonably practicable, minimize such exposure.  
  
The Principal Contractor shall ensure that:  
  

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing structure or any 
part thereof, which may become unstable or is in a temporary state of weakness or instability due to the carrying out 
of construction work;  

  
b) no structure or part of a structure is loaded in a manner which would render it unsafe; and  
  
c) account of information, if any, provided by the designer of the structure is taken into account in the risk assessment;  

  
Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the works 

and make available all information required for the safe execution of the work. It should provide as relevant, 
geotechnical information (or make reference to reports provided in the site information), the loading the structure is 
designed to withstand, the methods and sequence of construction.  

  
The Principal Contractor shall carry out regular inspections and audits to ensure that the works are being performed in 
accordance with the requirements of this specification.  
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Risk assessment  

  
The Principal Contractor shall before the commencement of any work on site and during construction work, cause a risk 
assessment to be performed by a competent person appointed in writing. Such an assessment shall as a minimum:  
  

a) identify the risks and hazards to which persons may be exposed to;  
  
b) analyse and evaluate the identified risks and hazards;  
  
c) document a plan of safe work procedures, including the use of any personal protective equipment or clothing and the 

undertaking of periodic “toolbox talks” or inductions before undertaking hazardous work, to mitigate, reduce or control 
the risks and hazards that have been identified;  

  
d) provide a monitoring plan; and  
  
e) provide a review plan.  

 
Note: A risk assessment is an important step in protecting workers as well as complying with the law. It helps to focus on the 

risks that really matter in a particular workplace – the ones with the potential to cause real harm. Workers and others 
have a right to be protected from harm caused by a failure to take reasonable control measures. The following four 
steps are recommended:  

  
1) Identify the hazards by looking at what could reasonably be expected to cause harm, ask employees or their 

representatives what they think, obtain advice from trade associations or publications on health and safety, 
check manufacturer’s instructions or data sheets for chemicals and equipment as they can be very helpful in 
spelling out the hazards and putting them in their true perspective, review accident and ill-health records, think 
about long-term hazards to health (e.g. high levels of noise or exposure to harmful substances) as well as 
safety hazards etc.  

  
2) Identify who may be harmed and how by identifying how groups of people might be harmed i.e. what type of 

injury or ill health might occur.  
  
3) Evaluate the risks and decide on precautions by doing everything ‘reasonably practicable’ to protect people 

from harm i.e. by looking at how things are done, what controls are in place and how the work is organised and 
comparing this against good practice to see if more can be done to bring practices up to standard. Consider if 
the hazard can be got rid of all together, and if not how can the risks be controlled so that harm is unlikely, e.g. 
try a less risky option (e.g. switch to using a less hazardous chemical); prevent access to the hazard (e.g.by 
guarding); organise work to reduce exposure to the hazard (e.g. put barriers between pedestrians and traffic); 
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issue personal protective equipment (e.g. clothing, footwear, goggles etc); and provide welfare facilities (eg first 
aid and washing facilities for removal of contamination).  

  
4) Record the findings by writing down the findings of the risk assessment.  

  
The Principal Contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are analysed, 
evaluated and addressed in the risk assessment.  
  
Notwithstanding the provisions of the fall protection plan, the Principal Contractor shall ensure that:  
  

a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded, fenced or 
barricaded or that similar means are used to safeguard any person from falling through such openings;  

  
b) no person works in an elevated position, unless such work is performed safely as if working from a scaffold or 

ladder;  
c) notices are conspicuously placed at all openings where the possibility exists that a person might fall through 

such openings;  
  
d) fall prevention and fall arrest equipments:  
  
i) suitable and of sufficient strength for the purpose or purposes for which it is being used having regard to the 

work being carried out and the load, including any person, it is intended to bear; and  
ii) securely attached to a structure or plant and the structure or plant and the means of attachment thereto is 

suitable and of sufficient strength and stability for the purpose of safely supporting the equipment and any 
person who is liable to fall;  

  
e) fall arrest equipment is only used where it is not reasonably practicable to use fall prevention equipment; and  
  
f) suitable and sufficient steps are taken to ensure, as far as is reasonably practicable, that in the event of a fall 

by any person, the fall arrest equipment or the surrounding environment does not cause injury to the person.  
  
Where roof work is being performed on a construction site, the Contractor shall ensure that it is indicated in the fall protection 
plan that:  
  

a) the roof work has been properly planned;  
  
b) the roof erectors are competent to carry out the work;  
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c) no employees are permitted to work on roofs during inclement weather conditions or if weather conditions are a 
hazard to the health and safety of the employees; prominent warning notices are to be placed where all covers 
to openings are not of  

  
d) sufficient strength to withstand any imposed loads and where fragile material exists;  
  
e) the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from entering;  
  
f) suitable and sufficient platforms, coverings or other similar means of support have been provided to be used in 

such a way that the weight of any person passing across or working on or from fragile material is supported; 
and  

  
g) there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means of protection to 

prevent, so far as is reasonably practicable, the fall of any person, material or equipment.  
  

Health and safety plans  

  
The Principal Contractor shall prior to commencing the works to which this specification applies, submit to the Client’s Health 
and Safety Agent for approval a suitable and sufficiently documented  health and safety plan, based on this specification and 
the risk assessment that is conducted.  
  
 The health and safety plan shall as a minimum provide:  
 

a)  the information contained in Table 1 in respect of each of the hazards associated with work falling within the 
scope of the contract (see Figure 1); and  

 
Table 1: Example of the format of a health and safety plan  
  
What are the 
hazards relating 
to work tasks? 

Who might 
be harmed and 
how? 

What are the 
safe work 
procedures for 
the site? 

What further 
action is 
necessary 
(monitoring and 
review)? 

Action by  
whom 

Action by when 

      
      
   

b) an outline of the manner in which the Principal contractor intends complying with the requirements of this 
specification.  
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The Principal contractor shall discuss the submitted health and safety plan with the Clients’ Health and Safety Agent, modify 
such plan in the light of the discussions and resubmit the modified plan for approval.  
  
The Principal contractor shall apply the approved health and safety plan from the date of its commencement and for the 
duration of the works to which this specification applies.  
  
The Principal contractor shall conduct periodic audits for compliance with the approved health and safety plan at intervals 
agreed upon with the Employer’s Health and Safety Agent, but at least once every month.  
  
The Principal contractor shall update the health and safety plan whenever changes to the works are brought about  
  

Fall protection plan  

  
The Principal contractor shall require a competent person to prepare a fall protection plan in compliance with the 
requirements of the Construction Regulations.  
  
The Principal contractor shall ensure that the construction site agent is in possession of the most recently updated version of 
the fall protection plan.  
  

Responsibilities towards employees and visitors  

  
The Principal Contractor shall as far as is reasonably practicable, cause every employee to be made conversant with the 
hazards to his health and safety attached to any work which he has to  
  
perform, any article or substance which he has to produce, process, use, handle, store or transport and any plant or 
machinery which he is required or permitted to use, as well as with the precautionary measures which should be taken and 
observed with respect to those hazards or safe work procedures.  
  
The Principal contractor shall ensure that all employees under his or her control are:  
  

a) informed, instructed and trained by a competent person regarding any hazard and the related work procedures 
before any work commences, and thereafter at such times as may be determined in the risk assessment; and  

  
b) issued with proof of health and safety induction training issued by a competent person and carry proof of such 

induction when working onsite.  
The Principal contractor shall cause a record of training to be kept which indicates the names, identity numbers and job 
description of all those who attended such training.  
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The Principal contractor shall not allow or permit any employee to enter the site, unless such person has undergone health 
and safety induction training pertaining to the hazards prevalent on the site at the time of entry.  
  
The Principal contractor shall ensure that each visitor to a construction site, save where such visitor only visits the site office 
and is not in direct contact with the construction work activities:  
  

a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; and  
  
b) is provided with the necessary personal protective equipment.  

    
  
The Principal contractor shall provide suitable on-site signage to alert workers and visitors to health and safety requirements. 
Such signage shall include but not be limited to:  
  

a) unauthorized entrance prohibited;  
  
b) signage to indicate what personal protective equipment is to be worn; and  
  
c) activity related signs.  

  
The Principal contractor shall not permit any person who is or who appears to be under the influence of intoxicating liquor or 
drugs, to enter or remain at workplace.  
 

Subcontractors  

  
The Principal contractor may only subcontract work in terms of a written subcontract and shall only appoint a subcontractor 
should he be reasonably satisfied that such a subcontractor has the necessary competencies and resources to safely 
perform the work falling within the scope of the  contract. Such a subcontract shall require that the subcontractor to:  
  

a) co-operate with the Principal contractor as far as is necessary to enable both the Principal contractor and sub-
contractor to comply with the provisions of the Act; and  

  
b) as far as is reasonably practicable, promptly provide the Principal contractor with any information which might 

affect the health and safety of any person at work carrying out work or any person who might be affected by the 
work of such a person at work or which might justify a review of the health and safety plan.  
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The Principal contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub-contract 
falling within the scope of the contract, with the relevant sections of this specification and any work specific information which 
might be pertinent to the sub-contract.  
  
The Principal contractor shall take reasonable steps as are necessary to ensure:  
  

a) co-operation between all sub-contractors to enable each of those sub-contractors to comply with the requirements 
of the Act and associated regulations; and that each subcontractor’s health and safety plan is implemented  

  
The Principal contractor shall conduct periodic audits for compliance with the approved health and safety plan of each and 
every sub-contractor working on the site at intervals agreed upon with such subcontractors, but at least once per month.  
  
The Principal contractor shall stop any subcontractor from executing construction work which is not in accordance with the 
Contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the health and safety of persons.  
  
The Principal contractor shall ensure that where changes to the works occur, sufficient health and safety information and 
appropriate resources are made available to subcontractor to execute the work safely.  
 The Principal contractor shall ensure that:  
  

a) every subcontractor is registered and in good standing with the compensation fund or with a licensed 
compensation insurer prior to work commencing onsite;  

  
b) potential subcontractors submitting tenders have made provision for the cost of health and safety measures 

during the construction process; and  
  
c) every subcontractor has in place a documented health and safety plan prior to commencing any work on site 

which falls within the scope of the contract.  
  
The Principal contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.  
  
The Principal contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the risk 
assessment before any work commences, and thereafter at such times as may be determined in the risk assessment.  
The Principal contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed and 
trained by a competent person regarding any hazard and the related work procedures before any work commences, and 
thereafter at such times as may be determined in the risk assessment.  
The Principal contractor shall satisfy himself that ensure that all subcontractor employees deployed in the site are:  
  

a) informed, instructed and trained by a competent person regarding any hazard and the related work procedures 
before any work commences, and thereafter at such times as may be determined in the risk assessment; and  
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b) issued with proof of health and safety induction training issued by a competent person and carry proof such 

induction when working onsite.  
  

First aid, emergency equipment and procedures  

  
The Principal contractor shall where more than five employees are employed at a workplace, provide a first aid box or boxes 
at or near the workplace which shall be available and accessible for the treatment of injured persons at that workplace. Such 
first aid boxes shall contain suitable first aid equipment.  
  
The Principal contractor shall ensure that where there are more than 10 employees employed on the site that for every group 
of up to 50 employees at that workplace, at least one person readily available during normal working hours, who is in 
possession of a valid certificate of competency in first aid.  
  

Facilities for workers  

  
The Principal Contractor shall provide and keep clean and fit for use at or within reasonable access of the site:  
  

a) at least one shower facility for every 15 workers;  
  
b) at least one sanitary facility for every 30 workers;  
  
c) changing facilities for each sex; and  
  
d) Sheltered eating areas.  
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The Principal contractor shall provide reasonable and suitable living accommodation for the workers at construction sites 
which are remote from their homes and where adequate transportation between the site and their homes, or other suitable 
living accommodation, is not available.  
  
  
Signed this …………………….. day of ….... 20 …………… at  
  
 ………………………………………..……. (Place)  
  
(Full name)……………………………………………… (Signature) …………………………  
  
On behalf of ……………………………………………………..(Principal contractor/Agent)  
Contractor Responsible Manager (responsible for signing Client’s ’contract on behalf of the Principal contractor) Witnesses  
1. …………………………………………………  
2. ………………………………..………………  
Signed this ……………………… day of …………………………...20………………   
  
at ………………………………….………………….…… (Place)  
  
(Full name)………………………………………….(Signature)……………………………………  
On Behalf of Client/Agent.  
(Contracts and/or Project Manager)  
  
Witnesses  

1.      ……………………………………………...  
  
           2.        …..…………………………………………. 
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ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 

 
   

1.(a) Name and postal address of principal contractor: 

____________________________________________________________________ 

   (b)   Name and tel. no of principal contractor’s contact person: 

____________________________________________________________________ 

 

2.    Principal contractor’s compensation registration number: __________________________ 

 

3.(a)  Name and postal address of client:  

____________________________________________________________________ 

 

 (b)   Name and tel no of client’s contact person or agent:                    

_______________________________________________________________ 

 

4.(a)    Name and postal address of designer(s) for the project: 

____________________________________________________________________ 

 

   (b)    Name and tel. no of designer(s) contact person: 

       _________________________________________________________ 

 

5.       Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of 

regulation 6.(1).  ____________________________________________________________ 
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6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2). 

____________________________________________________________________ 

 

7.       Exact physical address of the construction site or site office:  

____________________________________________________________________ 

 

8.       Nature of the construction work:                                            

______________________________________________________________ 

    ______________________________________________________________ 

   ______________________________________________________________ 

9. Expected commencement date: _______________________ 

10. Expected completion date: ___________________________ 

11.     Estimated maximum number of persons on the construction site.                                                

_____________________ 

12.    Planned number of contractors on the construction site accountable to principal    contractor: 

______________________ 

13.    Name(s) of contractors already chosen. 

________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 

  

 
 
__________________________       _________________________ 
Principal Contractor                         Date 
 
__________________________       _________________________ 
Client                                          Date 
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 THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR 
PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 
 ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 

PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT 
OF WORK.  

 

GOVERNMENT NOTICE 
 

DEPARTMENT OF LABOUR 
No. R. .................. ______ .   ................2003 

 
 

Occupational Health and Safety Act, 1993  

Incorporation of Safety Standards in the Construction Regulations, 2003 

Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), I, Thembelani 

Waltermade Nxesi, Minister of Labour, after consultation with the Advisory Council for Occupational Health and 

Safety, hereby incorporate in the Construction Regulations, 2003 the health and safety standards specified in the 

Schedule. 

M M S Mdladlana Minister of Labour.  

SCHEDULE 

1. Regulation 14(1) 

The South African Bureau of Standards’ Code of Practice SABS 085, as amended, entitled 

“The Design, Erection, Use and Inspection of Access Scaffolding”. 

2. Regulation 15(2)(a) 

The South African Bureau of Standards’ Standard Specification SABS EN 1808, as amended, entitled“ Safety 

Requirements on Suspended Access Equipment – Design calculations, stability criteria, construction-tests”. 

 

The South African Bureau of Standards’ Standard Front-end Specification SABS 1903, as amended, entitled 

“Safety Requirements on Suspended Access Equipment – Design calculations, stability criteria, construction-

tests”. 
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1. INTRODUCTION 
 

2.  As the name of the regulation indicates, the General Administrative Regulations determines the 
administrative procedure of the Occupational Health and Safety Act.  This procedure was not placed in 
the Act itself owing to the fact that changes can be made to a Regulation with greater ease than that of a 
Section in the Act. A change to a Section of the Act needs to be passed by parliament whereas the 
Minister of the relevant Department can approve a change in a Regulation. 

 
3. The General Administrative Regulations, as is the case with all other regulations, is an extension of the 

Act and should therefore be seen as a complete unit.   
 

3.1 Terms, which were previously defined in the Act, are not redefined in the Regulations.  If a specific 
definition does not appear in the Regulations, then it should be available in Section 1 of the Act. 
 

4. DEFINITIONS 
 

5. All new phrases as well as words (expressions and words which differ from the standard dictionary 
definitions) that are used in this regulation, which have not been defined in the Act, will be defined in this 
regulation. Where the Act or regulation refers to “mean” the definition in the Act or regulation must be 
considered and where there’s reference made to “It Includes” definition from the Act and regulation 
including the oxford dictionary must be considered 

 
6. ACCESS TO PREMISES 

 
7. It is prohibited for an employer to refuse an inspector entry to perform his or her function because an 

inspector is entitled by the law to enter employer’s workplace. 
 

8. Employers should always ensure that inspectors are accompanied by a person who has knowledge and 
experience of the activities and safety requirements of the workplace. 

 
9. EXEMPTIONS 

 
10. Any exemption, which has been granted to any person, shall be signed by the Chief Inspector of the 

Department of Labour. An person who wishes to apply for an exemption should forward his/her 
application to the office of the Chief Inspector in Pretoria. The application for exemption should indicate 
proof that the health and safety of persons who are likely to be affected by the exemption will not bee 
prejudiced in consequences of it. Health and safety representatives and committees must be consulted 
during the whole process and given time to comment. 

 
11. COPY OF THE ACT 
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11.1 Employees together with employers have certain duties and rights, which have been assigned to 

them in terms of the Act. In order to comply with the provisions of the Act and regulations, each 
employee must have access to a copy of the Act. This regulation requires that— 
 

11.1.1 Each employer with 5 or more employees shall have a copy of at least one Act, which will be made 
readily available for perusal by the employee.  Owing in the fact that a workplace can be made up of 
a very large area, and that the legislator did not intend to be unreasonable, various concessions are 
made. For example, a meter-reader in the town of Brits’ workplace is the Municipal area of Brits. In 
such a case it is expected that a copy of the Act be made available at the point where the employee 
reports for duty in the morning, or any other suitable position as agreed upon with the employer. 
 

11.1.2 Each employer with less than 5 employees, shall, if requested provide a copy of the Act for perusal 
by the employees. This includes farm workers and domestic servants. 
  

11.1.3 The copy of the Act may be an electronic reproduction or from a library. The Act and Regulations 
are amended from time to time, and it is therefore important to remember that one must obtain a 
copy of the latest amendments to keep up to date with the current legislation. 
 

12. HEALTH AND SAFETY COMMITTEES 
 

12.1 Health and Safety committees are made up of all the Health and Safety Representatives together 
with an equal amount of employer appointee representatives to represent the employer (there can 
be more than one committee to avoid a large congregation of representatives). If more than two 
committees are established, each health and safety representative must be member of at least one 
of the committees. These committees are the point around which self-regulation revolves. 
 

12.2 Employer should provide necessary equipment, facilities and stationery required by the committee 
in order them to perform their functions. 
 

12.3 It is important to keep the records of the meeting as they can be used as evidence for action taken 
to eliminate hazards and vice versa 
 

13. NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH AND SAFETY 
REPRESENTATIVES 

 
13.1 The regulation prescribes the items which must be agreed upon during negotiations between the 

employer and employees representatives. If a dispute arises between the employees and 
employers or his authorised representative, the matter should be referred for arbitration. Both 
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parties shall submit a statement within a prescribed period to both the arbitrator and the other party 
concerned. 

 
13.2 The statement is to contain the following information: 

 
13.2.1 The proposal for the arrangements and procedures for the nomination of the Health and Safety 

Representatives. 
 

13.2.2 The decision which is sought. 
 

13.3 The arbitrator should then: 
 

13.3.1 Determine when and where the arbitration procedure shall be held. The arbitration may be held in 
the absence of the party who failed to submit a statement to the arbitrator and other party; 
 

13.3.1.1 Determine whether a pre-hearing conference shall be held; 
 

13.3.1.2 Determine which arbitration procedures shall be followed; 
 

13.3.1.3 Determine the procedures for the admission of evidence; 
 

13.3.1.4 Determine the admissibility of hearsay evidence; and 
 

13.3.1.5 Determine other relevant procedural matters. 
 

13.3.2 In terms of Section 17(2) of the Act both parties are to come to a decision within 14 days as to who 
the arbitrator shall be. If no decision can be made, the president of the Labour Court is to be notified 
in writing. The president of the Labour Court in consultation with the Chief Inspector shall appoint an 
arbitrator, whose decision shall be final. This arbitrator will be entitled to receive remuneration as is 
payable to an additional member of the Labour Court. 
 

14. DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES 
 

14.1 The employer must designate Health and Safety Representatives as follows: 
 

14.1.1 Shops and offices― one for up to 100 employees; and 
 

14.1.2 Workplaces other than shops and offices― one for up to 50 employees. 
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14.2 The employer shall ensure that employees designated as health and safety representatives meet 
the following requirements: 
 

14.2.1 Employed in a full-time capacity in the specific workplace or section thereof; 
 

14.2.2 Acquainted with conditions and activities at that workplace or section thereof, and 
 

14.2.3 Taking into account the nature of hazards associated with the activities of the workplace or section 
thereof, the employer shall provide as far as is reasonable practicable health and safety training to 
the health and safety representatives on how to identify health and safety risks and how to conduct 
inspections of the workplace or section thereof. 
 

15. REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES 
 

15.1 Section 24 of the Act refers to certain incidents occurring at the workplace, or in connection with the 
use of machinery whereby a person dies or is injured to be extent where he is likely to die or could 
have resulted in a major incident. Such incidents should be reported to the Provincial Director on a 
WCL 1 or WCL 2 form within seven days. 
 

15.2 Certain other types of incidents must be reported to the Provincial Director telephonically, facsimile 
or similar means of communication and these types of incidents are as follows— 
 

15.2.1 Where a person, as a result of the incident; 
15.2.2 Dies; 
15.2.3 Becomes unconscious; 
15.2.4 Suffers the loss of a limb or part thereof; 
15.2.5 Is injured to the extent that he is likely to die; 
15.2.6 Is injured to the extent that he is likely to be permanently disabled; 
15.2.7 Is injured to the extent that he is likely to be off for a period of 14 days or more; 
15.2.8 Cannot perform his normal duties (those duties for which he was employed). 

 
15.3 An incident of major consequence arising out of the use of industrial equipment or machinery or 

industrial practices at a workplace. 
 

15.4 The health and safety of any person is endangered and where – 
 

15.4.1 A dangerous substance was spilled. 
15.4.2 The uncontrolled release of any substance under pressure (pressure greater than 1 atmosphere) 

took place. 
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15.4.3 Machinery or any part thereof fractured or failed, resulting in flying, falling or uncontrolled moving 
objects; or 

15.4.4 Machines, which ran out of control 
 

15.5 These incidents should also be recorded and investigated in accordance to Regulation 8 of the 
General Administrative Regulations. 
 

15.6 If an injured person is to die as a result of an incident, which has already been reported in terms of 
the above, the employer or user should report such death to the Provincial Director. 
 

15.7 Any registered medical practitioner should, in terms of Section 25 of the Act, report all (to the 
employer and Chief Inspector) cases of occupational diseases or any other disease, which he 
believes arose out of a person’s employment, which he/she has treated. This must be done within 
14 days in the form of a WCL 22 form. 
 

15.8 Any other person may in writing, give notice of any disease suspected to be an occupational 
disease, to the employer and chief inspector. 
 

 
16. RECORDING AND INVESTIGATION OF INCIDENTS 

 
16.1 The employer or user of machinery should keep record and investigate all incidents referred to in 

terms of Section 24 of the Act together with any other incident, which resulted in the person 
concerned having had to receive medical treatment other than first aid. 
 

16.2 These incidents must be recorded in the form of Annexure 1 of these regulations and be kept for a 
period of at least 3 years. This record shall be kept on the premises and available for perusal by an 
inspector. 
 

16.3 The employer, a designated person, a health and safety representative or a member of the health 
and safety committee must investigate the above-mentioned incidents. This investigation should 
take place within 7 days from the date of incident and completed as soon as is reasonably 
practicable or within the contracted period of contract workers.  
 

16.4 The employer should record the result of the investigation in the Annexure 1. The purpose of the 
investigation is to establish the cause of the incident together with the safety measures that can be 
implemented to prevent the re-occurrence of such incidents in the future. 
 

16.5 The health and safety committee shall examine this record at their next meeting.  
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17. WITNESS AT AN INQUIRY 
 

17.1 The chief inspector can, in terms of Section 32, direct an inspector to hold a formal inquiry as a 
result of an incident reported in terms of Section 24 (refer to Regulation 6).  In such an instance, the 
inspector shall inform the employer or user of machinery of his intentions, and request the following 
from him/her: 
 

17.1.1 That all persons witness to the incident; and 
 

17.1.2 That any other person as required by the inspector be notified in connection with the time, date and 
venue of the formal inquiry. 
 

17.2 The employer or user of machinery is to establish which persons are likely not to attend the inquiry 
and shall advise the inspector of the names and addresses of such persons to allow the inspector to 
subpoena such persons. 
 

18. RETURNS 
 

18.1 An employer or user shall furnish the inspector with such information as requested for the purpose 
of the Administration of the Act. 

 
C4.3 Site Administration Forms 

 
All site administration documents will be handed over at the site handover meeting. 
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Luminaire Location Summary
Insertion Point

LumNo Label X Y Z Orient Tilt
1 L1a -2061.048 1855.68 30 0 45
2 L1a -1916.196 1444.118 30 0 45
3 L1a -1734.348 1202.346 30 0 45
4 L1a -1387.767 1502.231 30 0 45
5 L1a -1071.533 1629.94 30 0 45
6 L1a -773.543 1556.963 30 0 45
7 L1a -317.436 1590.411 30 0 45
8 L1a -37.691 1471.823 30 0 45
9 L1a -989.434 1344.113 30 0 45
10 L1a 193.403 1198.159 30 0 45
11 L1a -317.436 1106.938 30 0 45
12 L1a -1101.94 945.78 30 0 45
13 L1a 369.765 888.007 30 0 45
14 L1a -58.976 781.582 30 0 45
15 L1a -484.676 605.22 30 0 45
16 L1a -238.378 434.941 30 0 45
17 L1a 1813.762 1256.083 30 0 45
18 L1a 2132.429 1316.898 30 0 45
19 L1a 2429.202 1219.595 30 0 45
20 L1a 2027.828 986.068 30 0 45
21 L1a 2224.866 718.486 30 0 45
22 L1a 2426.77 920.389 30 0 45
23 L1a 2696.785 1073.641 30 0 45
24 L1a 2940.042 1260.949 30 0 45
25 L1a 2964.368 956.877 30 0 45
26 L1a 2743.003 774.445 30 0 45
27 L1a 2497.313 567.677 30 0 45
28 L1a 3178.433 708.766 30 0 45
29 L1a 3409.527 893.641 30 0 45
30 L1a 3212.489 1134.466 30 0 45
31 L1a 3441.15 1343.667 30 0 45
32 L1a -2420.983 -1298.957 30 0 45
33 L1a -2105.722 -1347.608 30 0 45
34 L1a -1741.809 -1287.28 30 0 45
35 L1a -1461.577 -1174.409 30 0 45
36 L1a -1122.964 -1197.762 30 0 45
37 L1a -823.271 -1250.305 30 0 45
38 L1a -533.309 -1250.305 30 0 45
39 L1a -383.462 -1477.994 30 0 45
40 L1a -671.479 -1511.077 30 0 45
41 L1a -1189.129 -1487.724 30 0 45
42 L1a -1494.66 -1511.077 30 0 45
43 L1a -1821.598 -1596.703 30 0 45
44 L1a -2125.182 -1608.38 30 0 45
45 L1a -1395.411 -1931.425 30 0 45
46 L1a -994.524 -1812.715 30 0 45
47 L1a -601.421 -1812.715 30 0 45
48 L1a -801.864 -2042.35 30 0 45
49 L1a -1082.096 -2122.138 30 0 45
50 L1a 2520.053 -1252.183 30 0 45
51 L1a 2206.738 -1475.979 30 0 45
52 L1a 2773.041 -1462.357 30 0 45
53 L1a 2477.24 -1598.581 30 0 45
54 L1a 3189.497 -1604.419 30 0 45
55 L1a 2827.53 -1760.103 30 0 45
56 L1a 2537.568 -1874.921 30 0 45

    BOITEKONG #1
(BOITEKONG EXT 8#2)
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(BOITEKONG EXT 8#4)
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(BOITEKONG EXT 8#9)

    BOITEKONG #10
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    BOITEKONG #9
(BOITEKONG EXT 8#1)
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