



Mmogo re šomela diphetogo!

DEPARTMENT:
OFFICE OF THE MUNICIPAL MANAGER

Your ref:
Our ref: MLM/ES/16/17/04
Date: 29/09/2016

Enquiries: Komape M
Tel: 013 265 8640
Fax: 013 265 1975
E-Mail: Makgabok@makhuduthamaga.gov.za

ATTENTION TO ALL BIDDERS

CONTRACT No. MLM/ES/16/17/04: FOR CONSTRUCTION OF TWENTY FIVE (25) SPEED HUMPS ON COMPLETED ROADS PROJECTS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY

1. This communiqué serves as addenda issued in line with item **T2.1F** of the abovementioned contract.
2. An error on the decimals for the Provisional Sums has been rectified and you are therefore requested to replace the entire **BOQ (C2.1)** with the attached.
3. Your participation in this regard will be highly appreciated.

Regards,


.....
MOROPA M.E
MUNICIPAL MANAGER

29/09/2016
.....

Date

Acknowledgement of Receipt

Our company.....hereby acknowledge receipt of this communiqué and will further record this addendum on the table provided on page **T25** of the same tender.

Thus signed by.....at.....on this.....day of.....2016.

.....
Signature



CONTRACT No.: MLM/ES/16/17/04

FOR CONSTRUCTION OF TWENTY FIVE (25) SPEED HUMPS ON COMPLETED ROADS PROJECTS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY

CDS Supplier Number.....

CDS UNIQUE NUMBER.....

C2.1 BILL OF QUANTITIES

ID No.	Description	Unit	Quantity	Rate	Total
1.	General requirements and provisions				R 35 000. 00
2.	Contractor's establishment on site and general obligations				R 20 000. 00
3.	Provision for Borrow Pit				R 10 000 .00
4.	Construction of Hot Medium graded asphalt speed hump as per the attached drawing(markings included)	No.	25		
5.	Road traffic signs on each speed hump; (a) W332 (b) W401 (c) W402	No. No. No.	50 25 25		
	The Sum provided here is under the sole control of the employer and may be deducted in part or in whole. PROVISIONAL SUM FOR CONTINGENCIES				R 120 000.00
	SUBTOTAL				
	VALUE ADDED TAX The Tenderer shall add 14% of the subtotal for value added tax(only those registered)				
	TENDER SUM CARRIED TO FORM OF OFFER (Page C.3)				