




BID/ TENDER	ADJUDICATION RECOMMENDATION	APPROVAL BY MUNICIPAL MANAGER	DATE OF APPOINTMENT	DESCRIPTION	NO. OF TENDERS RECEIVED	NAME OF BIDDER APPOINTED	LOCAL	BLACK %	WHITE %	BLACK %	WHITE %	BLACK %	WHITE %	BLACK YOUTH	BLACK PEOPLE WITH DISABILITIES	BLACK PEOPLE LIVING IN RURAL AREA /UNDER DEVELOPED AREAS OR TOWNSHIP	BLACK CO-OPERATIVE	BLACK MILITARY VETERANS	LOWEST ACCEPTABLE VALUE	HIGHEST VALUE	BID AWARDED AMOUNT	DURATION
RLM/DR7/0082/2019/20	08/01/2021	11/01/2021	22/01/2021	Appointment of a contractor for the rehabilitation of the Rustenburg taxi rank paving phase 2		Thaw Construction 9 (Pty) Ltd	Yes	50%	0%	50%	0%	0%	0%	Yes	0%	0%	0%	0%	R 9 792 062,29	R 21 558 705,00	R 9 998 510,55	Seven Months

Jan-21

RLM/DTIS/0094/2019/20	08/01/2021	11/01/2021	13/01/2021	Appointment of a contractor for the construction of Meriting roads & stormwater ward 18 phase 4	27	DKPB Construction cc	No	100%	0%	0%	0%	0%	0%	0%	0%	0%	R 11 268 416,59	R 21 030 182,25	R 13 337 216,05	Nine Months
RLM/DTIS/0092/2019/20	08/01/2021	11/01/2021	14/01/2021	Appointment of a contractor for the construction of Marikana roads and stormwater drainage (Bethanie)	44	Mobofa Trading Services	No	100%	0%	0%	0%	0%	0%	0%	0%	0%	R 803 200,00	R 31 014 347,82	R 11 829 796,91	Six Months
RLM/DTIS/0076/2019/20	21/01/2021	22/01/2021	22/01/2021	Appointment of a contractor for the construction of roads and stormwater ward 18 phase 4 (Sondela - ward 37)	46	Mano a rona business enterprise	No	100%	0%	0%	0%	Yes	0%	0%	0%	0%	R 8 118 342,79	R 14 908 751,94	R 9 751 704,80	Six Months
RLM/DRT/0095/2019/20	21/01/2021	25/01/2021	25/01/2021	Appointment of a contractor for the rehabilitation and resealing of streets in Rustenburg as and when required for a period not exceeding 36 months	27	Forshad and NTGR JV	No	100%	0%	0%	0%	0%	0%	0%	0%	0%	Price per rate	Price per rate	Price per rate	Three Years
RLM/DTIS/0079/2020/21	21/01/2021	22/01/2021	22/01/2021	Appointment of a contractor for the construction of Meriting roads & stormwater ward 18 phase 4 (Ramochana - ward 39)	40	TP Noko Contractors cc	No	100%	0%	0%	0%	Yes	0%	0%	0%	0%	R 6 575 436,74	R 15 352 061,00	R 8 285 253,10	Six Months

DONE BY N MAZIBUKO

REVIEWED BY :K.PHUTIEAGAE

SCM UNIT: D MAGOMA

DATE: 03 February 2021

LOCALITY 17%

CHIEF FINANCIAL OFFICER : G. DITSELE

DATE:

MUNICIPAL MANAGER: V. MAKONA

DATE