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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN
THE BASEMENT STAFF REST ROOM AND SHOWERS

TENDER ADVERTISEMENT

DATE: 17/04/2024
1. Documents will be available on the Rustenburg Local Municipality website.

2. Sealed bid documents marked: “QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO
REPAIR AND MAINTAIN THE BASEMENT STAFF REST ROOM AND SHOWERS” must be placed in the
bid box in the foyer of the Municipal offices, Missionary Mpheni House, Beyers Naude Drive, Rustenburg not
later than 26 April 2024 @ 10HOO

3. CIDB grading of 1GB or higher is required.

4. The bid will be evaluated as follows: Administrative evaluation (document completion and attachment of
mandatory documents), 80/20 preferential point system {price = 80 & specific goals = 20) and
Consideration of the market analysis.

5. Please note that no bid documents given to couriers will not be signed for by Rustenburg Local Municipality.

6. The Council will not be responsible for bids not received or received late by mail. Bids will remain valid for 90
days (Ninety).

7. All bids will be adjudicated based on the prescribed criterion as stipulated in the document,

8. An updated record of payment of rates, taxes and services to the relevant Municipality must be attached.
Failure to do so will invalidate the bid submitted.

9. No bids will be considered from any person(s) in the service of the state (as defined in Regulation 1 of Local
Government: Municipal Supply Chain Management Regulations).

10. Objections or complaints must be submitted in writing to the Municipal Manager at the address staled, and
must contain the following:

{a) reasons andfor grounds for the objection or complaint.
(b the way in which the objector or complainant’s rights have been affected; and
{c) the remedy sought by the objector or complainant.

11. Any objection or complaint must reach the Municipal Manager with a 14-day period after award has been
made. Late objections or complaints will not be entertained.

12. Bidders must submit both hard copy document and an electronic tender document in a form of a clearly
marked USB. (Bidders will be disqualified for not submitting a USB with a scanned bid document).

13. All bids must be submitted on the official forms provided and a successful bidder Will be required to fill and sign
a written Contract Form (MBD 7).
# _" M

Mr 1 Phakula Mr F Mohammed

Chairperson Bid Specifications Committee Clerk Of Works: Civil Facilities
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN
THE BASEMENT STAFF REST ROOM AND SHOWERS

: - TENDERDING PROCEDURES; D N
- DOCUMENT COMPLETION INSTRUCTION AND RETURNABLE DOCUMENTS SCHEDULE

v' NB! FAILURE TO ADHERE TO THE BELOW MENTIONED POINTS WILL INVALIDATE THE TENDER

AND RESULT IN DISQUALIFICATION
CENTRAL SUPPLIER DATABASE REGISTRATION (CSD)

v Bidders must be registered on CSD and provide their registration number on the tender/ quotation
document.

v Bidders must submit both a hard copy document and an electronic tender document in the form of a USB
{only) which must be clearly marked with the company name. (Bidders will be disqualified for not
submitting a USB containing the scanned bidding documentation)

COMPLETION OF THE DOCUMENT

PLEASE READ AND FOLIOW INSTRUCTIONS BEL OW ON HOW TO COMPLETE DIFFERENT
FORMS IN THE DOCUMENT AND FILL THEM AS INSTRUCTED
v" The tender documents must be completed in full i.e. Compulsory Questionnaire, MBD 1, Pricing
Schedule, MBD 4, MBD 5, MBD 6.1, MBD 8, MBD 9, Section 38 and the Form of Offer, including all
witness signatures on ali the above stated forms.
o COMPULSORY QUESTIONAIRE must be fully completed and signed.
% In a case of Joint Venture separate COMPULSORY QUESTIONAIRE forms must be completed and
submitted.
e MBD 1 must be fully and correctly completed.
e PRICING SCHEDULE must be fully completed and signed.
* MBD 4 -only tick the appropriate option. Please be informed that whether you scratch out, tick or circle, your
answer will be where the pen ink is reflecting.
= In a case of Joint Venture or multi- directors, full details of all Directors must be provided on the
table on MBD 4.
o MBD 5 -only tick the appropriate answer, Please be informed that whether you scratch out, tick or circle, your
answer will be where the pen ink is reflecting.
4 In a case of Joint Venture separate MBD 5 forms must be completed and submitted. (complete if
applicable)
s MBD 6.1 — must be fully and correctly completed.
o MBD 8- only tick the appropriate option, whether you scratch out, tick or circle, your answer will be where the
pen ink is reflecting.
o MBD 9 - must be fully and correctly completed.
o SECTION 38 - only tick the appropriate option, whether you scratch out, tick or circle, your answer wilf be
where the pen ink is reflecting. Must be fully and correctly completed.
4iPage

Employer Wilness 1 Witnass 2 Conlracter Wilness 1 Wilness 2




RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN
THE BASEMENT STAFF REST ROOM AND SHOWERS

4 Note that should you answer “NO” to any of the declaration questions on section 38 form, then
supporting documents MUST be attached!
» SIGNATORY AUTHORISATION - must be fully and correctly completed.
THE FOLLOWING RY DOCUMENTS MUST B ED TOGETHER WITH THE B
D ENT

v" Deposit slip with the unique tender reference number as stipulated in the tender advertisement.
FOR ALL DOCUMENTS THAT WILL NEED CERTIFICATION AND AFFIDAVITS WHERE APPLICABLE,
BIDDERS ARE REQUIRED NOT TO SUBMIT COPIES OF CERTIFIED COPIES,

MUNICIPAL RATES AND TAXES STATEMENTS OF THE DIRECTORS

v" Current municipal rates and taxes statement in the names of the director {from previous billable month
determined by the date of tender closure) for each directors’ address must be attached; or

v Valid lease agreement of the director/s with all critical contractual obligations ar,

v' An original letter from tribal authority not older than three (3) months if the director/s are residing in a tribal
land, or

v' If the rates and taxes account is not in the names of the director/s the attached municipal rates and taxes
statement must be submitted together with an original affidavit from the property owner whose names are
appearing on the municipal rates and taxes statement to confirm that the director resides in their property.

MUNICIPAL. ND TAXES STATEMENTS OF OMPANY

v Current municipal rates and taxes statement in the name of the company (from previous billable month
determined by the date of tender closure) for the company's' address must be attached; or

v' Valid lease agreement of the company (showing all critical contractual obligations, or

v" An original letter from a tribal authority not older than three (3) months if the company is operating from a
tribal, or

v If the rates and taxes account is not in the names of the company, the attached municipal rates taxes
staternent must be submitted together with an original affidavit from the property owner whose names are
reflecting on the municipal rates and taxes statement to confirm that the company operates from their
property.

NBI

THE COMPANY ADDDRESS WRITTEN ON THE TENDER DOCUMENT, AND STATEMENT
SUBMITTED MUST BE THE SAME AS THE ONE REFLECTING ON THE CSD REPORT
v FOR PROCUREMENT EXPECTED TO BE LESS THAN 10 MILLION, AWARDS WILL NOT BE MADE
TO BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 90 DAYS AT THE TIME OF
TENDER CLOSURE
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN
THE BASEMENT STAFF REST ROOM AND SHOWERS

v’ FOR PROCUREMENT EXPECTED TO BE MORE THAN 10 MILLION, AWARDS WILL NOT BE MADE
TO BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 30 DAYS AT THE TIME OF
TENDER CLOSURE

v" Required CIDB Grading Certificate where applicable.

v Signatory resolution - Please attach a copy of Signatory resolution where instructed.

v If the submission is from a Joint Venture, then a JV agreement must be attached.

NB! Bidders will not be afforded a chance to rectify by either completing the tender document or
submitting outstanding mandatory documents.

VERIFICATION OF DOCUMENTS AND INFORMATION.

v' Please note that by submitting this tender document, you are agreeing to the verification process of your
supporting documents by the Rustenburg Local Municipality.

v’ Tax compliance status will be verified using CSD number. (For a bidder to be considered for final award,
their status must reflect "tax compliance” before final award is made)

v" CIDB Grading will be verified.

v Sworn Affidavits will be accepted only if its originals submitted.

INSTRUCTION ON THE SUBMISSION OF TENDER DOCUMENTS
v A tender document must be in a sealed packaging that has the bid number and bid description on the
outside. Both the bid number and the bid description must be on the packaging for the document to be
acceptable.
v" If the bid number and description are not clearly marked on the packaging, the bid will not be accepted.
v The tender document must be in the tender box before the specified closing time and date.
v'.Submissions made after or during the tender opening will not he considered late and will not be accepted.
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN
THE BASEMENT STAFF REST ROOM AND SHOWERS

ADDITIONAL TENDERING CONDITIONS

1, The document must be completed in full as per the guide provided under admmlstratwe eva1uatnon
document completion.

2. All mandatory documents must be attached as per the guide under administrative evaluation - attachment of
mandatory documents.

3. Bidders must be registered on CSD.

4. Only black pen ink must be used for completing the tender document (the BOQ can either be filled by blank
ink pen or typed).

5. Documents must not be completed electronically.
6. Electronic signatures are not allowed.

7. Bidders are not allowed to use correction pens. In a case where a wrong answer is ticked, a straight line
must be made across the wrong answer, then initial next to the mistake and a correct answer must be ticked
or provided in writing.

8. Bidders must submit both a hard copy document and an electronic tender document in the form of a clearly
marked USB. (Bidders will be disqualified for not submitting a USB with scanned bid documentation)

9. Rustenburg Local Municipality will not accept documents which are not in envelopes and clearly marked with
the bid number and description.

NB{ FAILURE TO ADHERE TO THE ABVOVE INSTRUCTIONS WILL RENDER THE TENDER INVALID AND
RESULT IN DISQUALIFICATION
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE

T1.2 Tender Data

BASEMENT STAFF REST ROOM AND SHOWERS

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB Standard for
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without amendment or alteration
for the convenience of tenderers as an Annexure to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically o this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the standard conditions of tender. Each item of data given below is cross-referenced to the clause in the Standard
Conditions of Tender to which it mainly applies.

Clause
number

F.A1.1

F13.2

F.2.1

F.2.1.

F.2.2

Tender Data

The employer
The employer is The Rustenburg Local Municipality.

Replace the contents of the clause with the following:

The Standard Conditions of Tender, the Tender Data, List of Retumable Documents and Returnable
Schedules which are required for the tender evaluation purposes, shall form part of the Contract
arising from the invitation fo tender.

Eligibility

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 1GB class of construction
work, are eligible to submit tenders.

Joint ventures are eligible to submit tenders provided that;

1. Every member of the joint venture is registered with the CIDB,;

2. The lead partner has a contractor grading designation in the 1GB or higher; and the combined
contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined
in accordance with the sum tendered for a 1GB or higher class of construction work.

Tenderers faced with the above scenario and who fail to meet the combined designation grading will
not be considered for the tender.

Eligibility

Only those tenderers who have in their employ management and supervisory staff satisfying the

requirements of the scope of work for [abour intensive competencies for supervisory and management
staff are eligible to submit tenders.

Accept that the Employer will not compensate the tenderer for any costs incurred in attending
interviews in the office of the employer.

Employer
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE

F.27

F.2.105

F.2.11

F.212

F.2.13

BASEMENT STAFF REST ROOM AND SHOWERS

Clarification Meeting
There will be no compulsory briefing session.

Pricing and tender offer
Add the following to the clause:

A digital copy of the Bill of Quantities can be obtained from E-Tender portal

Alterations to documents
Add the following to the clause:

To correct errors made, draw a line through the incorrect entry and write the correct entry above in
black ink and place the full signatures of the autharised signatories next to the correct entry.

Alternative tender offers

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer's standards and requirements,
the details of which may be obtained from the Employer.

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative complies with the Employer's standards and requirements and to
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical
sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions
in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the Employer's
standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed design
before it is constructed.

Failure to properly comply with this clause, thereby preventing the Employer and/or the Engineer to
properly assess the full implications of the alternative tender, is likely to disqualify the alternative
offered from further consideration.

No submission by the Contractor after award for additional payment or time for completion of Works
relating to the alternative offer will be considered, the tendered rates submitted shall be considered to
reflect the full and final cost implications of the alternative offer.

Submitting a tender offer
Add the following to the clause;

No claim will be entertained for faults in the tender price resulting from any discrepancies, omissions
or indistinct figures.

Employer
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE

F.213.2

F.213.3
F2134

F.2.13.5
F2.15.1

F.213.9

F.214

BASEMENT STAFF REST ROOM AND SHOWERS

Replace the contents of the clause with the following:
Return all volumes of the tender document to the Employer after completion of the relevant sections of
each volume in their entirety by writing in black ink.

All volumes are to be left intact in its original format and no pages shali be removed or re-arranged.
Parts of each tender offer communicated on paper shall be submitted as an original.

Add the following to the clause:
Only authorised signatories may sign the original tender offer where required in terms of 2.13.3.

The employer's address for delivery of tender offers and identification details to be shown on each
tender offer package are:

Physical address and Location of tender box: Foyer of Missionary Mpheni House,

clo Beyers Naude and Nelson Mandela Drive,

Rustenburg.
Identification details: BID NO: QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE
PROVIDER TO REPAIR AND MAINTAIN THE BASEMENT STAFF REST ROOM AND SHOWERS
and the closing date and time of the tender.
Postal address: P O Box 550, Rustenburg, 0300

The name and address of the tenderer shall be entered on the back of the envelope.

Add the following to the clause:

Accept that all conditions, which are printed or written upon any stationary used by the Tenderer for
the purpose of or in connection with the submission of a tender offer for this Contract, which are in
conflict with the conditions laid down in this document shall be waived, renounced and abandoned.

Information and data to be completed in all respects
Add the following to the clause:
The Tenderer is required to enter information in the following sections of the document;

Section T2.2........... : Returnable Schedules Section
Section C1.1........... ; Form of Offer and Acceptance Section
Section C1.2..........: Contract Data {Part 2) Section
Section C2.2............: Bill of Quantities

The above sections shall be signed by the Tenderer {and witnesses where required). Individual
pages should only be initialled by the successful Tenderer and by the witnesses after acceptance by
the Employer of the Tender Offer.

The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender Offer.

The Schedule of Deviations {if applicable} shall be signed by the successful Tenderer after
acceptance by the Employer of the Tender Offer.

Accept that the Employer shall in the evaluation of tender offers take due account of the Tenderer's
past performance in the execution of similar engineering works of comparable magnitude, and the

Employer
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE

F.2.15.1

F.2.15.2
F.2.16.1

F.2.16.1

F.2.18

F.2.20.

F.2.22

F.2.23

BASEMENT STAFF REST ROOM AND SHOWERS

degree to which he possesses the necessary technical, financial and other resources to enable him to
complete the Works successfully within the contract period. Satisfy the Employer and the Engineer as
to his ability to perform and complete the Works timeously, safely and with satisfactory quality, and
furnish details in section T2.2.2 of contracts of a similar nature and magnitude which they have
successfully executed in the past. Accept that the Employer is restricted in accordance with clause
4.(4) of the Construction Regulations 2003, fo only appoint a contractor whom he is satisfied has the
necessary competencies and resources to carry out the work safely. Accept that submitting inferior
and inadequate information relating to health and safety shall be regarded as justifiable and
compelling reasons not to accept the Tender Offer of the Tenderer scoring the highest number of
tender evaluation points.

Closing Time
The closing time for submission of tender offers is as stated in the Tender Natice and Invitation to
Tender.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

Tender offer validity
The tender offer validity period is 90 days.

Add the following to the clause:

I the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain valid and
open for acceptance until the closure of business on the following working day.

Provide other material

The tenderer shall, when requested by the Employer to do so, submit the names of all management
and supervisory staff that will be employed to supervise the labour intensive portion of the works
together with satisfactory evidence that such staff members satisfy the eligibility requirements.

Add the following to the clause:

Accept that if requested, the Tenderer shall within 14 days of the date upon which he is requested to
do so, submit a full report from his banker as to his financial standing. The Employer may, in its
discretion, and subject to the provisions of Section 4(1)(d) of the State Tender Board Act 86 of 1958,
condone any failure to comply with the foregoing condition.

Accept that the Employer, reserves the right to approach the Tenderer's banker or guarantor(s) as
indicated in the tender document, or the bankers of each of the individual members of any joint
venture that is constituted for purposes of ascertaining the financial strength of the Tenderer or of the
individual member of such venture; and affirmation of the letter of intent referred to below.

The tenderer is required to submit with his tender a letter of intent from an approved financial
institution undertaking to provide the Construction Guarantee in the format included in Part C1.3 of
this procurement document; and such guarantee with be put in place upon appointment.

Return of other tender documents
Return all retained tender documents prior to the closing time for the submission of Tender Offers.

Certificates

Employer
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RUSTENBUG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OT A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE
BASEMENT STAFF REST ROOM AND SHOWERS

The tenderer is required fo submit with his tender;
1. a Certificate of Contractor Registration issued by the CIDB

2. acopy of the CSD full report
3. All documents stated as mandatory documents.

Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each
partner,

F.3.4 Opening of tender submissions
Tenders will be opened immediately after the closing time for tender

F.3.5 Two-envelope system
A two-envelope procedure will not be followed.

F.3.11 Evaluation of Tenders
The procedure for the evaluation of responsive tenders is Method 1 (Functionality, 80/20 Preferential
Point System).

NB: The lowest acceptable price will be based on the attached market analysis.

The following specific goals will be utilized for awarding of tenders. They can be applicable individually or

wholly in awarclmg of pomts The pomts will be allocated on merit per tender in line with the specification.

Ownership o .| Means of Verification !
Rustenburg Junsdnctlon Proof of address as envnsage on the hst of
Rural /Township Businesses mandatory documents and a full Central
Black People Supplier Database full report will be used for
Persons with Disability verification and allocation of points.
Youth
Women
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE

BASEMENT STAFF REST ROOM AND SHOWERS

Annexure F: Standard Conditions of Tender as contained in Annex F of the CIDB Standard for Uniformity in
Construction Procurement (as amended in Board Notice 86 of 2010 (May 2010)

F.1
F.1.1
F.1.1.1

F.1.1.2

Note:

F1.13

F.1.2

GENERAL

Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their
dealings with each other they shall discharge their duties and obligations, as set out in F.2 and F.3, timeously
and with integrity, behave equitably, honestly and transparently, comply with all legal obligations and not
engage in anti-competitive practices.

The employer and the tenderer and ali their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such confiict of interest,
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender
submissions. Employees, agents and advisors of the employer shall declare any confiict of interest to whoever
is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict, and abstain from any decisions where
such conflict exists or recuse themselves from the procurement pracess, as appropriate.

1 A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can
undermine confidence in the ability of that person to act properly in his or her position even if no
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias,

inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data,

F.1.3
F.1.3.1

Tender

interpretation
The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

6
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE

BASEMENT STAFF REST ROOM AND SHOWERS

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation

purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a)

conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult
to fulfili his or her duties impartially,

i) an individual or organisation is in a position to exploit a professional or official capacity in some way
for their personal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the organisation which
employs that employee.

comparative offer means the tenderer's financial offer after all tendered parameters that will affect the
value of the financia! offer have been taken into consideration in order to enable comparisons to be made
between offers on a comparative basis

corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process; and

fraudulent practice means the misrepresentation of the facts in order to influence the tender process or
the award of a contract arising from a tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial levels

organization means a company, firm, enterprise, association or other legal entity, whether incorporated or
not, or a public body

quality (functionality) means the totality of features and characteristics of a product or service that bear
on its ability to satisfy stated or implied needs

F.1.4 Communication and employer's agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form
ihat can be readily read, copied and recorded. Communications shall be in the English language. The employer shall not
take any responsibility for non-receipt of communications from or by & tenderer. The name and contact details of the
employer's agent are stated in the tender data.

Tender
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F.1.5

F.1.5.1

F.15.2

F.1.6

F1.6.1

F.1.6.2

Tender

BASEMENT STAFF REST ROOM AND SHOWERS

The employer’s right to accept or reject any tender offer

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may
cancel the tender process and reject all tender offers at any time before the formation of a contract. The
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but wil give
wiitten reasons for such action upon written request to do so.

The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of all
responsive tender offers re-issue a tender covering substantially the same scope of work within a period of six
months unless only one tender was received and such tender was returned unopened to the tenderer.

Procurement procedures
General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

Competitive negotiation procedure

F1621 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the
names of the tenderers who make a submission. The requirements of F.3.8 relating to the material
deviations or qualifications which affect the competitive position of tenderers shall not apply.

F.16.22  All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in
each round to enter into competitive negotiations, based on the principle of equal treatment and
keeping confidential the proposed solutions and associated information. Notwithstanding the
provisions of F.2.17, the employer may request that tenders be clarified, specified and fine-tuned in
order to improve a tenderer's competitive position provided that such clarification, specification,
fine-tuning or additional information does not alter any fundamental aspects of the offers or impose
substantial new requirements which restrict or distort competition or have a discriminatory effect,
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F.1.6.23  Atthe conclusion of each round of negotiations, tenderers shall be invited by the employer to make

a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and final offer.

F1.6.24 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after
tenderers have been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.4 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters
around which a contract may be negotiated. The employer shall evaluate each responsive
submission in ferms of the method of evaluation stated in the tender data, and in the second stage
negotiate a contract with the tenderer scoring the highest number of evaluation points and award
the contract in terms of these conditions of tender.

F.1.6.3.2 Option2

F.1.6.3.21 Tenderers shall submit in the first stage only technical proposals. The employer shall
invite all responsive tenderers to submit tender offers in the second stage, following
the issuing of procurement documents,

F.1.6.3.22 The employer shall evaluate tenders received during the second stage in terms of
the method of evaluation stated in the tender data, and award the contract in terms of

these conditions of tender.

F.2 TENDERER'S OBLIGATIONS
F.21  Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any
of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis in
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a prior process to invite the tenderer to submit a tender offer and obtain the employer's written approval to do so

prior to the closing time for tenders.
F.2.2  Cost of tendering
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any <costs
incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to demonstrate
that aspects of the offer complies with requirements.

F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission,

F.24 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.25 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of
contract and other publications, which are not attached but which are incorporated into the tender documents by
reference,

F.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an
extension to the closing fime stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meetings are stated in the tender data.

F.28  Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before
the closing fime stated in the tender data.

F.29 Insurance
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in
terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice
regarding insurance.

F.2.10 Pricing the tender offer
Tender 10
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F.2.10.1 Include in the rates, prices, and the tendered total of the prices {if any) all duties, taxes (except Value Added

Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the fendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the confract and not subject to adjustment except as
provided for in the conditions of contract identified in the confract data

F.2.104 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.
F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such
alterations. Erasures and the use of masking fluid are prohibited.

F.212 Alternative tender offers

F.2.121 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide
the whole of the works, services or supply identified in the contract data and described in the scope of works,
unless stated otherwise in the tender data.

F.2.13.2 Return all retumable documents to the employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the employer.

Tender i1
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Sign the original and all copies of the tender offer where required in terms of the tender data. The employer
will hold all authorized signatories fiable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer,

Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the retumnable
documents listed in the tender data in an envelope marked “financial proposal’ and place the remaining
returnable documents in an envelope marked "technical proposal’. Each envelope shall state on the outside
the employer’s address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

Seal the original tender offer and copy packages together in an outer package that states on the outside only
the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the form,
required, may be regarded by the employer as non-responsive.

F.215 Closing time

F.2.15.1

Tender

Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery. ‘ R
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F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the

requirements of these conditions of tender apply equally to the extended deadline.
F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer's agent written notice before the closing time for tenders that a tender is to
be withdrawn or substituted.

F2164 Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE".

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender
offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment
of certain rates or item prices {or both). No change in the competitive position of tenderers or substance of the tender
offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material :

F2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer's
commercial position {including notarized joint venture agreements), preferencing arrangements, or samples of
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employer's request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
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F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.
F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time avaitable for the employer to issue the
gontract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period
stated in the tender data

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

F.3 THE EMPLOYER'S UNDERTAKINGS

F.3.1  Respond to requests from the tenderer

F.3.1.1  Unless otherwise stated in the tender data, respond o a request for clarification received up to five working
days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement
documents,

F.3.1.2  Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used fo prequalify a tenderer to

submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence: ‘
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a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to

meet any of the collective or individual qualifying requirements;

b} the new partners to a joint venture were not prequalified in the first instance, either as individual firms or
as another joint venture; or

¢) inthe opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from
the date that tender documents are available until seven days before the tender closing time stated in the Tender Data.
If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the Employer may grant
such extension and, shall then notify all tenderers who drew documents.

F.3.3  Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, {unless it is necessary to open
a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4  Opening of tender submissions

F34.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers' agents who choose to attend at the time and place stated in the tender data. Tender submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

F34.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in
the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of
his prices, preferences claimed and time for completion for the main tender offer only.

F3.4.3 Make avaiable the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system
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F.35.1  Where stated in the tender data that a two-envelope system is to be followed, open only the technical

proposal of valid tenders in the presence of tenderers' agents who choose o attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

F.35.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
centention for the award of the contract of the time and place when the financial proposals will be opened,
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum
number of points for quality stated in the tender data, and announce the score obtained for the technical
proposals and the fotal price and any preferences claimed. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for quality.

F.3.6  Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating fo the

evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract,
until after the award of the contract to the successful tenderer.

F.3.7  Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to infiuence the processing of tender offers and instantly
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.

F.3.8  Testfor responsiveness

F.3.8.1  Determine, after opening and before detailed evaluation, whether each tender offer properly received:
a)  complies with the requirements of these Conditions of Tender,
b)  has been properly and fully completed and signed, and

¢) lisresponsive to the other requirements of the tender documents.
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A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender

documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or
c) affect the competitive position of other tenderers presenting responsive fenders, if it were to be reclified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or resetvation.

F.3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1

F39.2

F.39.3

F.394

Tender

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there
is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
¢}  arithmetic errors in:
i) ling item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or

)] the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the tenderer to
either confirm the tender offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:
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a) Ifbills of quantities or pricing schedules apply and there is an error in the line item total resuftting from the

product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total
as quoted shall govern, and the unit rate shall be corrected.

b)  Where there is an error in the total of the prices either as a result of other corections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve
the tendered total of the prices.

F.3.10 Clarification of tender offers

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender
offer.

F.3.11 Evaluation of tender offers

F.3.11.1 General
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria
and weightings that are specified in the tender data,

F.3.11.2 Method 1: Financial offer
In the case of a financial offer:

a)  Rank tender offers from the most favourable to the least favourable comparative offer.

b}  Recommend the highest ranked tenderer for the award of the contract, unless there are compelling
and justifiable reasons not to do so.

¢) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the
highest ranked tenderer and recommend the highest ranked tenderer, uniess there are compelling
and justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.3 Method 2: Financial offer and preference
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In the case of a financia! offer and preferences:

a)

Score each tender in respect of the financial offer made and preferences claimed, if any, in
accordance with the provisions of F.3.11.7 and F.3.11.8.

Calculate the total number of tender evaluation points (T} in accordance with the following
formula:

Tev = Nro + Np

where:  Neo is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
Ne is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points, and recommend the
tenderer with the highest number of tender evaluation points, unless there are compelling and
justifiable reasons not to do so and the process set out in this subclause is repeated

F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

a) Score each tender in respect of the financial offer made and the quality offered in accordance with

b)

Tender

the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum
number of points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (Tey} in accordance with the following
formula:

19

Emplayer

Witness | WVitness 2 Conlractor Witness | Wilness 2




RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE

BASEMENT STAFF REST ROOM AND SHOWLRS
Tev = Nro + Ng

where:  Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7,
Nq is the number of tender evaluation points awarded for quality offered in accordance
with F.3.11.9,

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so,

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and recommend the
tenderer with the highest number of tender evaluation points, unless there are compelling and
justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preference

Tender

In the case of a financial offer, quality and preferences:

a)

Score each tender in respect of the financial offer made, preference claimed, if any, and the quality
offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail
to score the minimum number of points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (Tev) in accordance with the following
formula:

Tev = Nro + Np + Ng

where:  Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
Np is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.
No Is the number of tender evaluation points awarded for quality offered in accordance
with F.3.11.9.
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¢} Rank tender offers from the highest number of tender evaluation points to the lowest,

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and recommend the
tenderer with the highest number of tender evaluation points, unless there are compelling and
justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.6 Decimal places
Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers
Score the financial offers of remaining responsive tender offers using the following formula:
Nro = Wi + A
where:  Npo is the number of tender evaluation points awarded for the financial offer.

W; is the maximum possible number of tender evaluation points awarded for the
financial offer as stated in the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as stated
in the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula Comparison aimed at achieving Option 1* Option 2*
. P-P
1 Highest price or discount A= (1 + E—P—TBE) A=P/Pm
n
Lowest price or percentage P—-P
2 ' price o pereeniad PR P il A=Pm/P
commission / fee Pm
* Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender
data and reject all claims for preferences where tenderers are not eligible for such preferences.
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Calculate the total number of tender evaluation points for preferences claimed in accordance with the
provisions of the tender data.

F.3.11.9 Scoring quality

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:
Mo = Wa x SofMs

where: S is the score for quality allocated to the submission under consideration:
Ms is the maximum possible score for quality in respect of a submission; and
W2 is the maximum possible number of tender evaluation points awarded for the quality
as stated in the tender data

F.3.12  Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of
insurance which the conditions of contract identified in the contract data, require the employer to provide.

F.313  Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk and only
if the tenderer:

a) s not under restrictions, or has principals who are under restrictions, preventing participating in the
employer's procurement,

b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,

¢} has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by acourtora
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any
of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

Tender 22
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RUSTENBURG LOCAL MUNICIPALITY

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE
BASEMENT STAFF REST ROOM AND SHOWERS
f) s able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.314  Prepare contract documents
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer as
part of the tender documents to take account of.
a) addenda issued during the tender period,
by inclusion of some of the returnable documenis,
c) other revisions agreed between the employer and the successful tenderer, and
F.3.14.1 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to
complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.

F.3.16  Notice to unsuccessful tenderers
F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning
one capy of the form of offer and acceptance before the expiry of the validity period stated in the tender data,

or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer's acceptance of the tender, notify all other
tenderers that their offers have not been accepted.

F.3.17  Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as
soon as possible after completon and signng of the form of offer and acceptance.

Tender 23
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T2.2.1: Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender affer, amending the tender
documents, have been taken into account in this tender offer;

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Positicn
Tenderer
Tender ‘ 24
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T2.2.2: Compulsory Enterprise Questionnaire

The following particulars must be furnished. tn the case of a joint venture, separate enterprise questionnalres in respect of each partner
must be completed and submitted.

Section 1: Name of enterprise: .....ovvieien s it e a e e
Section 2: VAT registration number, ifany:.........ooiiiiiiii i e
Section 3: CIDB registration number, ifany:......... oo i

Section 4:  Particulars of sole proprietors and partners in partnerships

Name* ldentity number* Personal income tax number*
Y

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration number . ... ... o
Close corporation NUMBET . .. ..\ oo ettt e e

T TEIETEMCE MUMIDET + .+ \ v vttt e en ettt et s s e e e ettt tct st e et

Section 6; Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a parinership or director, manager, principal
shareholder or stakeholder in a company or ciose corporation is currently or has been within the last 12 months in the service of any of the
following:

B amember of any municipal council o an employee of any provincial department, national or provincial
) amember of any provincial legislature public entity or constitutional institution within the meaning of the
o amember of the National Assembly or the National Public Finance Management Act, 1989 (Act  of 1399) ‘
Council of Province g  a member of an accounting authority of any national or
0 a member of the board of directors of any provinclal public entity
municipal entity o an employee of Parliament or a provincial legislature

o n official of any municipality or munici af entity

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, Status of service
director, manager, principal Name of institution, public off e, board or organ of (tick appropriate column)
shareholder or stakeholder state and position held current Within last 12

menths

*insert separate page if necessary

Section 7:  Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporaticn is currently or nas been within the last 12 months been in
the service of any of the following:

Tender 25
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O amember of any municipat council o an employee of any provincial department, national or provingial

0 & member of any provincial legislature public entity or constitutional institution within the meaning of the
t1 amember of the Natlonal Assembly or the Pubdic Finance Management Act, 1999 (Act 1 of 1999)
National Council of Province o a member of an accounting authority of any national ~ or
0 a member of the board of directors of any provincial public enfity
municipal entily o an employee of Parliament or a provincial legislature
© an official of any municipality or municipal
entity
Name of spouse, child or parent Name of institution, public office, board or organ Status of service
o state and position hefd (tick appropriate column)
cu rent Within last 12
months

“insert separate page if necessary

The undersigned, who warrants that hefshe is duly authorised to do so on behalf of the enterprise:

i} authorizes the Employer to obtain a tax ciearance certificate from the South African Revenue Services that my / our tax matters are in
order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly
exercises, of may exercise, conirol over the enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

iiiy confirms that no pariner, member, director or ofher person, who wholly or partly exercises, or may exercise, control over the enterprise
appears, has within the fast five years been convicted of fraud or corruption;

iv) confirms that | / we are not assoclated, linked or involved with any other tendering entities submitting tender offers and have no other
refationship with any of the tenderers or those responsible for compiting the scope of work that could cause or be interpreted as a
conflict of interest;

iv) confirms that the contents of this questicnnaire are within my personal knowledge and are to the best of my belief both true and correcl.

Signed Dale
Name Positicn
Enterpiise
name
Tender 26
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T2.2.3: Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by joinl ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise MeMs . ...,
...... , authorised Signatory of the COMPANY . . ...\ v e et irt e ettt e e ettt e st s i a e e GCHNG
in the capacity of lead pariner, to sign all documents in conneclion with the tender offer and any conlract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY
Lead partner

Signature, .. ..., ... ...
Name ........
Designation

Signature. ...
Name ........
Designaticn

Signalure, . ...........
Name ........
Designation

Designation

Tender 27
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T2.2.4: Schedule of Proposed Subcontractors

We nolify you that it is our intention to employ the following Subcontraclors for work In this contract.

If we are awarded a contract we agree that this notification does not change the requirement for us (o submit the names of proposed
Subconlractors in accordance with requirements in the contract for such appolntments. if there are no such requiremnents in the contragt,
then your written acceptance of this st shall be binding batween us.

We confirm that all subcontractors who are contracted to construat a hause are registered as home builders with the National Home Builders

Registration Council,

Name and address of proposed Nature and extent of work Previous experience with
Subcontractor Subcontractor.
1.
2,
3
4,
5,
Signed Date
Name Position
Tenderer
Tender 28
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T2.2.5: Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that |fwe presently own or lease and will have available for this contract or wiil
acquire or hire for this contract if my/our tender Is accepted.

(a) Detalis of major equipment that Is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space s required.

()  Details of major equipment that will be hired, or acquired for this contract if my/our tender is acceptable.

Quantity Description, size, capacity, etc.

Atiach additional pages if more space is required.

Signed : Date
Name Position
Tenderer
Tender 29
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T2.2.6: Schedule of the Tenderer's Experience

The following is a statement of similar work successfully executed / in progress by myselifourselves in the last 5 years:

Employer, contact person and
telephone number.

Description of contract

Value of work
inclusive of VAT
{Rand)

Date
completed

Signed

Name

Tenderer

Date

Pasilion

Tender

30
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T2.2.7: FINANCIAL REFERENCES

{a)  FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our
Directors' and Auditors’ report for consideration by the Employer.

(b)  DETAILS OF COMPANY'S BANK

/We hereby authorise the Employer/Engineer to approach all or any of the following banks for a reference:

DESCRIPTION OF BANK BANK DETAIL APPLICABLETO BANK DETAIL APPLICABLE TO THE
DETAIL COMPANY HEAD QFFICE SITE OF THE WORKS
Name of bank

Branch name

Branch cade

Street address

Postal address

Name of manager

Telephone number ( ) { )

Fax number ( ) ( )

Account number

Signed Date

Name Position

Tenderer

Tender 31
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T2.2.8: Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the fender documents in this Retumabie Schedule.
Alternalively, a tenderer may state such deviations and qualifications in a covering letter to his tender and reference such letter in this
schedute.
The Tenderer's atfention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender Data regarding the
employer's handling of material deviations ard qualifications.
Page Clause or item Proposal
Signed Date
Name Position
Tendaror

Tender 32

Employer Witness 1° Witness 2 Cantractor Wilness 1 Witness 2




7 SSAUIAA | SSAUIIA JOISBIUCT Z SSBUIAN | SSaUlAA J2Aojdwz

SUIMOHS ANV WOON 1STH 44v1S INIJWIASYE JHL NIVLINIVIN ONV dIVd3d OL ¥3AIA0YD 3DIAYIS v 40 LNIWEINIODY - $Z/€Z02/¥600/DAIND LIMSY 71 Hed

FAAR €e 19pusa]
18l8pUs |
LO1IS04 aleN
&g pafis

eunosiad Asies pue Aosyusdns e Jo Seya Wnjngiuno Jo se1dod spinoid o} palinbal aIe sieiapus] "a)is uo pabebua ag i suosiad asaul awr Bupom jo abeluaolad ay) ajeaipul |RYS Si21apua |

JCABNING SIOWENLOTD

%004 1200 ABJeS pue UjesH UORINIsUc)

USWAI04 100807

%00} sby YIS § JOELLCD

sabeuep speIUOND

peIdnzog SHIOM pajnoexs Jeak puy {sreal) (wuaung)

uolsod o anep aloid Jo sueN 20MI8T LOIS0d SIS LG BWLL % SUEN

SHYIA A LSV 3H1L ONMNG JHNLYN Y TINIS ¥ 20 SHHOM NO FONIIH3dX3 SNOIATHd
[puuosiad Aajeg pue Aosimedng 16721




T2.2.10: Labour Utilisation
Labour Categories - Definitions

NOTE: These definitions serve as a guideline to complete the foliowing table and will in no respect alter the Project Specificalions or
Standardised Specifications

1. General Foreman / Foreman

An employee who gives out work to and directly co-ordinates and supervises employees. His duties encompass any one or
more of the following activities:

a) Supervision;
b) Maintaining discipline;
c) Ensuring safety on the workplace;
d) Being responsible to the Contractor for efficiency and production for his portion of the works; and
g} Performing skilled work, whether in an instructional capacity or otherwise.
2, Charge hand

An employee engaged in any one or more of the following activilies:

a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an artisan:
b) Giving out work to other employees under his controf and supervision;
c) Ensuring safety on the workplagce;
d} Maintalning discipline; and
g) Being directly responsible to a general foreman or foreman or the Contractor or the Contractor's representative for
efficiency and production for his partion of the warks.
3. Artisan

An employee who has successfully completed all prescribed courses at a practical institutional training centre for a particular
frade and who has successfully completed the on-site period of training as prescribed and who has successfully passed the
prescribed frade fests.

Tender 34 T2.2
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4, Team Leader

An employee engaged in any one or more of the following activities:

a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled person;
b} Giving out work to other employees under his control and supervision,
c) Maintaining discipline,
d) Being directly responsible to a Charge hand or a foreman or a general foreman or the employer's
authorised representative for efficiency and production for his portion of the works.
5. Skilled Employee

An employee engaged in an anclllary trade or an assistan{ artisan.
6. Semi-Skilled Employee
An employee with any specified skills, an apprentice or a trainee-artisan.
1. Unskilled Employee
An employee engaged on any task or operation not specified above.
8. Imported Employee
Personnel permanently empleyed by Contractor.
9, Local Employee

Temporary workforce employed through Labour Desk.

Emplayer Wilness 1 Wilness 2 Contractor Witness 4 Wilness 2




MAN DAYS

Calegories a)  No. of Man Days

b) Imported c) Local d) HDI{YIN)

1. Contracts Manager

2. Site Agent

3. Foreman/Supervisors (specify type)

5. Charge hands

6, Arisans

7. Operators/Drivers

8. Clerks/ Storeman

9. Team Leader

Employer Wilness 1 Witness 2 Contractor Wilness 1 Wilness 2




Calegories a)  No. of Man Days
b} Imported c) Local d) HDI(Y/N)

10. Skilled Labour
11, Semi-skilied Labour
12, Unskilled Labour

Signed Dale

Name Position
Tanderer
Employer Wilness $ Witness 2 Contracter Wilness 1 Witness 2




T2.2.11: OCCUPATIONAL HEALTH AND SAFETY ACT:
STATEMENT BY TENDERING ENTITY

; duly authorised
to represent {company narme)
in my capacily as hereby confirm that |

accept full and exclusive responsibility for compliance by myself and all persons who perform work for me with the provisions
of the Occupational Health and Safety Act, No. 85 of 1993 (as amended) and all regulations promulgated from fime to time,
whilst performing work on

| confirm that all employees who perform work on the site shall be properly trained to do this in a manner which is safe and
without risk to health and safety to themselves and others in the vicinity and undertake o have our activities adequately
supervised in the interest of health and safety,

Signed Date
Name Position
Tenderer
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T2.2.12: Site Inspection Certificate

As required by Clause 2.7 of the Tender Data, liwe certify that l/iwe have visited the site of the Warks and
attended the site visit and clarification meeting on the date certified below.

|iwe further certify that | am / we are satisfied with the description of the Work and the explanations given by the
Engineer at the site visit and clarification meeting.

Signature of Tenderer Date

Site Visit

This will certify that

representing

attended a Site Inspection for this Contract on 20

{signed)

For the Engineer

Emgloyer Witness 1 Wilnass 2 Conlractor Wilness 1 Wilnaess 2




FORMT2.2.2: AUTHORITY OF SIGNATORY

With reference to Clause 2.13.4 of the Tender Data, Hwe herewith certify that this tender is submitted by: {Mark applicable
block)

a company, and attach hereto a certified copy of the required resolution of the Board of directors

a partnership, and altach hereto a certified copy of the required resolution by all partners

a close corporation, and attach hereto a certified copy of the required resolution of the Board of Officials

a one-man business, and attach hereto certified proof that | am the sole owner of the business
submitting a tender

a joint veniure, and aftach hereto

a) an notarially certified copy of the original document under which the joint venture was constituted; and
b) certified authorised by the participating members of the undersigned to submit tenders and conclude contragis
on behalf of the joint venture

SIGNED ON BEHALF OF TENDERER: ......ceveeuititetis e eteesececseesesceenes s es st svsssesss st es st eees e

PLEASE NOTE:
Failure to complete all blank spaces on this form or attend to other details mentioned therein will render the
Bid liable to rejection.

The signatory shall confirm his / her authority thereto by attaching on the tendering company’s letterhead
a duly signed and dated copy of the relevant resolution of the board of directors / partners.

Employer Wilness 1 Wilness 2 Gantractor Witness 1 Wilness 2




A mBD 1
INVITATION 7O BID
YOU ARE HEREBY INVITED TO BiD FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPALITY
CLOSING
! BID NUMBER: QUIDCDI009412023/24 DATE: 26 Aprll 2024 CLOSING TIME: 1 10H00

DESCRIPTION | SHOWERS

APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE BASEMENT STAFF REST ROOM AND

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID

ETHE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BOX SITUATED AT:

[ RUSTENBURG LOCAL MUNICIPALITY

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE RUSTENBURG

E MISSIONARY MPHENI HOUSE

| SUPPLIER INFORMATION

| NAVE OF BIDDER

| POSTAL ADDRESS

| STREET ADDRESS

| TELEPHONE NUMBER CODE | |NumBER |

| CELLPHONE NUMBER

| FACSIMILE NUMBER CODE | | NUMBER | 1
| E-MAIL ADDRESS
| VAT REGISTRATION NUMBER : _

| TAX COMPLIANGE STATUS TCS PIN: | lor JcsoNe: |
[lves [INoj

| ARE YOU THE ACCREDITED Oy N ARE YOU A FOREIGN BASED | . o !

| REPRESENTATIVE IN SOUTH & © | SUPPLIER FOR THE GOODS EANSWE’R PART

| AFRICA FOR THE GOODS /SERVICES /SERVICES /WORKS OFFERED? | O

| TOTAL NUMBER OF JTEMS OFFERED TOTAL BID PRICE R

| SIGNATUREOFBIDDER | ... DATE

| CAPAGITY UNDER WHICH THIS BID
| IS SIGNED

| BIDDING PROCEDURE ENQUIRIES MAY-BE DIRECTED TO:

TECHNICAL INFORMATION MAY: BE DIRECTED TO:

| DEPARTMENT SCM DEPARTMENT Civil Facilities

{ CONTACT PERSON Ms. H Maisela CONTACT PERSON Mr. F Mohammed

| TELEPHONE NUMBER (14 590 3633 TELEPHONE NUMBER | 014 530 3152 ;;

finohammed@rustenbuirg.gov.za |
hmaisela@iusienburg.gov.za | E-MAIL ADDRESS

| E-MAIL ADDRESS

Witness 1

Employar

Wilnass 2

Conlractor

Wilnass t
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

*+BID SUBMISSION:

12,
13

BIDS MUST BE DELIVERED BY THE STEPULATED TEME TO THE CORRECT ADDRESS LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION,

ALL BIDS MUST BE SUBMITTED ON THE QFFICIAL FORMS FROVIDED, COMPLETED WITH A BLACK PEN

THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, PREFERENTIAL PROCUREMENT POLICY
FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF
CONTRACT (GGC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

T TAX COMPLIANCE REQUIREMENTS - T e T

24
22

23

24

25
28

27

BIDDERS MUST ENSURE COMPLIANC£ WITH TH EiR TAX OBL|GATIONS

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAM OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR THE TAX COMPLIANCE STATUS (TC8) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING, IN
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE
WEBSITE WWW.SARS,GOV.ZA,

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3,
BIDDERS MAY ALSCO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID,

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A
SEPARATE TGS CERTIFICATE/ PIN { CSD NUMBER,

WHERE NO TCS 1§ AVAILABLE BUT THE BIDDER |3 REGISTERED CN THE CENTRAL SUPPLIER DATABASE (CSD), A
€SD NUMBER MUST BE PROVIDED,

{QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS ¢

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SCUTH AFRICA {RSA)? 1 yes [INO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? (3 yes [Ino
3.3, DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O ves N0
34. DOES THE ENTITY HAVE ANY SOURCE OF INCOME N THE R$A? I ves [INO
3.5. I8 THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ yes [No

IF THE ANSWER 15 “NO" TO ALL OF THE ABOVE, THEN [T IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
JETI\TUS SYSTEM PIN COPE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 23
BOVE

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS WILL RENDER THE BID INVALID,
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED: o v,

DATE: e

Employer Wilnass 1 Wilress 2 Coenltaclor Witness 1 Wilness 2




MBD 4: DECLARATION OF ABUSE OF SUPPLY CHAIN MANAGEMENT SYSTEM

No bid will be accepted from persons in the service of the statel.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an
offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is
required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.
3.1 Full Name of bidder or his or her representative: ..............c.ccoive e,

3.2, Identity NUMDE: .....ooiii e

3.3 Position occupied in the Company (director, trustee, hareholder®: ...,

34.  Company Registration NUMDEE: ..........ocriiiiiiiiiie e

3.5. Tax Reference NUMDEE, ... e s s s e

3.8. VAT Registration NUMDET: ..o s s st s sssesnsen e

3.7.  The names of all directors / trustees / shareholders members, their individual identity numbers and state
employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state?

(Tick applicable box)

[vEsf | no | |

3.8.1.  Ifyes, furish PartiCUlars. .......c.ccovvevvirce i e e

MSCM Regulations: "in the service of the state” means to be -
(a) a member of —
i) any municipal council;

(
(ii any provincial legislature; or
(iiiy the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity; {c) an official of any municipality or municipal
entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

() an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is aclively involved in the

Employer Wilness 1 Wilness 2 Contractor Witnass 4 Witness 2




management of the company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months?
(Tick applicable box)

1yes] | nNO | |

3.10 Do you have any relationship (family, friend, other) with persons in the
service of the state and who may be involved with the evaluation and or adjudication of this bid?

(Tick applicable box)

IVEs| | no | |

..........................................................................................................

311 Are you, aware of any relationship (family, friend, other} between any other bidder and any persons in
the service of the state who
may he involved with the evaluation and or adjudication of this bid?

(Tick applicable box)

Lyes] [ no | |

3111 I yes, furnish particUlars.........cooe v

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?

(Tick applicable box)

Lyes] [ no ] |

3.12.1 If yes, furnish Particulars..............ccccoiiiieiiieiiie s

3.13 Are any spouse, child or parent of the company's directors
trustees, managers, principle shareholders or stakeholders
in service of the state?

(Tick applicakle box)

Ives| [ ~no | |

Employer Wilness 1 Witness 2 Conlracter Witness 1 Witness 2




3,14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract.

(Tick applicable box)

[YEs|] | nNO | |

...........................................................................

............................................................................................................

Employer Wilnass 1 Wilness 2 Conlraclor Wilnass 1 Witness 2




4, Full details of directors { trustees / members / shareholders.
Ful Identity Number Personal State
Name Reference Employee
Tax Number
Number
- Signature Date
Capacity ' : Name of Bidder

Witnass 1 Wilness 2 Conlraclor Witness 1 Witness 2
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MBD 5
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire:

1 Are you by law required fo prepare annual financial statements for auditing?
1.1 If yes, submit audited annual financial statements for the past three years or since the date of

establishment if established during the past three years.

.......................................................................................................................

2 Do you have any outstanding undisputed commitments for municipal services towards any municipality for
more than three months or any other service provider in respect of which payment is overdue for more

than 30 days?

21 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards
any municipality for more than three months or other service provider in respect of which payment is
overdue for more than 30 days.

2.2 If yes, provide particulars.

3 Has any contract been awarded to you by an organ of state during the past five years, including
particulars of any material non-compliance or dispute concerning the execution of such contract?

3.1 If yes, furnish particulars

4, Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of
payment from the municipality / municipal entity is expected to be transferred out of the Republic?
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41 If yes, furnish particulars

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) ......oviviiioiiece et

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE,

Namefs and Sumame of Bidder T Signatwe
e e 2024
Position in the Firm/Company Date
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MBD 6.1 PREFERENCE CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS,

2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim
form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1.2

1.3

1.4

1.5

1.6

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included}; and

the 90/10 system for requirements with a Rand value above R50 000 000 {all applicable taxes
included).

To he completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The 80/20 will be applicable in this tender.

Points for this tender {even in the case of a tender for income-generating contracts) shall be awarded
for:
(a)  Price; and

(b)  Specific Goals.
To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS
PRICE B0
SPECIFIC GOALS

Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
organ of state.
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2,

to

3.
3.1,

3.2

3.21.

Where

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation

provide goods or services through price quotations, competitive tendering process or any other

method envisaged in legislation.

(a) “price” means an amount of money tendered for goods or services and includes all applicable
taxes less all unconditional discounts.

(h) “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes.

(c) “tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agresment between the organ of state and a third party
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of
assets and concession contracts, excluding direct sales and disposal of assets through public auctions:
and

(d) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 9010

Ps = go (1 - Tfmin ) or Ps =90 (1 -Fimin )
Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of fowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME-GENERATING

PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-Pmax Pt—Pmax
Ps ~ 80 (1 + "5 tmer ) or Ps = 90 (1 +20me )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Employer
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4, POINTS AWARDED FOR SPECIFIC GOALS

41.  Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender, the
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by
proof/ documentation stated in the conditions of this tender.

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicabie preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must afso be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points

allocated
(80/20 system)

Rustenburg 4 Latest (not older than three
Jurisdiction months) Municipal
Account/Traditional Council
letter
Rural /Township 4 Latest (not older than three
Businesses months) Municipal
Account/Traditional Council
letter
Black People 2 Valid Sworn Affidavit
Persons with 2 Disability verification letter
Disability
Youth 4 Certified ID copy
Women 2 Gertified 1D copy
SMME’s 2 Company registration
Total 20

44, Company registration number:

4.5. TYPE OF COMPANY/ FIRM

(Pty) Limited

Non-Profit Company

State Owned Company
[TICK APPLICABLE BOX]

Bidder must complete the table above; CSD full Report will be used to verify the above

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm.....,

Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

N Close corporation

O Public Company

0 Personal Liability Company
0

0

(]

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

Employer
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The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct.

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition fo any other remedy it may
have —

(@)  disqualify the person from the tendering process.

{b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct,

(¢)  cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation.

(d)  recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alferam partem (hear the other side) rule
has been applied; and

{¢)  forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:
DATE:
ADDRESS:
Employer Withess 1 Wilnass 2 Contractar . Witness 1 Witness 2




MBD 8: DECLARATION OF ABUSE OF SUPPLY CHAIN MANAGEMENT SYSTEM

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system. .

The bid of any bidder may be disregarded if that bidder, or any of its directors have-
a. abused the institution's supply chain management system;
b.  committed fraud or any other improper conduct in relation to such system; or

. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.
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4.1

Question

Is the bidder or any of its directors listed on the National Treasury's Database of
Restricted Suppliers as companies or persons prohibited from doing business with the
public sector?

Companies or persons who are listed on this Database were informed in writing of this

restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alferam partem rule was applied). The Database of Restricted

Suppliers now resides on the National Treasury's website (www.treasury.gov.za) and

can be accessed by ciicking on its link at the bottom of the home page.

Yes

No

4141

if so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defauilters in terms
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of
2004)7?

The Register for Tender Defaulters can be accessed on the National Treasury's
website {www.treasury.qov.za) by clicking on its link at the bottom of the home page.

Yes

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a court
outside of the Republic of South Africa) for fraud or corruption during the past five
years?

Yes

4.3.1

If so, furnish particulars:

4.4

Was any contract between the bidder and any organ of state terminated during the past
five years on account of failure to perform on or comply with the contract?

Yes

441

If so, furnish particulars:

CERTIFICATION

........................................

“Namels and sumame of Bidder Signature

Position in the Firrr']'/.Company | Date

[, THE UNDERSIGNED (FULL NAME). ..o CERTIFY THAT
THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. | ACCEPT
THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Employer
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MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids* invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding
is a pe se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system: and

C. cancel a contract awarded fo a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.
4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

' Includes price quotations, advertised competitive bids, limited bids and proposals.

* Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire
goods and / or services through a bidding process. Bid rigging is, therefore, an agresment between competitors
not to compete.

|, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)
in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect:
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| certify, on behalf of: that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder andfor is in the same line of
business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor, However communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

b) geographical area where product or service will be rendered (market allocation)

c) methods, factors or formulas used to calculate prices;

) the intention or decision to submit or not to submit, a bid,

) the submission of a bid which does not meet the specifications and conditions of the

bid; or

)i bidding with the intention not to win the bid.

8. In addition, there have been no consuitations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relales.
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9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

10. I 'am aware that, in addition and without prejudice to any other remedy provided fo combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority {NPA)} for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

* Joint venture or Consortium means an association of persans for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

...............................................................................................

Position Name of Bidder
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SECTION 38: DECLARATION FORM

Having examined the BID and the general conditions thereto, l/we hereby certify that the bid price in the
bid schedules and the preference points claimed are correct.

I/We furthermore certify that Iiwefthe Company comply/complies with the issues around Section 38 of the
Supply Chain Management Policy inter alia:

IF ALL IS IN PLACE IN RESPECT OF THE CONTRACTUAL ISSUES LISTED IN THE TABLE BELOW;
THE ANSWER SHOULD BE YES. ATTACH SUPPORTING INFORMATION IF ANY OF THE ANSWERS
IS NO.
Note that the Municipality's Procurement Section will verify the statements.
I/we certify the following:
No. CONTRACTUAL ISSUES YES | NO
1. | Interms of Section 38 (1) (c) that the Bidder or any of the Directors is not listed as a
person prohibited from doing business with the Public Sector
2. | Interms of Section 38 (1){(d) () that the Bidder or any of the Directors does not owe
rates and taxes or Municipal service charges to any Municipality that is in any
arrears for more than three (3) months. Copies of the latest Municipal service
charges statement of the Bidder and the Directors must be attached to the tender/bid
document
3. | Interms of Section 38 (1) (d) (i) that the Bidder or any of the Directors has not failed
to perform satisfactorily on a previous/previous contract/s with the Municipality or any
organ of state
4. | Interms of Section 38 (i} (9) that the Bidder or any of the Directors has not been
convicted for fraud or corruption during the past five (5) years
5. | Interms of Section 38 (i) (9) (iv) that the Bidder or any of the Directors has not been
listed in the Register Of Tender Defaulters in terms of Section 29 of the Prevention
and Combating of Corrupt Activities Act, (Act No. 12 of 2004)

SIGNATURE OF BIDDER DATE
FULL NAME AND SURNAME OF BIDDER IN BLOCK LETTERS

COMPANY NAME: ..

PHYSICAL ADDRESS: ..o

TELEPHONE NUMBER: ...

EMAIL ADDRESS: ..

WITNESS 10 e WITNESS 20 .
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CONTRACT AR
" PART 1 (OF 4) : AGREEMENTS AND CONTRACT DATA

C11 Form of Offer and Acceptance
C1.2 Contract Data
C1.3 Deed of Guarantee (Pro Forma)
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C1.1 Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of:

QU/DCD/0094/2023/24 - APPOINTMENT OF A SERVICE PROVIDER TO REPAIR AND MAINTAIN THE
BASEMENT STAFF REST ROOM AND SHOWERS

The lenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto
as listed in the refumable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the
tenderer offers to perform all of the obligations and liahilities of the contractor under the contract including compliance with all
its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the
conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAXIS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning
one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the
tenderer becomes the party named as the confractor in the conditions of contract identified in the contract data.

Signature .. Date ............... ...
Name

Capacity . ... i

for the tenderer

(Name and ..o e
address of

OIganization) L.

Name and
signature ,
OFWINESS ot e e e e e
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Acceptance

By signing this part of this form of offer and acceptance, the employer idenlified befow accepts the tenderer's offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract
identified in the contract data. Acceptance of the tenderer's offer shall form an agresment between the employer and the
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement,

The terms of the contract, are contained in:

PartC1:  Agreements and conlract data, {which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents or parts therecf, which may be incorporated by reference into Parts 1 to 4 above,

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender
schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer
and acceptance, are contained in the schedule of deviafions attached to and forming part of this agreement. No amendments to
or deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if
any), contact the employer's agent (whose details are given in the contract data) to arrange the delivery of any bonds,
guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in
the contract data. Failure to fulfill any of these obligations in accordance with those terms shall constitute a repudiation of this
agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully
completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor)
within five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the
contents of this agreement, this agreement shall constitute a binding contract between the partiss.

Signature ... Date...................
Name ..

Capacity ... ........ ... ...l

for the

Employer Rustenburg Local Municipality
Missionary Mpheni House
c/o Beyers Naude & Nelson Mandela Drive
Rustenburg

Nameand ... ... Date..................
signalure
of witness
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Schedule of Deviations

Notes

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to
those permitted in terms of the Conditions of Tender,

2. A Tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid become the subject of agreements reached during the process of, offer and
acceptance, the outcome of such agreement shall be recorded here;

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the
tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded
here;

4, Any change or addition to the tender documents arising from the above agreements and recorded here, shalf also be
incorporated into the final draft of the Contract.
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By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and
addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer
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agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed thal no other malter whether in writing, oral communication or implied during the period betweaen the
issue of the tender documents and the recelpt by the tenderer of a completed signed copy of this Agreement shall have any
meaning or effect in the contract between the parlies arising from this agreement.

for the tenderer

Signature ... Dale...................
Name ... ...

Capacity ... ..o

(Name and ..
address of
Organization) L.

Name and
signature
OfWIlNGSS ..

for the Employer

Signature ... Date...................
Name
Capacity ... .. ... . e

Rustenburg Local Municipality

Missionary Mpheni House

clo Beyers Naude & Nelson Mandela Drive
Rustenburg

Nameand .. ... ... ... . . Date..................
signature
of witness
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C1.2 Contract Data

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Coniract for Construction Works, 20 Edition (2010), published by the South African Institution: of Civil
Engineering, is applicable to this Contract,

The General Conditions of Contract are not bound into this document but are available al the Centractor's expense from the Secretary of
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, Midrand, 1685 or www.saice.org.za,

CONTRACT DATA

In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works, 21 Edition (2010), the foilowing Contact Data
apoly fo this Contract,

The Contract Dala consists of two parts, Part 1 contains information provided by the Employer, while Part 2 contains information to be
provided by the Contractor.

Part 1: Data Provided by the Employer
- =

1115 Replace the contents of Clause 1.1.1.5 with the following:

The “Commencement Date” means the date on which the contactor receives & written instruction from the
Employer to commence with the Works, The Instruction to commence with the works will net be issued later
{han 28 days from the date that the Agreement made in terms of the Form of Offer and Acceptance comes into

effecl.
111143 The Defects Liability Period for the Works shall be 365 days.
1114 Add the following to the end of this definition:

This clause shall apply mutatis mutandis lo any portion or phase of the Works that may be described in the
Scope of Works or in the Contract Dala, or agreed subsequently between the Contractor and the Employer,
and comsmitted to writing.

The time for achieving practical completion is & Months,

1.11.15 The Employer is Rustenburg Local Municipality.

1.1.1.16 The Engineer means any Director, Associate or Professional Engineer appointed generally or specifically by the
management of the firm Rustenburg Local Municipality to fulfit the functions of the Engineer in terms of the
Conditions of Contract,

1.1.1.26 The pricing strategy is Re-measurement Contract,
1.2 Add the following to the clause:
1213 Sent by facsimile, electronic or any like communication irespective of it being during office
hours or otherwise.
1214 Posted lo the Contractor's address, and delivered by the postat autharities.
1.21.5 Delivered by a courier service, and signed for by the recipient or his representative.
1.21.2 The address of the Employer is;

Rustenburg Local Municipaity
Clo Beyers Naudé & Nelson Mandela Diive

Contract 65 : Cc1.2
Part C1: Agreement and Contract Data Contract Data
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PO Box 55
Rustenburg
0300

1.36

Add the following new Clause:

The copyright in all documents, drawings and records (prepared by the Engineer) related in any manner to the
Works shall vest in the Employer or the Engineer or both (according fo the dictates of the Contract that has
been entered info by the Engineer and the Employer for the Works), and the Contractor shall nof furnish any
infermation in connection with the Works to any person or organisation without the prior approval of the
Employer to this effect,

3.1.3

The Engineer is, in terms of his appointment by the Employer for the design and adminisiration of the Works
included in the Contrac, required to ablain the specific approval of the Employer for the execution of the
following duties:

3.1.3.41 The issuing of an order to suspend the progress of the Works, the extra cost resulting from
which order is to be bome by the Employer in ferms of Clause 5.11 or the effect of which is
liable to give rise to a claim by the Contractor for an extension of tme under Clause 5.12 of
these conditions.

3132 The issuing of an instruction or arder fo vary the nature or quantity of the Works in terms of
Clause 6.3, the estimated effect of which will be fo increase the Contract Price by an amouni
excesding R50 000, the evaluation of all variation orders in terms of Clause 6.4 and the
adjustment of the sum(s} tendered for General ftems in terms of Clausea 6.11.

3133 The approval of any claim sutmitted by the Contractor in terms of  Clause 0.1,

412

Add the following to the clause:

The Contractor shall provide the following to the Engineer for retention by the Employer or his assignee in
respect of all works designed by the Coniractor;

41.2.1 a Cerlificate of Stability of the Works signed by a registered Professional Engineer confirming
that all such works have been designed in accordance with the appropriate codes of pracice.

4122 proof of regisiration and of adequate and current professional indemnity insurance cover held by
the designer(s).

4123 design calculations should the Engineer request a copy theraof.

4.1.24 engineering drawings and workshop details (both signed by the relevant professional engineer),
in order to allow the Engineer to compare the design with the specified requirements and to
record any comments he may have with respect therato.

4125 “As-Buiit" drawings in DXF electronic format after completion of the Works.

The Contractor shall be responsible for the design of the Temporary Works.

433

Add the fallowing new clause;

The Contractor shall comply with the Occupational Health and Safety Specification prepared by the Employer in
terms of the Construction Regulations, 2003 promulgated in terms of Section 43 of the Occupalional Health and
Safely Act (Act No. 85 of 1993).

Without limiting the Contractor's obligations in terms of the Contract, the Confracior shall before
commencement of the Works or any part thereof, be In the possession of an approved Health and Safely Plan.

The Contractor shall submit an approved Health and Safety Plan to the Engineer within 14 days from the date
that the Agreement made in terms of the Form of Offer and Accaptance comes Into effect.

434

Add the following new clause:
Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may fake, the Contractor accepls sole ligbitity for due
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compliance with the relevant duties, abligations, prohibitions, arrangements and procedures imposed by the
Occupalional Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, Including the Construction
Regulations, 2003, for which he is liable as mandatory. By entering into this Contract it shall be deemed that
the parties have agreed in writing to the above provisions in terms of Section 37 (2) of the Act.

435 Add the following new clause:
Contractor to notify Employer
The Employer retains an interest in all inquiries conducted under this Contract in terms of Section 31 andfor 32
of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its Regulations following any incident
invalving the Contractor andfor Sub-Contractor and/or their employees. The Contractor shall notify the
Employer in wriing of afl investigations, complaints or criminal charges which may arise pursuant to work
performed under this Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1983) and
Regulations.
4386 Add the following new clause:
Contractor's Besigner
The Contractor and his designer shall accept full responsibility and liability to comply with the Occupational
Health and Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2003 for the design of the
Temporary Works and those part of the Permanent Works which the Contractor is responsible to design in
terms of the Contract.
437 Add the following new clause:
The Ministerial Determination 4, Expanded Public Warks Programmes, issued in terms of the Basic Conditicns
of Employment Act of 1997 by the Minister of Labour in Government Notice No 849 of 22 Gctober 2010, as
appended to these Contract Data as Annexure A, shall apply to works described in the Scope of Work as being
labour intensiva and which are undertaken by unskilled or semi-skilled workers.
4103 Add the following new cause:
The Contractor shall use local labour in accordance with the requirements contained within the Scope of Work,
531 Add the following:
The decumentation required before commencement with Works Execution are:
e Health and Safey Plan (Refer to Clause 4.3)
o Initial Programme (Refer fo Clause 5.6}
e Adetailed cash flow forecast (Refer to Clause 5.6.2.6)
o Security (Refer to Clause 6.2)
e  Insurance (Refer lo Clause 8.6)
532 Add the following:
The time to submit the documentation required (Refer to Clause 5.3.1) before commencemen! with Works
exacution is 14 days.
54.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the Scope or Works
and/or Site infarmation,
5861 Add the following to the clause:
In this regard the Contractor shall have regard for the phases and sub-phases (if applicable) for the
Development, which shall also be the order in which the Permanent Works shall be conslructed, unless
otherwise agreed between the parlies and committed to wriing. If phased construction is applicable, the
phases and sub-phases will be described in the Specifications andlor will be indicated on the Phasing Plan
which forms part of the Drawings.
571 Delete the last paragraph of the clause and replace with the following:
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No such instruction by the Engineé; to ekp prog ess 'éh'a e the subjeé of additional compeﬁsalion.!c.) the
Contractor unless the instruction explicilly states that the Contractor is entilled to additienal compensation, and
cites the amount of such compensalion or the basis upon which it is to be determined.
5.8.1 The non-working days are Sundays, ,
Special non-working days shall be all South African Statutory haiidays and the official building holidays {whicks
commences on 16 December and ends on
10 January),
5123 Delele the conlents of the clause and insert the following:
If an extension of time is granted, other than an extension resuling from abnormal rainfall in terms of Clause
5125, the Contractor shall be paid such additionat time-related Generat llems as are appropriate having
regard to any olher compensation which may already have been granted in respect of the circcumstances
concermed.
5125 Add the following new clause:
Extension of time due to Abnormal Rainfall
Extension of time for completion of the Confract shall be ailowed in the event of
abnormal rainfall in accordance with the following formula;
v = (N - Nn) + (Rw - Ra}/20
Where:
v = Extension of time in calendar days for the calendar month under consideration
Nw = Actual number of days during the calendar month under
consideration on which a rainfall of 19mm and more is recorded
Ru = Actual total rainfall in mm recorded during the calendar month
under consideration
Nn = Average number of days, derived from rainfall records, on which
arainfall of 10mm and more was recorded during the relevant
calendar month as per the dala tabulated hereinafter
Rn = Average total rainfall in mm for the relevant calendar month,
derived from rainfall records, as tabulated hereinafter
Where the extension of time due to abnormal rainfall has to be calculated for portien of a calendar month, pro
rata values shall be used. Should ¥ be negative for any particular month, and should its absolute value excead
the corresponding value of Nr, then V shall be taken as being equal to minus No. The tolal extension of time o
be granted shall be the algebraic sum of all the manthly extensions, provided {hat if this tefal is negative then
the time for completion shall not be reduced due to subnormal rainfall,
Rainfall records for the period of construction shall be taken on Site, The Coniractor shall provide and install all
lhe necessary equipment for accurately measuring the rainfall. The Conlraclor shall also provide, erect and
maintain a securily fence plus gate, padlock and keys at each measuring station, alf at his own cost, The
Engineer or his Representative shall take and record the daily rainfall readings. The Contractor shall be
permitted to attend these readings, in the company of the Engineer's Representative. Access to the meastiring
gauge(s) shall at all times ba under the Engineer's control,
The rainfall records applicable to this Contract are those recorded al Weather Station Rusienburg ARG
0511/5234. The following values of Na and Rs shall apply:
[Monh T Refom) T W ey
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January 130,1 4
February 94,2 3
March 75,1 z
April 60,3 2
May 98 0
June 59 0
July. 18 0
August 7.2 0
Seplember 18,8 0
October 57,5 Z
November 89,4 3
Decembar 105,8 3
TOTAL 655,7 18

No adjustment to the total for time-related preliminary and general items will be applicable for any automatic
extension of fime for completion granted in terms of this clause.

5.13. Delete the contents of the clause and insert the following:

5131 If the Contraclor fails by the Due Compietion Date to complete the Works, or any specific portion
thereof that is identified in the Scope of Warks te the extent which enfiiles him in terms of
Clause 5.14.2 1o receive a Certificate of Practical Completion for the Works, thea the Contractor
shall be liable to the Employer for the sum(s) stated below as (a) penalty(ies) for every day
which shall elapse between the Due Completion Date for the Works or the specific portion of the
Works and the actual Date of Practical Completion of the Works or of the specific portion.

The penalty for delay shall be: R2000-00 per day.

513.2 If before the issue of a Certificate of Practical Completion for the whole of the Works, or for any
specific portion thereof that is identified in the Scope of Works, any further part of the Works has
been:

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or

5.13.2.2 occupied or used by the Employer, his agents, employees or cther contractors (not being
employed by the Contraclor),;

{hen the appropriate penalty for defay referred o in Clause 5.1.3.1 above shall be reduced by
the amount which is determined by the Engineer to be appropriate under the circumstances.

5133 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the Contractor from his
obligation to complete the Works, nor from any of his obligations and liabilities under the
Contract. .

5.13.4 All penallies for which the Contractor becomes liable in terms of Clause 5.13.1 shali be
accumulative. The Employer may, without prejudice to any  other method of recovery, deduct
the amounts of all such penallies from any monies in his possession that are or may become
due to the Conteactor.

5135 The imposition of any penalties in terms of Clause 5.13.1 shalf not fimit the right of the Engineer
of the Employer to act in terms of Clause 9.2,

5134 Add the following new Clause:

If the Contractor shall, without the prior writen permission of the Engineer, in respect of any portions of the

Works which are prescribed in the Scope of Work lo be executed using labour intensive construction methods,

or for which the maximum size and capacity of mechanical plant and equipment is restricted In terms of the

Contract:

. fail to execute such portions of the Works, or any paris thereof, utifising labour intensive construclion

methods strictly in accordance with the provisions of the Contract; or

. utilise in the execution of such portions of the Works, or any parls thersof, mechanical plant or
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‘ équipmént WhIG is in conflict with the terms of tﬁé C{;htract. or
. utilise in the execution of such portlons of the Work, workers drawn from sources ofher than those
allowed in terms of the Contract;
then the Coniraclor shail be liable to the Employer for the percentage stated below of the value of the Works so
execuled in conflict with the provisions of the relevant Scope of Work, as a penalty for non-compliance.
The penally for non-compliance is: 15% of the value of Works specified.
The imposition of penalties in terms of this clause shall not relieve the Contractor from his obligation 1o
complete the Works, nor from any of his obligations and liabilities under the Contract.
516.3 The Latent defect period is 10 years afier the issue of the Final Approval Certificate in terms of Clause 15.6.1
6.1.1 Add the following to the clause:
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance
with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the
Scopa of Work. Any non-payment for such works shall not relieve the Contactor in any way from his
obligations either in coniract or in delict.
6.2.1 Add the following fo this Clause:
The amount of the Surety will be 10% of the Confract Price (including Value Added Tax) at the fime that the
Agreement comes into effect. The guarantee shall remaln valid untif the issue of the Cerlificate or Certificates
of Completion in respect of the whole of the Permanent Works. The Pro Forma Form of Guarantee beund info
the General Conditions of Conlract Is replaced by the Form of Guarantee (Deed of Surety ship) which is
included in Part C1.3 of this document,
This approval or otherwise shall be based upon legal opinion to be provided by the Engineer.
6.8.2 The application of a Contract Price Adjustment factor will not apply fo this Contract. “Refer 1o Contragt Price
Adjustment Schedule for details”,
683 Price Adjustments for variations in the cost of special materials will be allowed. “The Contractor will he required
to provide full details in Part 2 of the Contract Data",
6.8.4 In line 8 delete the words *between the Employer and the Contractor'.
6.10.15 The percentage advance on materials not yet buiit into the Permanent Works is 80%.
6.10.3 The percentage retention is 10%. The Limit of Retenfion Money is 5% of the Contract Price at the time of the
Agreement made in terms of the Form of Offer and Acceptance coming info effect.
6.10.4 In'tine 4 delete the word "said” and insert the word *correct”.
6.10.8 Replace the first senfence of the clause with the foliowing:
Within 14 days after the date of final approval as stated in the Final Approval Certificate, the Contractor shall
deliver to the Engineer a final statement claiming final statement of all moneys due to him for additional work
ordered by the Engineer after the Certificate of Complation date (save in respect of matters in dispute, in terms
of Clause 58, and not yet resolved) plus the remainder of retention monies (subject to Clause 49.,5.1) retained
by the Employer.
61113 Delete "15 %" and replace it with “25%". '
8.6.1.3 The limit of indemnity for liability insurance is R5 000 000 per event, the aumber of events being unlimited.
1056.3 The number of Adjudication Board Members to be appointed is 1 (One).
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Clause

Contract Data

11 The application of a Contract Price Adjustment factor will nol apply to this Contract. The price adjustment
formula provided in the General Conditions of Contract will apply, together with the following coefficients and
the definition of the relevant indices indicated below;

X=0,10 a=0.15 b=0.20 ¢=0.55 d=0.1

1.2 Replace the definitions of the refevant indices with the following:

“* is the “Labour Index” and shall be the “Consumer Price Index" as published in the Consumer Price Index
Stalistical Release P0141 (Table A ~ Cansumer Price index and percentage change according to Rustenburg
of Statistics South Africa.

“P* is the “Plant Index” and shali be the "Civil Engineering Plant’ index as published in the Production Price
Index Statistical Release POi42.1
{Table 12 - Price Index for selected materials) of Statistics South Africa.

"W is the "Materials Index” and shalf be the “Civil Engineering” index as published in the Production Price Index
Statistical Release P0142.1 {Table 11 - Production Price for materials used in certain industries) of Statistics
Seuth Africa.

“F* s the *Fuel Index” and shall be the "Diesel fuel ~ Coast and Witwatersrand” index as published in the
Production Price Index Statistical Release
P0142.1 (Table 2 - Preduction Price Index for selected materials) of Statistics South Africa.

1.3 The base month shall be the month prior (o the closing date of this fender,

Contract 71 c1.2

Part C1: Agreement and Contract Data

Contract Data

Employar

Witness 1 Wilness 2 Contraclor Witness 1 Witness 2




Part 2: Data provided by the Contractor

1.1.1.9 The name of the Contractor is:

1.2.1.2 The address of the Contractor is;

6.2.1 The security 1o be provided by the Contractor shall be one of the follawing:

Cash deposit of 10% of the Contract Sum {incl. VAT),

Performance guarantee of10 % of the Contract Sum (Incl, VAT).

Retention of 10% of the value of the Works (incl. VAT),

Cash deposif of 5% of the Contract Sum (Incl. VAT) plus refention of 5% of the valus of
the Works {incl, VAT),

Performance guarantee of 5% of the Coniract Sum (Incl. VAT) plus refention of 5% of
the value of the Works (Incl. VAT).

6.8.3 The variation in cost of speclal materials is:

END OF SECTION
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PRO FORMA
PERFORMANGCE GUARANTEE

Contract No QUIDCD{0094/2023/24
For use with the General Conditicns of Contract for Construction Works, Second Edition, 2010

GUARANTOR DETAILS AND DEFINITIONS
BGUAIANIOIT TIBANS.  tvvereseeeesterteertsrbrtenee e et e btet st s toate nb b ar e s s tatre s st e e e s e s £ o T EE e et e ne b e beareenres

Physical 800rESS: e

“Employer” means:

"Contractor” means:

“Engineer’ means:

"Works" means:

“Site” means:

“‘Contract” means: The agreement made in terms of the Form of Offer and Acceptance and such amendments
or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum" means: The accepted amount inclusive of tax of R ..o

AMOUNEIN WOPHS oot ier ettt e e bbbt s
“Guaranteed Sum” means: The maximum aggregate amount of ..........cc.ooiiiin
AMOUNTIMWORIS it ies st e s et e s e e e e e by
EXpIrY DAE" MBANS. oot et
CONTRACT DETAILS

Engineer issues: Interim Payment Cerlificates, Final Payment Gertificate and the Certificate Completion of the Works as
defined in the Confract.

PERFOMANCE GUARANTEE
1. The Guarantor’s liability shall be limited fo the amount of the Guaranteed Sum
2 The Guarantor's period of liability shall be from and including the date of issue of this performance Guarantee and up

o and including the Expiry Date or the date of issue by the Engineer of the Cerlificate of Completion of the Works or
the date of payment in full of the Guaranteed sum, whichever occurs first, The Engineer andfor the Employer shall
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:

34  any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shali not
he construed as any intention whatsoever to create an accessory obligafion or any intention whatsoever lo create a
suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor's maximurn liability referred to in 1, the Guarantor hereby undertakes to pay the Employer
the sum certified upon receipt of the documents identified in 4.1 to 4.3:

41  Acopy of afirst written demand issued by the Employer to the Contracior stating that payment of a sum Certified by
the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms

of 4.2,
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42 Afirst written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy to
the Conlractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and
the sum certified has still not been paid;

4.3 Acopy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract
of the sum certified in 4.

5. Subject lo the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the Full outstanding balance upon receipts of a first written demand from the Employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stafing that;

5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is called upin
terms of 5; or

52 aprovisional or final sequestration or fiquidation court order has been granted against the Contractor and that the
performance Guarantee is calfed up in terms of 5: and

53  the aforesaid written demand is accompanied by a copy of the notice of termination andfor the provisienalffinal
sequestration andfor the provisional liquidation court order.

6. Itis recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall
not exceed the Guarantor's maximum liability in term 1.
7. Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of the final Payment

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this
Performance Guarantee have been expended and shall refund to the Guarantor any resulling surplus. All monies
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of
the Employer's bank compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

8 Payment by the Guarantor in terms of 4 or 5 shall be made within seven {7) calendar days upon receipt of the first
written demand to the Employer.

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee
by the Employer.

0. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
employer may deem fit and the Guarantor shall not have the right to claim his refease from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

14, The Guarantor chooses the physical address as stated above for the services of all notices for alt purposes in
cohnection herewith,

12, This Performance Guarantee is neither negoliable nor transferable and shall expire in terms of 2, where after no
claims will be considered by the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

4. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in lerms
of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiclion of the Magistrate's Court
of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim
may exceed the jurisdiction of the Magistrate's court.

Signed at.........ocooiinini e e e enre e
Date
GUAraNTOr's SIGNALOTY (1) ..o ettt s oo

CaAPAGIY. .. .vv vttt et

Guarantor's Signatory (2)..........ccccoveviieie i e

CAPACIY. ...t e
Witness SIGAtOry (1)......cc..ovirieii et et
Witness signatory (2)............oiiiiiii e,
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RUSTENBURG LOCAL MUNICIPALITY

PART 2 (OF 4) : PRICING DATA

€24 Pricing Instructions

Cc2.2 Bill of Quantities

C2.1 Pricing Instructions

1, Measurement and payment shall be in accordance with the relevant provisions of COLTO 1998 Edition for Road and
Bridgework for State Road Authorities referred to in the Scope of Work. The Preliminary and General items shall be
measured In accordance with the provisions of COLTO 1200, General Requirements and Provisions.

2. The units of measurement described in the Bills of Quantities are metric units. Abbreviations used in these Bills of
Quantities are as foliows:

% = percent
h = hour
ha = hectare
kg = kilogram
Kl = Kkilolitre
km= kilometre
km-pass = kilometre-pass
kPa = kilopascal
kW= kilowatt
i = litre
m = metre
mm = millimetre
m# = square metre
m?-pass = square metre-pass
m = cubic metre
m*km = cubic metre-kilometre
MRN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No, = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
Rionly = Rale only
sum = [ump sum
t= ton (1000 kg)
Widay = Work day
Pers. Days = person days
3 Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for
waste.
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4. The prices and rates in these Bilis of Quantities are fully inclusive prices for the work described under the items.
Such prices and rates cover all costs and expenses that may be required in and for the execution of the work
described in accordance with the provisions of the Scope of Work, and shall cover the cost of al general risks,
liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and profit. These
prices will be Used as a basis for assessment of payment for additional work that may have fo be carried out.

5, It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances, Regulations, By-
laws, International Standards and National Standards that were published 28 days before the closing date for
tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards)

6. Where the Scope of Work requires detailed drawings and designs or other information 1o be provided, all costs
associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered
suich items

7. An Item against which no price fs entered will be cansidered to be covered by the other prices or rates in the Bills of
Quantities. A single lump sum will apply should a rumber of items be grouped together for pricing purposes.

8. The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual
amount of work to be done. The quantities of work accepted and certified for payment will be used for determining
payments due and nof the quantities giver in the Bills of Quantitias.

9, Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of
Quantities in terms of the Contract and which is not covered in any other pay item.

10.  The short descriptions of the items of payment given in these Bills of Quantities are only for the purposes of
identifying the items. More details regarding the extent of the work entailed under each ftem appear in the Scope of
Work.

11, Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the COLTO Standardised
Specifications,

12, All prices and rates entered in the Bill of Quantities must be excluding Value Added Tax (VAT}. VAT will be added
last on the summary page of the Bill of Quantities.
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C2.2 Bills of Quantity

SPECIFICATIONS
SCOPE OF WORKS
No Description Unit Qty
PRELIMINARIES & GENERALS
1. ¢ HEALTH & SAFETY sum 1
Allowance for all heaith and safety requirements as deemed necessary for
the successful execution of the project
2. | TEMPORARY WQRKS & PLANT sum 1
Plant, equipment, sheds, offices and main notice board
{Contractor will need single bay independent/free standing scaffold
exceeding 2.5m high and not exceeding 7m high)
3. | HOUSEKEEPING AND COMPLIANCE WITH PRINCIPAL AGENT SITE RULES sum 1
The contractor will be responsible for a high standard of housekeeping in his
site establishment, delivery of materials
and goods and removal of rubble, debris, etc, storage areas and construction
working areas to the approval of the Principal Agent
SHOWERS
4, | Supply and install medium to high shower tap head parts no 6
5. | Supply and install medium to high shower arms and roses no 3
6. | Supply and install 150L Geyser including all fittings, valves, etc. no 1
7. | Supply and install LED Tube - T8 Vapour Proof LED Fittings {incl LED Tubes} 4 | no 3
Foot / Double Fitting
light fittings in shower and cloak room area
8. | Prepare and Paint ceilings with one coat undercoat and two coats super m? 21
acrylic PVA
9. | Prepare and Paint walls with one coat undercoat and two coats non drip m? 55
water based ename!
10. | Supply and install 2lever door lockset medium to high quality to internal door | no 1
to cloak room
11. | Prepare and scarify floor in preparation to receive ceramic tiles m? 16
Supply and install 600mm x 600mm non-slip porcelain tiles m* 16
12. | Remove tiles in shower to waterproof wall m? 5
13. | Waterproof wall with cementitious waterproofing compound m? 5
14. | Re-tile over waterproofing to match as close as possible to existing tiles m? 5
-+ REST ROOM
15. | Remove all existing viny! tiles and scarify floor in preparation to receive m? 52
ceramic tiles _
~16. | Supply and install 600mm x 600mm non-slip porcelain tiles m? 52
17. | Supply and install double 1.2m fluorescent light fittings in rest room area no 4
18. | Prepare and Paint ceilings with two coats super acrylic PVA m? 52
19. | Prepare and Paint walls with two coats non drip water based enamel m? 102
20. | Remove existing and Supply and install wall mount sink mixer no 1
21. | Supply and install green 12,000 BTU/HR Midwall Split Inverter Solar no 2
Capacity: 12,000 BTU/HR
Model: DGWA2-ACDCBLW-12K
Contract 77 C3

Part C3: Scope of Work

Scope of work

Employer Witnass § Wilness 2 Coniractor Wilness 1

Wilness 2




Refrigerant Type: R410a

Type: inverter Wi-Fi Solar On Grid ACDC
22. | Remave and Repair external terrazzo pebble walis by removing dilapidated m? 25
plaster and re-plastering to a similar terrazzo finish to match as close as
possible to existing

23. | Supply and install reflective one way mirror tinting on windows 700mm x no 10
1600mm
GENERAL REQUIREMENTS:

Prices must be inclusive of transportation and labour. The required CIDB grading is 1GB or higher. All areas where
work was carried out needs to be spotless clean after works are done.

This project falls within the range of labour-intensive to create temporary employment opportunities mainly for
unskilled workers from local communities. Labour-intensive construction methods involve the use of an appropriate
mix of labour and machines, with a preference for labour where technically feasible and economically viable, without
compromising the quality of the product. Therefore, the successful bidder is expected to consider local labours,

NOTE:

The contract that will be applicable for this project is the General Condition of Contracts (GCC) July 2010. These
contracts for construction are legal agreements used in the construction industry to regulate the relationship between
the client and the contractor. These contracts provide a framework for managing and executing construction projects,
from planning to completion.

The minimum workmanship guarantee is one year.
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CONTRACT

PART 3 (OF 4): SCOPE OF WORKS

C3: Scope of Work
GENERAL REQUIREMENTS:

SCOPE OF WORKS

No

Description

Unit

Qty

Unit price

Total

PRELIMINARIES & GENERALS

HEALTH & SAFETY

Allowance for all health and safety
requirements as deemed necessary for the
successful execution of the project

sum

TEMPORARY WORKS & PLANT

Plant, equipment, sheds, offices and main
notice board

(Contractor will need single bay
independent/free standing scaffold exceeding
2.5m high and not exceeding 7m high)

sum

HOUSEKEEPING AND COMPLIANCE WITH
PRINCIPAL AGENT SITE RULES

The contractor will be responsible for a high
standard of housekeeping in his site
establishment, delivery of materials

and goods and removal of rubble, debris, etc,
storage areas and construction working areas to
the approval of the Principal Agent

sum

SHOWERS

Supply and install medium to high shower tap
head parts

no

Supply and install medium to high shower arms
and roses

no

Supply and install 150L Geyser including all
fittings, valves, etc.

no

Supply and install LED Tube - T8 Vapour Proof
LED Fittings (incl LED Tubes) 4 Foot / Double
Fitting

light fittings in shower and cloak room area

no

Prepare and Paint ceilings with one coat
undercoat and two coats super acrylic PVA

21

Prepare and Paint walls with one coat
undercoat and two coats non drip water based
enamel

55

10

Supply and install 2lever door lockset medium
to high quality to internal door to cloak room

11

Prepare and scarify floor in preparation to
receive ceramic tiles

16

Supply and instal! 600mm x 600mm non-slip

16
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porcelain tiles

12

Remave tiles in shower to waterproof wall

13

Waterproof wall with cementitious
waterproofing compound

14

Re-tile over waterproofing to match as close as
possible to existing tiles

REST ROOM

15

Remove ali existing vinyl tiles and scarify floor in
preparation to receive ceramic tiles

m? 52

16

Supply and install 600mm x 600mm non-slip
porcelain tiles

m? 52

17

Supply and install double 1.2m fluorescent light
fittings in rest room area

18

Prepare and Paint ceilings with two coats super
acrylic PVA

m? 52

19

Prepare and Paint walls with two coats non drip
water based enamel

m? 102

20

Remove existing and Supply and install wall
mount sink mixer

no 1

21

Supply and install green 12,000 BTU/HR Midwall
Split Inverter Solar

Capacity: 12,000 BTU/HR

Model: DGWAZ-ACDCBLW-12K

Refrigerant Type: R410a

Type: Inverter Wi-Fi Solar On Grid ACDC

no 2

22

Remove and Repalr external terrazzo pebble
walls by removing dilapidated plaster and re-
plastering to a similar terrazzo finish to match
as close as possible to existing

23

Supply and install reflective one way mirror
tinting on windows 700mm x 1600mm

no 10

SUB TOTAL

CONTINGENCY 10%

VAT 15%

TOTAL

Contingency an amount of money set aside to cover any unexpected costs that can arise throughout a construction project,
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~ CONTRACT
PART 4 (OF 4) : OHS SPECIFlCATIONS_

C4.2:08H Specifications

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

Compiled for

RUSTENBURG LOCAL MUNICIPALITY

For

CIVIL CONSTRUCTION &

BUILDING PROJECTS
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M 1 PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), the Rustenburg Local Municipality, as the Client andfor its Agent on its behalf, shall be
responsible to prepare Health & Safety Specifications for any intended construction project and provide
any Principal Contractor who is making a bid or appointed to perform construction work for the Client
and/or its Agent on its behalf with the same.

The Client's further duties are as described in the Act and the Regulations made there-under. In terms
of Section 7 of the Act read with the Construction Regulation 5, the Principal Contractor shall be
responsible for the Health & Safety Policy for the site as well as the Health and Safety Plan for the
project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognisance
should be taken of the fact that no single Act or its set of Reguiations can be read in isolation.
Furthermore, although the definition of Health and Safety Specifications stipulates 'a documented
specification of all health and safety requirements pertaining to associated works on a construction site,
50 as fto ensure the health and safety of persons’, it is required that the entire scope of the Labour
legistation, including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is limited to all
health, safety and environmental issues pertaining to the site of the project as referred to here-in.
Despite the foregoing it is reiterated that environmental management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be
different, and circumstances and conditions may change even on a daily basis. Therefore, due caution
is to be taken by the Principal Contractor when drafting the Health and Safety Plan based on these
Health and Safety Specifications. Prior to drafting the Health and Safety Plan, and in consideration of
the information contained here-in, the contractor shall set up a Risk Assessment Program to identify and
determine the scope and details of any risk associated with any hazard at the construction site, in order
to identify the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health and Safety
Plan. The Health and Safety Plan shall include documented ‘Methods of Statement' (see definitions
under Construction Regulations) detailing the key activities to be performed in order to reduce as far as
practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Rustenburg Local Municipality. These are its personnel, the personnel of its Clients and the physical
assets of which it is the custodian and may also include the public as well. The responsibilities the
Department and relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These responsibifities stem
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from both moral, civil and a variety of legal obligations. The Principal Contractor is to take due
cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it however, contain any errors or omissions they may not be considered as grounds for
claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification
document pertains. Any such inaccuracies, inconsistencies and/for inadequacies must immediately be
brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

The Health and Safety Specifications pertaining to all the projects, cover the subjects contained in the
index and is intended to outline the normal as well as any special requirements of the Client pertaining
fo the health and safety matters (including the environment) applicable to the project in question. These
Specifications should be read in conjunction with the Act, the Construction Regulations and all other
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into
the Act and be in force or come into force during the effective duration of the project. The stipulations in
this specification, as well as those contained in all other documentation pertaining to the project,
including contract documentation and technical specifications shall not be interpreted, in any way
whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Client is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to
monitor that these measures are structured and applied according to the requirements of these Health
and Safety Specifications. (All references to the singular shall also be regarded as references to
the plural)

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites which
might affect the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; and to protect persons other than persons at work against hazards

to health and safety arising out of or in connection with the activities of persons at work during the
" carrying out of construction work for the Rustenburg Local Municipality. The Principal Contractor (and
his /her contractor) is to be briefed on the significant health and safety aspects of the project and to be
provided with information and requirements on infer afia. :

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) Submissions on health and safety matters required from the Principal Contractor (and his fher
contractor); and A
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d) The Principal Contractor's (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor {(and his /her contractor) is fully aware of what is
expected from himfher with regard to the Occupational Health and Safety Act, 1993 {Act No. 85 of 1993)
and the Regulations made there-under including the applicable safety standards, and in particular in
terms of Section 8 of the Act.

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993} in
its entirety shall apply to the contract to which this specification document applies. The Construction
Regulations promulgated on 18 July 2003 and incorporated into the above Act by Government Notice R
1010, published in Government Gazette 25207 shall apply to any person involved in construction work
pertaining to this project, as will the Act.

4, DEFINITIONS

“Purpose of the Act” - To provide for the health and safety of persons at work and the health
and safety of persons in connection with the use of plant and
machinery; the protection of persons other than persons at work
against hazards to health and safety arising out of or in connection
with the activities of persons at work; to establish an advisory council
for occupational health and safety; and to provide for matters
connected therewith,

“Agent” — means any person who acts as a representative for a client:
“Client” - means any person for whom construction work is performed;
“Construction Work™ - is defined as any work in connection with:

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantiing of or addition o a building or any simitar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant
where such work includes the risk of a person falling;

(c} the construction, maintenance, demolition or dismantling of any bridge,
dam, canal, road, railway, runway, sewer or water reticulation system or
any similar civil engineering structure: or

(d) the moving of earth, clearing of land, the making of an excavation, piling,
or any similar type of work;

“Contractor” means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors:

“Health and Safety File” - ~means a file, or other record in permanent form, containing the
information required a contemplated in the reguiations:
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“Health and Safety Plan” -  means a documented plan which addresses hazards identified and
' includes safe work procedures to mitigate, reduce or control the
hazards identified;

"Health and Safety Specification” - means a documented specification of all health and safety
requirements pertaining to the associated works on a
construction site, so as to ensure the health and safety of
persons;

“Method Statement” - means a document detailing the key activities to be performed in order
to reduce as reasonably as practicable the hazards identified in any
risk assessment;

“Principal Contractor” — means an employer, as defined in section 1 of the Act who performs
construction work and is appointed by the client to be in overall control
and management of a part of or the whole of a construction site;

“Risk Assessment” — means a program to determine any risk associated with any hazard at a
construction site, in order to identify the steps needed to be taken to remove,
reduce or control such hazard.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1  Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S

5.1.1.1 The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and
maintains the agreed and approved H&S Plan. Failure on the part of the Client
or Agent to comply with this requirement  will not relieve the Principal
Contractor from any one or more of hisher duties under the Act and
Regulations.

5.1.1.2 The Chief Executive Officer of the Principal Contractor in terms of Section 16
(1) of the Act to ensure that the Employer (as defined in the Act) complies with
- the Act. The pro forma Legal Compliance Audit may be used for this purpose

by the Principal Contractor or hisfher appointed contractor.

5.1.1.3 All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/hen/their
respective appointment forms to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was
made during any routine or ad hoc inspection and to ensure that the reports
are made available to the principal Contractor to become part of site records
(Health & Safety File).
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5114 The Construction Supervisor and Assistant Construction Supervisor/s
appointed in terms of Construction Regulation 6 to regularly, in writing, report
to their principals on matters of health and safety per routine and ad hoc
inspections and on any deviations as soon as observed, regardless of whether
the observation was made during any routine or ad hoc inspection and fo
ensure that the reports are made available to the principal Contractor to
become part of site records (Health & Safety File).

5.1.1.5 All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.

5.1.2. FURTHER (SPECIFIC) SUPERVISION RESPONSIBILITIES FOR OH&S

5.1.21 Several appointments or designations of responsible and /or competent people
in specific areas of construction work are required by the Act and Regulations.
The following competent appointments, where applicable, in terms of the
Construction Regulations are required to ensure compliance to the Act,
Regulations and Safety Standards.

513  Required appointments as per the Construction Regulations:-

ltem | Regulation Appointment ~ RS “. | Responsible Person
1. 4(1){c) Prinipal contracter for each phase or project Client

2. 5.(3)(b} Contractor Principal Contractor
3. 5(11) Contractor Contractor

4, 6(1) Construction supervisor Confractor

5. 6(2) Construction supervisor sub-ordinates Contractor

6. 6(6) Construction Safety Officer Contractor

7. 7{1) Person to carry out risk assessment Contractor

8. 7{4) Trainer/Instructor Contractor

9, 8(1)(a) Fall protection planner Confractor

10. 10 (a) Formwork & support work supervisor Contractor

11. 10(e) + {f) Formwork & support work examiner Contractor

12. 11(1) Excavation supervisor Confractor

13. 113)(b)(ib) Professional engineer or technologist Contractor

14. 11(3)(k) Explosives expert Contractor

15. 12(1) Supervisor demolition work Contractor

18. 12(2) + (3) Demolition expert Contractor

17. 12(11) Explosives expert | Confractor

18. 14(2) Scaffold supervisor Contractor

19. 15(1) Suspended platform supervisor Contractor

20. 15(2){c) Compliance plan developer Contractor

21, 15(8)(c) Suspended platform expert Contractor

22, 15(13 Qutrigger expert Contractor

23. 17(8)(a) Material hoist inspector Confractor
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24. 18(1) Batch plant supervisor Contractor
25. 18(7) Batch plant operator Contractor
26. 19(2)(b) Power toal expert Contractor
27. 19.2 (g) (i) Power tool controller Confractor
28, 20(f) Tower crane operator Contracior
29. 21{(1)(dX)) Construction vehicle and mobile plant operator Contractor
30. 21N Construction vehicle and mobile plant inspector Contractor
3. 22(d) Temporary electrical installations inspector Contfractor
32. 22 (e) Temporary electrical installations controller Contractor
33. 26 (a) Stacking and storage supervisor Contractor
34. 27 (h) Fire equipment inspector Contractor

514 This list may be used as a reference or tool to determine which components of the Act
and Regulations would be applicable to a particular site, as was intended under
paragraph 3 & 4 of the Chapter "Introduction” (page 4) above. This list must not be
assumed to be exclusive or comprehensive.

52  COMMUNICATION & LIAISON

521 OH&S Liaison between the Employer, the Principal Contractor, the other Contractors,
the Designer and other concerned parties shall be through the H&S Committee as per
the procedures determined by the H&S Committee.

522 |n addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

523 Consultation with the workforce on OH&S matters will be through their Supervisors and
H&S Representatives ('SHE - Reps')

524 The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and/or
its Agent on its behalf and the Designer, instructions by the Client andfor his/her agent,
exchange of information between Contractors, the reporting of hazardous/dangerous
conditions/situations efc.

6. INTERPRETATION

6.1 The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction
Regulations, distinguish between the roles, responsibilities and functions of employers and
employees respectively. 1t views consultants and contractors as employees of the “owner” of a
construction or operational project, the "owner” being regarded as the employer. Only if formally
agreed to by way of the written agreement in this regard between the “owner(s)” and consultant and
Jor between the “owner(s)” and the contractor(s), will these assumptions be relinquished in favour of
the position agreed upon between the relevant parties.
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6.1.1

6.2

(Ordinary / sub) Contractors are required to operate under the scrutiny and control {in terms of all
health and safety measures which are covered in the Construction Regulations) of the Principal
Contractor. Where, for the work the Principal Contractor will have to execute himself, practical
health and safety measures are applicable, he will also be subject to the relevant requirements with
which {ordinary / sub) Contractors have to comply. The Principal Contractor will, however, not have
to actually fulfill such requirements in respect of any of the work / functions of any {ordinary / sub)
Contractors on the site for which he has been appointed as Principal Contractor, However, he has
to monitor / oversee such processes, ensuring that the requirements are complied with and that the
required appointments / evaluations / inspections / assessments and tests are done and that the
records are duly generated and kept as prescribed in the Construction Regulations. This has to
feature clearly in the Principal Contractor’s Health and Safety Plan.
7. RESPONSIBILITIES
7.1 CLIENT

711 The Client or his appointed Agent on his behalf will appoint each Principal
Contractor for each project in writing for assuming the role of Principal
Contractor as intended by the Construction Regulations and determined by the
Bills of Quantities.

7.1.2  The Client or his appointed Agent on his behalf shall discuss and negotiate
with the Principal Contractor the contents of the health and safety plan of the
both Principal Contractor and Contractor for approval.

7.1.3  The Client or his appointed Agent on his behalf will take reasonable steps to
ensure that the health and safety plan of both the Principal Contractor and
Contractor is implemented and maintained. The steps taken will include
periodic audits at intervals of at least once every month.

714 The Client or his appointed Agent on his behalf will prevent the Principal
Contractor and/or the Contractor from commencing or continuing  with
construction work should the Principal Contractor andfor the Contractor at any
stage in the execution of the works be found fo;
7.1.4.1 have failed to have complied with any of the administrative measures

required by the Construction Regulations in preparation for the

construction project or any physical preparations necessary in terms of

the Act; :
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7.1.4.2 have failed to implement or maintain their health and safety plan;

7.1.4.3 have executed construction work which is not in accordance with their
health and safety pian; or

7.1.4.4 act in any way which may pose a threat to the health and safety of any
person(s) present on the site of the works or in its vicinity, irrespective
of him/them being employed or legitimately on the site of the works or
in its vicinity.

7.2 PRINCIPAL CONTRACTOR

721 The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those
terms and conditions and shall, before commencing work, notify the
Department of Labour of the intended construction work in terms of Regulation
3 of the Construction Regulations. Annexure B of this Specification contains a
“Notification of Construction Work" form. The Principal Contractor shall submit
the notification in writing prior to commencement of work and inform the Client
or his Agent accordingly.

722 The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.
This Specification is not intended to supersede the Act nor the Construction
Regulations or any part of either. Those sections of the Act and the
Construction Regulations which apply to the scope of work to be performed by
the Principal Contractor in terms of this contract {entirely or in part) will
continue to be legally required of the Principal Contractor to comply with. The
Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may
perceivable be applicable to this contract.

7.2.3  The Principal Contractor shall provide and demonstrate to the Client a suitable
and sufficiently documented heaith and safety plan based on this Specification,
the Act and the Construction Regulations, which shall be applied from the date
of commencement of and for the duration of execution of the works. This plan
shall, as appendices, include the health and safety plans of all Sub-contractors
for which he has fo take responsibility in terms of this contract.

724 The Principal Contractor shall provide proof of his registration and good
standing with the Compensation Fund or with a licensed compensation insurer
prior to commencement with the works.

7.25 The Potential Principal Contractor shall, in submitting his tender, demonstrate
that he has made provision for the cost of compliance with the specified health
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and safety requirements, the Act and Construction Regulations. (Note: This
shall have to be contained in the conditions of tender upon which a renderer’s
offer is based.)

7.26  The Principal Contractor shall consistently demonstrate his competence and
the adequacy of his resources to perform the duties imposed on the Principal
Contractor in terms of this Specification, the Act and the Construction
Regulations.

7.27  The Principal Contractor shall ensure that a copy of his health and safety plan
is available on site and is presented upon request to the Client, an Inspector,
Employee or Sub-contractor.

7.28  The Principal Contractor shall ensure that a health and safety file, which shall
include all documentation required in terms of the provisions of this
Specification, the Act and the Construction Regulations, is opened and kept on
site and made available to the Client or Inspector upon request. Upon
completion of the works, the Principal Contractor shall hand over a
consolidated health and safety file to the Client,

729 The Principal Contractor shall, throughout execution of the contract, ensure
that all conditions imposed on his Sub-contractors in terms of the Act and the
Construction Regulations are complied with as if they were the Principal
Contractor.

7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the
Health and Safety Plan and revise the same as required, following which
revised plan shall be submitted to the Client and/or histher Agent for approval,

8. SCOPE OF WORK |
8.1 These specifications are applicable to the scope of works of both civil engineering and

architectural building projects as detailed in their specific tender documents, this

amongst all includes for example:

8.1.1 Site clearance & establishment

8.1.2  Site hoarding, demarcation and demolition

8.1.3 Bulk Earthworks

8.1.4 Piling

8.15 Columns

8.16 Preparation of site by leveling, compaction and e.t.c
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817 Excavations for other services Efc.”

N.B  Construction Regulation 5(3) (g) determines that potential confractors submitting tenders have
made provision for the cost of health and safety measures during the construction process. The
Principal Contractor shall on tendering make provision for the cost of health and safety
measures in terms of histher documented Health and Safety Plan and measures based on
these Health and Safety Specifications during the period of the project. The cost shall be duly
quantified and clearly identified for such identifiable purpose.

9. HEALTH AND SAFETY FILE

9.4 The Principal Contractor must, in terms of Construction Reguiation 5(7), keep a Health &
Safety File on site at all times that must include all documentation required in terms of the
Act and Regulations and must also include a list of all Contractors on site that are
accountable to the Principal Contractor and the agreements between the parties and
details of work being done. A more detailed list of documents and other legal
requirements that must be kept in the Health and Safety File is attached as an addendum
to this document.

92  The Health and Safety File will remain the property of the Client and/or its Agent on its
behalf throughout the period of the project and shall be consolidated and handed over fo
the Client and/or its Agent on its behalf at the time of completion of the project.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND
REVIEWING OH&S PERFORMANCE

10.1 The Principal Contracior is required to maintain an acceptable disabling incident
frequency rate (DIFR) and report on this to the Client andfor its Agent on its behalf on a
monthly basis.

11.  IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS,
STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS

111 The Principal Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the confract or
project {(see 4. below “Project/Site Specification Requirements")

112 The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW
124 Monthly Audit by Client and/or its Agent on its behalf

The Client andfor its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
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12.2

12.3

12.4

12.5

Confract
C4:

4(1)(d} to ensure that the principal Contractor has implemented, is adhering to and is
maintaining the agreed and approved OH&S Plan,

Other audits and inspections by client and/or its agent on its behalf,

12.2.1 The Client and/or its Agent on its behalf reserves the right to conduct any other
ad hoc audits and inspections as it andfor its Agent on its behalf deem
necessary.

12.2.2° A representative of the Principal Contractor and the relevant Health and Safety
Representative(s) i.e. (Safety Officer / or SHE-Reps) must accompany the
Client andfor its Agent on its behalf on all Audits and Inspections and may
conduct their own audit/inspection at the same time. Each party will, however,
take responsibility for the results of histher own audit/inspection results. The
Client andfor its Agent on its behalf may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting and Safety
Officer/ SHE Rep's daily safety inspection reports reflecting possible
recommendations made to the Employer for reference purposes.

INCIDENTS REPORTS

The Principal Contractor shall report all incidents where an employee is injured on duty
fo the extent that he/she:

12.3.1 Dies

12.3.2 becomes unconscious

12.3.3 loses a limb or part of 3 limb

12.3.4 is injured or becomes ill to such a degree that hefshe is likely either to die or to
suffer a permanent physical defect or fikely to be unable for a period of at least
14 days either to work or continue with the activity for which he/she was usually
employed

OR where;

12.4.1 a major incident oceurred;

12.4.2 the health or safety of any person was endangered;

12.4.3 where a dangerous substance was spilied;

12.4.4 the uncontrolled release of any substance under pressure took place;

12.4.5 machinery or any part of machinery fractured or failed resulting in flying, falling
or uncontrolied moving objects;

12.4.6 machinery ran out of control,

The Report of the above incidents must be made to the Provincial Director of the
Department of Labour within seven days and at the same time to the Client and/or its
Agent on its behalf.
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126  The Principal Contractor is required fo provide the Client andfor its Agent on its behalf
with copies of all stafutory reports required in terms of the Act and the Regulations.

12,7  The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with a monthly "SHE Risk Management Report”.

12.8  The Principal Contractor is required to provide as soon as possible the Client and/or its
Agent on its behalf with copies of all internal and external accidentfincident
investigation reports including the reports as per clause 12 above. As soon as the
occurrence of any accidentfincident of whatever nature comes to the notice of the
Principal Contractor, it shall be reported immediately to any of the following:

12.8.1 EOHSE cc: 014 5333 792 - OHS Consultants for the Rustenburg Local
Municipality

12.8.2 Department of Labour: 014 5928 214
12.8.3 The client (Rustenburg Local Municipality): 014 530 3550

13 REVIEW

13.1  The Principal Contractor is to review the Hazard |dentification, Risk Assessments and
Standard Work Processes at each Production Planning and Progress Report meeting
as the construction work develops and progresses and each time changes are made to
the designs, plans and construction methods and processes.

13.2  The Principal Contractor must provide the Client andfor its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations or
amendments as contemplated in the above paragraph.

14. SITE RULES AND OTHER RESTRICTIONS
14.1 Site OH&S Rules

14.1.1 The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction.

14.1.2 When required for a site by law, visitors and non-employees upon entering the site shall
be issued with the proper Personal Protective Equipment (PPE) as and when
necessary.
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14.2 Security Arrangements

14.2.1 The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site,

14.2.2 The Principal Contractor must develop a set of Security rules and procedures and
maintain these throughout the construction period.

14.2.3 If not already tasked to the H&S Officer appointed in terms of Construction Regulation
6(6), the Principal Contractor must appoint a competent Emergency Controller who
must develop contingency plans for any emergency that may arise on site as indicated
by the risk assessments. These must include a monthly practiceftesting pregramme for
the plans e.g. January: trench collapse, February: flooding etc. and practiced/tested
with all persons on site at the time, participating.

14.3 Training

14.3.1 The contents and syllabi of all training required by the Act and Regulations including
any other related or relevant training as required must be included in the Principal
Contractor's Health and Safety Plan and Health and Safety File.

14.4 General Induction Training

14.4.1 Al employees of the Principal and other Contractors must be in possession of proof of
General [nduction training.

14.5 Site Specific Induction Training

14.5.1 All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

14.6 Other Training

14.6.1 All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

14.6.2 All legal appointees in terms of the Act and Regulations must be in possession of valid
proof of training as follows:

14.6.3 Occupational Health and Safety Training Requirements: (as required by the
Construction Regulations and as indicated by the Health and Safety Specification
Document & the Risk Assessment/s and recommendations by the Health and Safety
Committee):
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14.6.3.1General Induction {Section 8 of the Act)

146.3.2 Site/Job Specific Indugtion (also visitors) (Sections 8 & 9 of the
Act)

14 .6.3.3Site/Project Manager

14.6.3.4Construction Supervisor

14.6.3 50H&S Representatives (Section 18 (3) of the Act)

14.6.3.6 Training of the Appointees indicated in 12.6.1 & 12.6.2 above

14637 Operation of Cranes {Driven Machinery Regulations 18 (1)

146.3.8 Operators & Drivers of Construction Vehicles & Mobile Plant
(Construction Regulation 21)

14.6.3.9 Basic Fire Prevention & Protection (Environmental Regulations
9 and Construction Regulation 27)

14.6.3.10 As a minimum basic First Aid to be upgraded when necessary

(General Safety Regulations 3)

14.6.3.11 Storekeeping Methods & Safe Stacking {Construction
Regulation 26)

14.6.3.12 Emergency, Security and Fire Co-coordinator

14.7 Accident and Incident Investigation

14.7.1

14.7.2

14.7.3

14.7 .4

14.7.5

14.8

14.8.1

Contract
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The Principal Contractor is responsible to oversee the investigation of all
accidentsfincidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a doctor,
hospital or clinic. (General Administrative Regulation 9).

The results of the investigation to be entered info the Accident/Incident Register listed
above, (General Administrative Regulation 9).

The Principal Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of
such investigations including the steps taken to prevent similar incidents in future.

The Principal Contractor is responsible for the investigation of al road traffic accidents
relating to the construction site and keeping a record of the results of such
investigations including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave rise
to injury or damage.

H&S Representatives (SHE-Reps ~ ‘safety, health & environment’) and H&S
Committees: Designation of H&S Representatives ('SHE ~ Reps’)

Where the Principal Contractor employs more than 20 persons (inciuding the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
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14.8.2

14.9

14.9.1

14.9.2

14.9.3

1410

Contract
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Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7).

H&S Representatives have to be designated in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility using a
checklist and report thereon to the Principal Contractor, after which these reports shall
be consolidated for submission to the Health and Safety Committee.

H&S Representatives must be included in and be part of accident/incident
investigations.

H&S Representatives shall be members of at least one H&S Committee and must
attend all meetings of that H&S committee.

Establishment of H&S Committee(s)

14.10.1 The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together.with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee. The persons nominated
by the employer on a H&S Committee must be designated in writing for such
period as may be determined by him. The H&S Committee shall co-opt
advisory (temporary) members and determine the procedures of the meetings
including the chairmanship.

14.10.2 The H&S Committee must meet minimum monthly and consider, at least, the
following Agenda for the first meefing. Thereafter the H&S Committee shall
determine its own procedures as per the previous paragraph.

14.10.3 Agenda:

14.10.3.1 Opening and determining of chairmanship (only when

necessary) '
14.10.3.2 Minutes of Previous Minutes;
14.10.3.3 Observations;
14.10.3.4 Program and Safety considerations;
14.10.3.5 Hygiene;
14.10.3.6 Housekeeping improvement;
14.10.3.7 Incidents & Accidents / Injuries

14.10.3.7.1 Registers:

14.10.3.7.1.1 H&S Rep. Inspections;
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14.10.3.7.1.2  Matters of First Aid;

14.10.3.7.1.3  Scaffolding;

1410.3.7.1.4 Ladders;

14.10,3.7.1.5 Excavations;

14.10.3.7.1.6  Mobile plant and machinery;
14.10.3.7.1.7 Portable Electric Equipment;
14.10.3.7.1.8  Fire Equipment

14.10.3.7.1.9  Explosive Power Tools;

14.10.3.7.1.10 Power Hand tools;

14.10.3.7.1.11 Incident! Report Investigation;
14.10.3.7.1.12 Pressure Vessels;

14.10.3.7.1.13 Personal Protective Equipment.
14.10.3.8 Safety performance Evaluations
14.10.3.9 Education & Safety promotion program;
14.10.3.10  First Aid Officials and training in First Aid;
14.10.3.11 Demarcation of work- /hazardous-/safe/areas/walkways;
14.10.312  Posters and signage;

14.10.3.13 Environmental preservation and conservation;
14.10.3.14  Specific training programmes,

1410315  General

14.10.3.16 Date of Next Meeting

14.10.3.17  Closing

15 PROJECT/SITE SPECIFIC REQUIREMENTS

5.1

16.2

15.3

1531
153.2
15633
15.3.4
15.3.5
16.3.6

The following is a list of specific activities and considerations that have been identified
for the project and site and for which Risk Assessments, Standard Working Procedures
(SWP), management and control measures and Method Statements (where necessary)
have to be developed by the Principal Contractor:

Clearing & Grubbing of the Area/Site

Site Establishment including:

Office/s

Secure/Safe Storage and storage areas for materials, plant & equipment
Ablution facilities

Sheltered dining area

Accommodation facilities

Vehicle access to the site

15.4 Dealing with existing Structures (.i.e. demolition)
15.5 Location of existing Services

15.6

Installation & Maintenance of Temporary Construction Electricai Supply, Lighting and
Equipment

15.7 Adjacent Land uses/Surrounding property exposures

15.8

Contract
Ca.

Boundary & Access control/Public Liability Exposures (Remember. the Employer is also
responsible for the OH&S of non-employees affected by hisfher work activities.)
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169 Health risks arising from neighbouring as well as own activities and from the
environment e.g. threats by dogs, bees, snakes, lightning, allergies efc.

15.10  Exposure to Noise

1611 Exposure to Vibration

16.12  Exposure fo dust (ie. cement dust, efc)

1513 Protection against dehydration and heat exhaustion

15.14  Protection from wet & cold conditions

15.15  Dealing with HIV/Aids and other diseases as per specific programme provided by the
client and/or its Agent on its behalf,

1516 Use of Portable Electrical Equipment including:
15.16.1  Angle grinder

16.16.2 Electrical Drilling machine

15.16.3  Skill saw

15.17 Excavations including:
16,171 Ground/soil conditions
156.17.2  Trenching

15.17.3 Shoring

15174 Drainage

16.17.5 Dally inspections

15,18 Welding including:

15.18.1  Arc Welding

15.18.2 Gas welding

15.18.3 Flame Cutting

15.18.4 Use of LP Gas torches and appliances

15,19 Loading & Offloading of Trucks:
16.20 Aggregate/Sand and other Materials Delivery;
15.21  Manual and Mechanical Handling of heavy materials;

15.22 Lifting and Lowering Operations;

16.23  Driving & Operation of Construgtion Vehicles and Mobile Plant including:

16.23.1 Trenching machine

16.23.2 Excavator

15.23.3 Bomag Roller

15.23.4 Saw cutter

15.23.5 Plate Compacior

15.23.6 Front End Loader

15.23.7 Tipper Trucks

15.23.8 Mobile Cranes and the ancillary lifting tackle
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15.23.9 Parking of Vehicles & Mobile Plant
15.23.10 Towing of Vehicles & Mobile Plant

15.24 Use and Storage of Flammable Liguids and other Hazardous Substances - the client
and/or its Agent on its behalf to be informed of this prior to commencing of the project;

15.25 Layering and Bedding of trench floor;
15.26 Installation of Pipes in trenches,;
15.27 Backfilling of Trenches

15.28 Protection against Flooding

15.29 Gabion work
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Construction

olice oOf carryihg

Department bf Labour notified

Regulation 3 \%trk Construction | Copy of Notice available on Site
. | "Copy of OH&S | Updated copy of Act & Regulations on site.
Generall Admin, Act (Act 85 of | Readily availabie for perusal by employees,
Regulation 4 1993)
*Registration with | Written proof of registration/Letter of good standing
COID Act Compensation available on Site
Section 80 P 0
Insurer
Construction. H&S Specification H&S Spec received from Client andfor its Agent on its
Regulation 4 & 5(1) | & Programme behalf
OH&S programme developed & Updated regularly
. Hazard Identification carried out/Recorded
*|
Section 8(.2)(d) Haza}r.cl . Risk Assessment and — Plan drawn up/Updated
Construction Identification & RA Plan available on Site
Regulation 7 Risk Assessment Employees/Sub-Contractors informed/trained
Section 16(2) *Assigned duties | Responsibility of complying with the OH&S Act assigned to
(Managers) other person/s by CEQ.
Designation of | Competent person appointed in writing as
Construction Person Construction Supervisor with job description
Regulation 6(1) Responsible  on
Site
Construction Designation of | Competent person appointed in writing as
. Assistant for | Assistant Construction Supervisor with job description
Regulation 6(2) above
More than 20 employees - one H&S Representative, one
Section 17 & 18 Mt g additional H&S Rep. for each 50 employees or part thereof.
Designation  of o » . e
General Designation in writing, period and area of responsibility
o Health & Safety A
Administrative Rebresentatives specified in terms of GAR 6 & 7
Regulations 6 & 7 P Meaningful H&S Rep. reports,
Reports actioned by Management,
, H&S Committee/s established.
Section 19 & 20 . AllH&S Reps shall be members of H&S Committees
General Health & Safety dditional b nted in wrif
Administrative Committes/s 1 A tional members are appointed in writing.
Requlations 5 Mestings held monthly, Minutes kept.
c9 Actioned by Management.
Written agreement with (Sub-)Contractors
List of {Sub-) Contractors displayed. _
*Mandatory Proof of Registration with Compensation Insurer/Letter of
Section 37(1) & (2) Agreements  with | Good Standing

(Sub-)Contractors

Construction Supervisor designated
Written arrangements re.
H&S Reps & H&S Committee

Contract
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Written arrangements re. First Aid
Incident Reporting Procedure displayed.
Section 24 & All incidents in terms of Sect. 24 reported to the Provincial
General Admin. | “Reporting of Director, Department of Labour, within 3 days. (Annexu‘re
Requlation 8 ‘ Incident 17{WCL 1 or 2) and to the Client and/or its Agent on its
gulation ncidents behalf
g?ti'iD Act Sect.38, 39 | (Dept. of Labour) Cases of Occupational Disease Reported
Copies of Reports available on Site
Record of First Aid injuries kept
Al injuries which resulted in the person receiving medical
“nvestigation and treatment other than first aid, recorded and investigated by
General Admin. Recording of investigator designated in writing,
Regulation 9 Incidents Copies of Reports (Annexure 1) available on Site
Tabled at H&S Committee meeting
Action taken by Site Management.

15.30 Use of Explosives - the client and/or its Agent on its behalf to be informed of this prior to
commencing of the project;

15.31 Protection from Overhead Power Lines;
15.32 As discovered by the Principal Contractor's hazard identification exercise;

15.33 As discovered from any inspections and audits conducted by the Client andfor its Agent
on its behalf or by the Principal Contractor or any other Contractor on site

15.34 As discovered from any accidentfincident investigation.

16 The following are in particular requirements depending on scope of works and will form a
basis for compliance audits.

16.1  Administrative & Legal Requirements
16.2 Education, Training & Promotion

16.3 Public Safety & Emergency Preparedness
16.4 Personal Protective Equipment

16.5 Housekeeping

16.6 Working at heights

16.7 Scaffolding, Formwork & Support work
16.8 Ladders :

16.9 Electrical Safeguardin

16.10 Emergency/Fire Prevention & Protection
16.11 Excavations & Demolition

16.12 Tools

16.13 Cranes

16.14 Personnel & Material Hoists

16,15 Transport & Materials Handling

16.16  Site Plant & Machinery
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16.17  Plant & Storage Yards/Site Workshops Specifics
16.18 Health & Hygiene

7. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC
OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANGE

171 ADMINISTRATIVE & LEGAL REQUIREMENTS

Competent person appointed to draw up and supervise
the Fall Protection Plan

Proof of appointees competence available on Site

Risk Assessment carried out for work at heights

Fall Protection Plan drawn up/updated & Available on Site

Competent person appointed to plan & supervise Roof
work,

Proof of appointees competence available on Site

Risk Assessment carried out

Roof work Roof work Plan drawn up/updated

Roof work inspect before each shift. Inspection register
kept

Employees medically examined for physical &
psychological fitness. Written proof on site

Information re. the structure being erected received from
the Designer including:

- geo-science technical report where relevant

- the design loading of the structure

- the methods & sequence of construction

- anticipated  dangers/hazards/special measures  to
construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift, [nspections
register kept

Competent person appointed in writing to supervise
erection, maintenance, use and dismantling of Support &
Formwork

Design drawings available on site

Risk Assessment carried out

Support & Formwork inspected:

- before usefinspection

- before pouring of concrete

- weekly whilst in place

Construction Fall Prevention &
Regulation 8 Protection

Construction,
Regulation 8(5)

Construction,

Regulation 9 Structures

Construction. Formwork &
Regulaticn 10 Support work
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- before stripping/dismantling.

- Inspection register kept

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement weather
(Scaffold Inspector/s)

Scaffolding Written Proof of Competence of above appointees
available on Site

Copy of SABS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection register/s
kept

Competent persons appointed in writing fo:

- control the erection of Suspended platforms

- act as Suspended platforms Team Leaders

- inspect Suspended Scaffolding weekly and after
inclement weather

Risk Assessment conducted

Certificate of Authorisation issued by a registered
professional engineer available on Sitelcopy forwarded to
the Department of Labour

The following inspections of the whole installation carried
Construction. Suspended out by a competent person

Regulation 15 Platforms - after erection and before use

- daily prior to use. Inspection register kept

The following tests to be conducted by a competent
person:

- load test of whole installation and working parts every
three months

- hoisting ropesfhooksfload aftaching devices quarterly.
Tests log book kept

Employees working on Suspended Platform medically
examined for physical & psychological fitness. Written
proof available

Construction.
Regulation 14

n writing to supervise

and inspect excavation work

Canstruction. Written Proof of Competence of above appointee/s

Regulation 11 Excavations a\_railab|e on Site |
Risk Assessment carried out
Inspected:
- before every shift
Contract 103 C4
C4: :

Iy

Employer Wilness 1 Witnass 2 Contractor Witness 1 Wilness 2




- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives will
be/ are used

Competent person/s appointed in writing to supervise
and control Demolition work

Written Proof of Competence of above appointee/s
availabie on Site

Construction. " Risk Assessment carried out

Regulation 12 Demolition Work Engineering survey and Method Statement available
on Site

Inspections to prevent premature collapse carried out
by competent person before each shift, Inspection
register kept

Competent person appointed in writing fo inspect the
Material Hoist

Construction. . . Written Proof of Competence of above a pointee
Regulation 17 Materials Hoist available on Site. i
Materials Hoist to be inspected weekly by a
competent person. Inspections register kept.
Competent person appointed to control the issue of
the Explosive Powered Tools & cartridges and the
service, maintenance and cleaning. Register kept of
Construction, Explosive  Powered | above

Regulation 19 Tools Empty cartridge cases/nailsffixing bolts returns
recorded

Cleaned dally after use Work areas are
demarcated!

Competent person appointed to control the operation
of the Batch Plant and the service, maintenance and
cleaning. Register kept of above

Risk Assessment carried out

Batch Plant to be inspected weekly by a competent
person. Inspections register kept

Competent person appointed in writing fo inspect
Cranes, Lifting Machines & Equipment

Wiitten Proof of Competence of above appointee
available on Site.

Cranes & Lifting | Cranes & Lifting tackle identified/numbered
Machines Equipment | Register kept for Lifting Tackle

' Log Book kept for each individual Crane

Construction,

Regulation 18 Batch P.Iants

Construction,
Regulation 20/
Driven  Machinery
Regulations 18 &

19 Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person
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- Lifting tackle(slings/ropes/chain slings etc.) - daily or
before every new application

Construction.
Regulation 22/
Electrical
Machinery
Regulations 9 &

*Inspection &
Maintenance of
Electrical Installation

Competent person appointed in writing to inspect/test
the installation and equipment.

Written Proof of Competence of above appointee
available on Site.

Inspections:

- Electrical Installation & equipment inspected after

10/ & Equipment | installation, after alterations and quarterly. Inspection
Electrical (including  portable | Registers kept
Instaliation electrical toois) Portable electric tocis, electric lights and extension
Regulations leads must be uniquely identified/ numbered.
Weekly visual inspection by User/issuer/Store man.
Register kept.
Construction Competent Person/s with specific knowledge and
Requlation 26/ *Designation of | experience designated fo supervise all Stacking &
General  Safety Stackin‘g & Storage Stqrage .
Regulation 8(1)(a) Supervisor. Written Proof of Competence of above appointee

available on Site

D dge and experience designated to
“Designation co-ordinate emergency contingency planning and execution
of a Person to and fire prevention measures
Construction. Co-ordinate Emergency Evacuation Plan developed:
Regulation 27/ Emergenc - Drilled/Practiced
Environmental Blannin y - Plan & Records of Drills/Practices available on Site
Regulation 9 A 9 _ | Fire Risk Assessment carried out
nd  Fire ) ke Extinguishing Equipment identified and on regist
Protection guishing qunlpment ll entified and on register.
Inspected weekly. Inspection Register kept
Serviced annually
Every workplace provided with sufficient number of First Aid
boxes. (Required where § persons or more are employed)
First Aid freely available
Equipment as per the list in the OH&S Act.
One qualified First Aider appointed for every 50 employees.
SSHS{:gion%afety *First Aid (Required where more than 10 persons are employed)
9 List of First Aid Officialss and Certificates
Name of person/s in charge of First Aid box/es displayed.
| ocation of First Aid box/es clearly indicated.
Signs instructing employees to report all
Injuries/iliness including first aid injuries
General Safety | Personal PSE Risk Assessment carried out
Contract 105
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Regulation 2

Safety
Equipment
{PSE)

ltems of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed from
premises GSR 2(4)

*Inspection &

Competent Person/s with specific knowledge and experience
designated to Inspect Electric Arc, Gas Welding and Flame
Cutting Equipment

Written Proof of Competence of above appointee available on

General  Safety Use . of | Site ,
Regulation 9 WeldmglFIa_m f\ll new vessels checked for le.aks.,, leakmg vessels NOT taken
e Cutting | info stock but returned fo supplier immediately
Equipment Equipment identified/numbered and entered into a register
Equipment inspected weekly. Inspection Register kept
Separate, purpose made storage available for full and empty
vessels
Competent Person/s with specific knowledge and experience
Hazardous designated to Control the Storage & Usage of HCS (including
Chemical *Control  of | Flammables)
Substances Storage & | Written Proof of Competence of above appointee availabie on
(HCS) Usage of HCS | Site
Regulations and Risk Assessment carried out
Construction Flammables | Register of HCS kept/used on Site
Regulation 23 Separate, purpose made storage available for full and empty
containers
Competent Person/s with specific knowledge and experience
designated to supervise the use, storage, maintenance,
statutory inspections & testing of VUP's
Written Proof of Competence of above appointee available on
Site
‘I;’/fesssfﬁe under Vessels under Risk_Assessment carried out | .
Regulations Pressure Certificates of Manufaclture available on Site
(VUP) Register of VUP's on Site

Inspections & Testing by Approved Inspection Authority (AlA):
- after installation/re-erection or repairs

every 36 months,

Register/Log kept of inspections, tests. Modifications &
repair

onstruction | Operators/Drivers appointed to:
Construction Vehicles & | - Carry out a daily inspection prior to use
Reguiation 21 Earth Moving | - Drive the vehicle/plant that ‘hefshe is competent to
Equipment operate/drive
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Written Proof of Competence of above appointee available on
Site. Record of Daily inspections kept
*Inspection of | Competent person appointed in writing to inspect Ladders
Ladders Ladders inspected at arrival on site and weekly there after.
General  Safety : :
Reaulation 13A Inspections register kept _
g Application of the types of ladders (wooden, aluminium etc.)
reguiated by training and inspections and noted in register
General  Safety Ramps Competent' person appointed in wrmpg to .Superwse the
requlation 138 erection & inspection of Ramps. Inspection register kept. Daily
J inspected and noted in register
17.1 EDUCATION & TRAINING

*Company OH&S  Policy
Section 7(1)
*Company/Site OH&S Rules

(Section 13(a)

*Induction & Task Safety
Training

(Section 13(a)
*General OH&S  Training
(Section 13(a)
*Occupational ~ Health &

Safety Promotion

Palicy signed by CEO and published/Circulated to Employees
Policy displayed on Employee Nofice Boards

Management and employees committed.

Rules published

Rules displayed an Employee Notice Boards

Rules issued and employees effectively informed or trained: written
proof

Follow-up to ensure employees understand/adhere to the policy and
rules.

All new employees receive OH&S Induction Training.

Training includes Task Safety Instructions.

Employees acknowledge receipt of training.

Foliow-up to ensure employees understand/adhere to instructions.

Al current employees receive specified OH&S training: written proof
Operators of Plant & Equipment receive specified training

Follow-up to ensure employees understandfadhere to instructions.

Incident Experience Board indicating e.g.

* No. of hours worked without an Injury

* No. of days worked without an Injury
Mission, Vision and Goal

Star Grading - Board kept up to date. _
Safety Posters displayed & changed regularly
Employee Notice Board for OH&S Notices.
Site OH&S Competition.

Company OH&S Competition,

Participation in Regional OH&S Competition
Suggestion scheme.

17.2PUBLIC SAFETY, SECUR
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::'*Notices &Signs

*Site Safeguarding

*Security Measures

*Emergency Preparedness

*Emergency Drill &

Evacuation

e

uirer
at entrances / along perimeters indicating
“No Unauthorised Entry”,

Notices & Signs at entrance instructing visitors and non - employees
what fo do, where to go and where to report on entering the sitefyard
with directional signs. e.g. “Visitors to report to Office”

Notices & Signs posted to wam of overhead work and other hazardous
activities. e.g. General Warning Signs

Nets, Canopies, Platforms, Fans etc. to protect members of the public
passing / entering the site.

Access control measures/register in operation

Security patrols after hours during weekends and holidays

Sufficient lighting after dark

Guard has access to telephone/ mobile/other means of emergency
communication

Emergency contact numbers displayed and made available to Security
& Guard

Emergency Evacuation instructions posted up on all notice boards
(including employees’ notice boards)

Emergency contingency plan availabie on sitefin yard

Doors open outwardsfunobstructed

Emergency alarm audible all over (including in toilets)

Adequate No, of employees trained to use Fire Fighting Equipment.
Emergency Evacuation Plan available displayed and practiced.

(See Section 1 for Designation & Register)

17.3 PERSONAL PROTECTIVE EQUIPMENT

*PPE needs analysis

Need for PPE identified and prescribed in writing.
PPE remain property of Employer, not to be removed from premises
GSR 2(4)

*Head Protection

All persons on site wearing Safety Helmets including Sub-contractors
and Visitors (where prescribed)

*Foot Protection

All employees on site wearing Safety Footwear including Gumboots for
concrete / wet work and non-slip shoes for roof work,
Visitors to wear same upon request or where prescribed

*Eye and Face Protection

Eve and Face (aiso Hand and Body) Protection {Goggles, Face Shields,
Welding Helmets etc.) used when operating the following:

* Jack/ Kango Hammers

* Angle / Bench Grinders

* Electric Drills (Overhead work into concrete / cement / bricks

* Explosive Powered fools

* Concrete Vibrators / Pokers

Confract
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* Hammers & Chisels

* Cutting / Welding Torches

* Cutting Tools and Equipment

* Guillotines and Benders

* Shears

* Sanders and Sanding Machines
* CO2 and Arc Welding Equipment
* Skill / Bench Saws

* Spray Painting Equipment etc.

*Hearing Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating the
following:

* Jack / Kango Hammers

* Explosive Powered Tools

* Wood/Aluminium Working Machines e.g. saws, planers, routers

*Hand Protection

Protective Gloves wom by employees handling / using:
* Cement / Bricks / Steel / Chemicals

* Welding Equipment

* Hammers & Chisels

* Jack / Kango Hammers efc.

*Respiratory Protection

Suitablefefficient prescribed Respirators worn cotrectly by employees
handling / using:

* Dry cement

* Dusty areas

* Hazardous chemicals

* Angle Grinders

* Spray Painting etc.

*Fall Prevention Equipment

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons
working on { in unguarded, elevated positions e.g..
* Scaffolding
* Riggers
* Lift shafts
* Edge work
* Ring beam edges etc.
Other methods of fall prevention applied e.g. calch nets

*Protective Clothing

Al jobs requiring protective clothing (Overalls, Rain Wear, Welding
Aprons etc.) Identified and clothing worn.

*PPE Issue & Control

Identified Equipment issued free of charge.

All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.
Commitment obtained from wearer accepting conditions and to wear the
PPE.

Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises
GSR 2(4)

17 4 HOUSEKEEPING
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All' “items of Scrap/Unusable Off-cuts/Rubble and
redundant material removed from working areas on a
regular basis. (Daily)

Scrap/Waste removal from heights by chute/hoist/crane.
Nothing thrown/swept over sides.

Scrap disposed of in designated containers/areas
Removal from site/yard on a regular basis.

*Scrap  Removal
System

Stacking:
* Stable, on firm level surface/base,

* Prevent leaning/collapsing

* Irregular shapes bonded

* Not exceeding 3x the base

* Stacks accessible

*Removal from top only.
Storage:
(See Section 1 for * Adequage storage areas provided.
Designation 3 * Functional ~ eg. demarcated storage
Register) areas/racks/bins etc.

* Special areas identified and demarcated eg.

flammable gas, cement efc.
* Neat, safe, stable and square.
* Storefstorage areas clear of superfluous
material.
* Storage behind sheds etc. neat/under control.
* Storage areas free from weeds, litter efc,

Stacking & Storage

Re-usable off-cuts and other re-usable material removed
daily and kept to a minimum in the work areas.

*Waste Control/ All re-usable materials neatly stacked/stored in designated
Reclamation areas. {Nails removed/bent over in re-usable timber).
Issue of hardware/ails/screws/cartridges etc. controlled
and return of unused items monitored.

Sub-contractors Sub-contractors  are  required to comply  with
(Housekeeping) Housekeeping requirements.

17. 5 WORKING AT HEIGHTS (INCLUDING ROOF WORK)

Unprotected openings adequately guarded/fenced/éffic
nets instailed

Openings

Contract 110
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Roofing

Roof work discontinued when bad/hazardous weather

Fall protection measures (including warning notices} when working
close to edges or on fragile roofing material

Covers over openings in roof of robust construction/secured against
displacement

17.6 SCAFFOLDING / FORMWORK / SUPPORT WORK

Access/System
Scaffolding

ndation firm / stable
Sufficient bracing.
Tied to Structure/prevented from side or cross movement
Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided,

Access ladders / stairs provided.

Areafs under scaffolding tidy.

Safefunsafe for use signs

Complying with OH&S Act/SABS 085

Free Standing
Scaffolding

Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Areafs under scaffolding tidy.

Safefunsafe for use signs

Height to base ratio correct

Outriggers used /tied to structure where necessary
Complying with OH&S Act/SABS 085

*Mobile Scaffolding

Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Areafs under scaffolding tidy.

Safe/unsafe for use signs

*Mobile Scaffolding

Wheels { swivels in good condition
Brakes working and applied.

Height to base ratio correct.
Outriggers used where necessary
Complying with OH&S Act/SABS 085

Outriggers securely supported and anchored.
Coarrect No. of steel wire ropes used.
Platform as close as possible to the structure.

Suspended Scaffolding Handrails on all sides
All winches / ropes / cables / brakes inspected regularly and replaced as
prescribed
Contract 111 c4
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Scaffolding complies with OHS Act (Act 85/93)
Winch(es) maintained by competent person(s)

Formwork / Support Work

All components in good condition.

Foundation firm / stable.

Adequate bracing / stability ensured.

Good workmanship / uprights straight and plumb.
Good cantilever construction.

Safe access provided.

Areas under support work tidy.

Same standards as for system scaffolding.

Special Scaffolding

Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an
acceptable standard and inspected by specialists,

Edges barricaded to acceptable standards.
Manhole openings covered / barricaded.

Edges & Openings Openings in floor / other openings covered, barricaded/fenced.
Stairs provided with handrails.
Lift shafts barricaded / fenced off.
17.7 LADDERS

*Physicai Condition / Use
& Storage

Stepladders - hinges/stays/braces/stiles in order.
Extension ladders - ropes/rungs/stiles/safety latch/hook in order.
Extension / Straight ladders secured or tied at the bottom / top.
No joined ladders used

Wooden ladders are never painted except with varnish
Aluminium ladders NOT to be used with electrical work

All ladders stored on hooks / racks and not on ground.

Ladders protrude 900 mm above landings / platforms / roof.
Fixed ladders higher than 5 m have cages/Fall arrest system

17 8ELECTRICAL INSTALLATIONS AND SAFEGUARDING

*Electrical  Distribution
Boards & Earth Leakage

Colour coded / numbered / sy sig
Area in front kept clear and unobstructed.

Fitted with inside cover plate / openings blanked off / no exposed ‘live”
conductors / terminals/Door kept close ‘

Switches / circuit breakers identified.

Earth leakage protection unit fitted and operating.

Tested with instrument: Test results within 15 - 30 milliamps
Aperture/Opening/s provided for the plugging in and removal of extension
leads without the need to open the door

Apertures and openings used for extension leads to be protected against the
elements and especially rain '

*Electrical Installations &

Temporary wiring / extension leads in good condition / no bare or exposed
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Wiring

wires.

Earthing continuity / polarity correct:

Looking at the open connectors to connect the wiring, the word
“Brown” has the letter ‘R’ in it, so the b’R’own wire connects to the
‘R'ight hand connector. “Blue” has the letter ‘L’ in it, so the b'L’ue wire
connects to the ‘L’eft hand connector.

Cables protected from mechanical damage and moisture.

Correct loading observed e g. no heating appliance used from fighting circuit
ete.

Light fittings/lamps protected from mechanical damage/moisture.

Cable arrestors in place and used inside plugs

*Physical condition of
Electrical Appliances &
Tools

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp
supply socket)

Insulation / casing in good condition.

Earth wire connected/intact where not of double insulated design

Double insulation mark indicates that no earth wire is to be connected.

Cord in good condition/no bare wires/secured to machine & plug.

Plug in good condition, connected correctly and correct polarity.

17 9EMERGENCY, FIRE

PREVENTION AND PROTECTION

Fire
Equipment

Extinguishing

Fire Risks Identified and on recor

The correct and adequate Fire Extinguishing Equipment available for:
* Offices

* General Stores

* Flammable Store

* Fuel Storage Tank/s and catchment well

* Gas Welding / Cutting operations

* Where flammable substances are being used / applied.

* Equipment Easily Accessible

*Maintenance

Fire equipment checked minimum monthly, serviced yearly

*Location & Signs

Fire Extinguishing Equipment:

* Clearly visible

* Unobstructed

* Signs posted including “No Smoking" / “No Naked Lights" where required.
(Flammable store, Gas store, Fuel tanks etc.)

* Storage Issue & Control
of Flammables (incl. Gas
cylinders

Storage Area provided for flammables with suitable doors, ventilation, bund
efc.

Flammable store neat / tidy and no Class A combustibles. Decanting of
flammable substances carried out in ignition free and adequately ventilated
area, Container bonding principles applied

Only sufficient quantities issued for one task or one day’s usage

Separate, special gas cylinder store/storage area.
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Gas Cylinders stored / used / transported upright and secured in
trolley/cradle/structure and ventilated.

Types of Gas Cylinders clearly identified as well as the storage area and
stored separately.

Full cylinders stored separately from empty cylinders.

All valves, gauges, connections, threads of all vessels to be checked
regularly for leaks.

Leaking acetylene vessels to be retumed to the supplier IMMEDIATELY.

*Storage, Issue & Control
of Hazardous Chemical
Substances (HCS)

HCS storage principles applied: products segregated

Only approved, non-expired HCS to be used

Only the prescribed PPE shall be used as the minimum protection

Provision made for leakage/spillage containment and ventilation

Emergency showers/eye wash facilities provided

HCS under lock & key controlled by designated person

Decanted/issued in containers as prescribed with information/warning labels
Disposal of unwanted HCS by accredited disposal agent

No dumping or disposal of any HCS on or inside the storage area or
anywhere else on the project site

All vessels or containers to be regularly checked for leaks

1710 EXCAVATIONS

Excavations deeper than
1.5m.

Shored / Braced to prevent caving / falling in.
Provided with an access ladder.

Excavations guarded/barricaded/lighted after dark in public areas
Soll dumped at least 1 m away from edge of excavation

On sloping ground soit dumped on lower side of excavation

Al excavations are subject to daily inspections

17.11 TOOLS

*Hand Tools

Shovels / Spades / Picks:

* Handles free from cracks and splinters

* Handles fit securely

* Working end sharp and true

Hammers:

* Good quality handles, no pipe or reinforcing steel handles.
* Handles free from cracks and splinters
Handles fit securely

Chisels:

* No mushroomed heads / heads chamfered
* Not hardened

* Cutting edge sharp and square

Saws:

Contract
C4:

114 c4

Employer Witness 1 Wilness 2 Contraclor Witness 1| Witnass 2




* Teeth sharp and set correctly
* Correct saw used for the job

Only used by trained / authorised personnel.
Prescribed warning signs placed / displayed where tool is in use.
Work area must be properly isolated/ demarcated during use of tool.

. :
Explosive Powered Inspected at least monthly by competent person and results recorded.
Tools. . . . | ,
Issue and return recorded including cartridges / nails and unused cartridges /
nails / empty shells recorded.
Cleaned daily after use.
17.12 CRANES

Tower Crane

dpérétdf valid certificate of training

nly ope
Structure - no visible defects

Electrical installation good/safe

Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed

Limit switches with backup switches fitted/operational

Access Ladder fitted with backrests/Fall arrest system installed
|ifting tackle in good condition/inspection colour coding

Lifting tackle checked daily

*Mobile Crane

Only operated by trained authorised operator with valid certificate of training
Rear view mirrors

Windscreen visibility good

Windscreen wipers operating effectively

indicators operational

Hooter working

Tyres safe/sufficient tread/pressure visibly sufficient

No missing Wheel nuts

Headlights, taillights operational

Reverse alarm working and audible and known by all employees
Grease nipples and grease on all joints

No Cil leaks

Hydraulic pipes visibly sound/no leaks

No corrosion on Battery terminals

Boom visibly in good condition/no apparent damage
Cable/sheaves greased/no visible damage/split wires/corrosion and checked
daily

Brakes working properly

Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed

By-pass valves operational

Deflection chart displayed/visible to operator/driver

Outriggers functional used
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Only operated by trained authorised persons

Correct slinging techniques used

Recognised/displayed on chart signals used

Log book kept/up to date

Prescribed inspections conducted on crane &lifting tackle and checked daily
“Crane overhead" signage, where applicable

Crane hook: Throat pop marked/safety latch fitted/functional

SWL/MML displayed/load limiting switches fitted/operational

*Gantry Crane

1414 BUILDER’S HOIST

Builder's Hoist “Hoist In Operation” - sign displayed.
General construction strong and free from patent defects.
Tower: * Adequately secured / braced.
* At least 900 mm available for over travel.
* Barricaded at least 2 100 mm high at ground fevel and floars.
* Landing place provided with gate at least 1 800 high.
Platform: * No persons conveyed on platform
* Steel wire ropes with breaking strength of six times max. load.
* Signal systems used which may include two way radio connection.
* Goods prevented from moving / falling off,
* Effective brake capable of stopping and holding max. load.

14.15 TRANSPORT & MATERIALS HANDLING EQUIPMENT

All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by
driver / operator.

Inventory of vehicles usedfoperated on site

Inspection by means of a checklist / results recorded.

No persons riding on equipment not designed or designated for passengers.

Site speed limit posted, enforced and not exceeded.

Drivers / Operators trained / licensed and carrying proof,

No unauthorised persons allowed driving / operating equipment.

Conveyors Conveyor belt nip points and drive gear guarded.

Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be
functional under full load.

14,16  SITE PLANT AND MACHINERY
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Machine

Only authorised persons use the machine.

Emergency stop switch clearly marked and accessible.

Area around the machine dry and slip/trip freefclear of off-cuts
All moving drive parts guarded/electrical supply cable protected
Operator using correct PPE - eyelface/hearing/foot/hands/body.

*Electric Arc Welder

Welder Trained.

Only authorised / trained persons use welder.

Earth cable adequately earthed to work,

Electrode holder in good condition/safe

Cables, clamps & lugs/connectors in good condition.

Area in which welding machine is used is dry/protected from wet.
Welder using correct PPE - eye/ faceffoot/body/respirator.
Correct transparent screens & warning signs placed

*Woodworking
Machines

Operators Trained.

Only authorised persons use machines.

Provided with guards.

Guards used.

Operators using correct PPE - eyelface/feet/hearing

Circular saws strictly operated according to prescribed methods and settings

Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium)
shall be used for various applications

*Compressors

Relief valves correctly set and locked / sealed.

Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge:
not on glass cover.

All drives adequately guarded.

Receiverflines drained daily

Hoses good condition/ciamped, not wired

Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on
bare skin

Concrete  Mixer
Batch Plant

/

Top platform provided with guardrails.

Dust abatement methods in use.

Operators using correct PPE - eye / hands / respirators.

All moving drive parts guarded.

Emergency stops identified / indicated and accessible.

Area kept clean/dry/and free from tripping and slipping hazards.
Operators’ overseer identified and crane signals displayed and used.

*Gas
Flame
Cutting Equipment

Welding

!

Only authorised/trained persons use the equipment.

Torches and gauges in good condition.

Flashback arrestors fitted at cylinders and gauges.

Hoses in good condition/carrect typefall connections with clamps

Cylinders stored, used and transported in upright position, secured in trolley /
cradle / to structure. '

All cylinders regularly checked for leaks, leaking cylinders returned immediately
Fire prevention/control methods applied/hot work permits

1447 PLANT & STORAGE YARDS/SITE WORKSHOPS SPECIFICS
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Section 8(2)(1)
General Machinery
Regulation 2(1):

Supervision of the
Use & Maintenance of

Person/s with spécific k

ge

Xperience designated in writing to
Supervise the Use & Maintenance of Machinery
Critical items of Machinery identified/numbered/placed on register/inventory
Inspection/maintenance schedules for abovementioned

Inspections/maintenance carried out to above schedules

Machinery Results recorded

General Machinery | Schedule D Notice posted in Work areas

Regulation 9(2).

Notices re. Operation

of Machinery

Vessels under | Person/s with specific knowledge and experience designated in writing to
Pressure  Regulation | Supervise the Use & Maintenance of VuP's

13(1)(b): VuP's identified/numbered/placed on register/Manufacturers plate intact

Supervision of the
Use & Maintenance of
Vessels under
Pressure (VuP)

Inspection/maintenance schedules for abovementioned
Inspections/maintenance carried out to above schedules
Results recorded/Test certificates available
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Lock-out Procedure

Lock-out procedure in operation

Ergonomics

Ergonomics survey conducted - results on record
Survey results applied

Demarcation & Colour
Coding

Demarcation principles applied

All services, pipes, electrical installation, stop-start controls, emergency
controls etc. colour coded to own published or SABS standard

Employees trained to identify colour coding

Portable &  Bench | Area around grinder clear/trip/slip free
Grinders Bench grinders mounted securely/grinder generally in good condition/No
excessive vibration
On/Off switch/button clearly demarcated/accessible
Adequate guards in place
Tool rest ~ secure/square/max. 2 mm gap, perpendicular fo drive shaft
Stone/disk - correct type and size/mounted correctly/dressed
Use of Eye protection enforced
Battery Storage & | Adequately ventilated, ignition free room/area/o smoking sign/s
Charging Batteries placed on rubber/wooden surface
Emergency shower/eye wash provided
No acid storage in area
Prescribed methods in place and adhered to when charging batteries
Ancillary Lifting | Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/
Equipment numbered on register

Chains in good condition/links no excessive wear/checked daily
Lifting hooks — throat pop marked/safety latch fitted
SWL/MML marked/displayed

Presses/Guillotines/
Shears

Only operated by trained/authorised persons
Interlocks/lock-outs fitted/PPE worn or used at all times

1418 WORKPLACE ENVIRONMENT, HEALTH AND HYGIENE

*Lighting Adequate lighting in places where work is being executed e.g. stairwells and

basements.

Light fittings placed / installed causing no irritating/blinding glare.

Stroboscopic effect eliminated (not only reduced) where moving objects or
machinery is used :

*Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals /
adhesives / welding / petrol or diesel/ motors running and in confined spaces /
basements. :

*Noise Tasks identified where noise levels exceeds 85 dB at any one time.

All reasonable steps taken to reduce noise levels at the source.
Hearing protection used where noise levels could not be reduced to below 85 dB.

*Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g.
steel decks, when the WBGT index reaches 30. {See Environmental Regulation
4)
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Cold drinking water readily available at all times.

*Ablutions Sufficient hygiene faciiities provided - 1 toilet per 30 employees (National Building
Regulations prescribe chemical toilets for Construction sites)

Toilet paper available,

Sufficient showers provided.

Facilities for washing hands provided

Soap/cleaning agent available for washing hands

Means of drying hands available

lock-up changing facilities / area provided.

Ablution facilities kept hygienic and clean.

Adequate storage facilities provided.
*Eating / Cooking | Weather protected eating area provided, separate from changing area

Facilities Refuse bins with lids provided.
Facilities kept clean and hygienic.
*Pollution of | Measures in place to minimize dust generation.
Environment Accumulation or littering of empty cement pockets, plastic wrapping / bags,

packing materials efc. prevented.
Spillage / discarding of oil, chemicals and dieseline into storm water and other
drains or into existing or newly dug holes/cavities on site expressly prohibited.

*Hazardous All substances identified and list available e.g. acids, flammables, poisons etc.
Chemical Material Safety Data Sheets (MSDS) indicating hazardous properties and
Substances emergency procedures in case of incident on file and readily available.

Substances stored safely.
Expiry dates meticulously checked where applicable

18 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

18.1The Principal Contractor shall at all times ensure his status of an "employer” as referred to in
the Act, and will abide by histher responsibilities, duties and functions as per the requirements
of the Act and Regulations with specific reference to Section 8 of the Act.

18.2 The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at
all times and in addition to that he/she will introduce and maintain a file titled “Health and
Safety File", or other record in permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she will make this file available
to the client or his representative whenever necessary or on request to an interested party.

19 THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES

19.1The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice No.R1010 dated 18 July 2003,

19.2The Principal Contractor is specifically referred to the following elements of the Construction
Regulations:

19.2.1 Regulation No. 1 - Definitions
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19.2.2 Regulation No. 2
19.2.3 Regulation No. 3
19.2.4 Regulation No. 5
19.2.5 Regulation No. 6
19.2.6 Regulation No. 7
19.2.7 Regulation No. 26
19.2.8 Regulation No. 28
19.2.9 Regulation No. 29
19.2.10 Regulation No. 30

- Scope of application

- Notification of construction work

- Principal Contractor and Contractor

- Supervision of construction work

- Risk Assessment

- Stacking & Storage on construction sites
- Construction welfare facilities

- Approved Inspection authorities

- Offences and penalties

19.3 This list must not be taken to be exclusive or exhaustive!

19.4 The Principal Contractor shall ensure compliance to the Act and its Regulations and

specifically to the above regulations, and document each record in the Health and

Safety File.

90 THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH REGARD TO

HAZARDOUS ACTIVITIES

90.1The following activiies are identifiable as hazardous in terms of the Construction

Regulations.

20.2 The contractor shall execute the activities in accordance with the following Construction

Regulations and other applicable regulations of the Act.

20.2.1 Regulation No. 8
20.2.2 Regulation No. 9
20.2.3 Regulation No. 10
20.2.4 Regulation No. 11
20.2.5 Regulation No. 12

2026 Regulation No. 13

Contract

C4:

- fall protection

- Structures

- Formwork and support work
- Excavation work

- Demolition work

- Tunneling
121 c4

Employer Wilness 1 Witnass 2 Contractor Witnass 1 Witness 2




20.2.7 Regulation No. 14 - Scaffolding

20.2.8 Regulation No. 15 - Suspended platforms
20.2.9 Regulation No. 16 - Boatswain's chairs
20.2.10 Regulation No. 17 - Material hoists

20.2.11 Regulation No. 18 - Batch plants

20.2.12 Regulation No. 19 - Explosive powered tools
20.2.13 Regulation No. 20 - Cranes

20.2.14 Regulation No. 21 - Construction vehicles & mobile plant.

20.2.15 Regulation No. 22 - Electrical installations and machinery on construction
sites
20.2.16 Regulation No. 23 - Use and temporary storage of flammable liquids on

construction sites

20.2.17 Regulation No. 24 - Water environments
| 20.2.18 Regulation No. 25 - Housekeeping on construction sites
20.2.19 Regulation No. 27 - Fire precautions on construction sites.

20.3 This list must not be taken to be exclusive or exhaustive!

20.4 All of the above requirements will be read in conjunction with the relevant regulations
and health and safety standards as required by the Act. All documents and records
required by the Construction Regulations will be kept in the Health and Safely File and
will be made available at any time when required by the client or his representative, or
on request to an interested party. '
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21  GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

21.1 LEGAL FRAMEWORK

The below listed Acts and Principles applies fo the State as weli as fo State owned

buildings and premises.

(i) The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

(i) The Local Government Ordinance 1939 {Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

(iii) The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

(iv) The National Building Regulations and Building Standards Act 1977 (Act 103 of
1977) as amended and relevant proclaimed Regulations (SABS 0400)

(v) The Post Office Act 1958 (Act 44 of 1958) as amended

(vi) The Electricity Act 1984, Act 41 of 1884

(vii) The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468 dated

4t October 1997,

{vii) Legislation pertaining to water usage and the environment;

(ix) Legislation governing the use of equipment, which may emit radiation {e.g. X-
Rays efc.}

{x) Common Law.

22 LEGAL LIABILITIES
22 1 Common Law is mainly based on the following principles :
22.1.1 Would the reasonable person have foreseen the hazard?

9912 That is a reasonable person in that specific position, taking experience,
qualifications, authority, position in the organization etc. into consideration

2213 Would the reasonable person have taken precautionary measures (action) to prevent or
limit the hazard?

23 HOUSE KEEPING
23.1 Good housekeeping will be maintained at all times as per Construction Regulation No, 25.
23.2 Poor housekeeping contributes to three major problems, namely, costly or increased accidents,
fire or fire hazards and reduction in production. Good housekeeping will enhance production

time.

93 3 Particular emphasis is o be placed on the following crucial elements of a construction site:
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23.3.1Phase priorities and production/plant layout
23.3.2Enclosures

23.3.3Pits, openings and shoring

23.3.4 Storage facilities

23.3 5 Effective, sufficient and maintained lighting or illumination
23.3 6 Principal sources of injuries e.g. stairways, runways, ramps, ioose building material
23.3.70ll, grease, water, waste, rubble, glass, storm water
23.3.8 Color coding

23.3.9 Demarcations

23.3.10 Pollution

23311 Waste disposal

23.3.12  Ablution and hygiene facilities

23.3.13 First aid

23.4 This list must not be taken to be exclusive or exhaustivel

23.5In promotion of environmental control all waste, rubble, scrap efc, will be disposed of at a
registered dump site and records will be maintained. Where it is found to be impractical to use a
registered dump site or it is not available, the Principal Contractor will ensure that the matter is
brought to record with the client or his representative, after which suitable, acceptable
alternatives will be sought and applied.

23.6 Dross and refuse from metals, and waste matters or by-products whose nature is such that they
are poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be
treated or disposed of by methods approved of by an inspector.

NOTE: No employer {Principal Contractor) shall require or permit any person to work at
night or after hours unless there is adequate, suitable artificial lighting including support
services in respect of Health and Safety.

24 LOCKOUT SYSTEMS ~ ELECTRICAL

24.1 A system of control shall be established in order that no unauthorized person can energize a
circuit, open a valve, or activate a machine on which people are working or doing maintenance,
even if equipment, plant or machinery is out of commission for any period, thus eliminating
injuries and damage to people and equipment as far as is reasonably practicable.

24.2 Physical/mechanical lock-out systems shall be part of the safety system and included in
training. Lockouts shall be tagged and the system tested before commencing with any work or
repairs.

25  INCIDENT INVESTIGATION

25.1Inspection and reporting is the best way in which a responsible contractor can control his area
of responsibility. All incidents therefore, irrespective of whether it gave rise to loss, injury,
damage or not, shall be investigated and the results recorded in the Health and Safety File.
(Attached GAR 9)
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26 GENERAL

26.1The project under control of the Principal Contractor shall be subject to periodic health and
safety audits that will be conducted by the cient at intervals agreed upon between the Principal
Contractor and the client, provided such intervals will not exceed periods of one month,

96.2 The Principal Contractor is to ensure that he/she and all persons under his control on the
construction site shall adhere to the above specifications, as non-conformance will lead to the
client taking action as directed by Construction Regulation 4.1{e).

26.3 The Principal Contractor should note that hefshe shall be held liable for any anomalies including
costs and resulting deficiencies due to delays caused by non-conformance andfor non-
compliance to the above Health and Safety Specifications and the Health and Safety Plan
based on these specifications.

27 IMPORTANT LISTS AND RECORDS TO BE KEPT

97.4 The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

27.1.1 List of appointments
97.1.2 List of record keeping responsibilities
27.1.3 Inspection checklist
27 9These lists and documents are to be used as a point of reference to determine which

components of the Act would be applicable to a particular site or task or project, as was
intended under paragraph 1 ("Preamble”) above.

28 LIST OF APPOINTMENTS

1. 4(1}(c) Principal contractor for each phase or project Client _
2. 5.(3)(b) Contractor Principal Contractor
3. 5(11) Contractor Contractor
4. 6(1) Construction supervisor Contractor
5, 6(2) Construction supervisor sub-ordinates Contractor
8. 6(6) Health and Safety Officer Contractor
7. 7(1) Person to Carry Qut Risk Assessment Contractor
8. 7(4) Trainer/Instructor Contractor
1 9. 8(1)(a) Fall Protection Planner Contractor
Contract 125 c4
C4:

Employer Wilness 1 Wilness 2 Contractor Wilness 1 Wilnass 2




10. 10 (a) Formwork & Support Work Supervisor Contractor
11. 10(e} + (f) Formwork & Support Work Examiner Contractor
12, 11(1) Excavation Supervisor Contractor
13. 11(3)(b){ii)(b) Professional Engineer or Technologist Contractor
14, 11(3)(k) Explosives Expert Contractor
15. 12(1) Supervisor Demolition Work Contractor
18. 12(2) + (3) Demolition Expert Contractor
17. 12(11) Explosives Expert Contractor
18. 14(2) Scaffold Supervisor Contractor
19, 15(1) Suspended Platform Supervisor Contractor
20, 15(2)(c) Compliance Plan Developer Contractor
21. 15(8)(c) Suspended Platform Expert Contractor
22. 15(13 Outrigger Expert Contractor
23, 17(8)(a) Material Hoist Inspector Contractor
24. 18(1) Batch Plant Supervisor Contractor
25, 18(7) Batch Plant Operator Contractor
26. 19(2)(b) Power Tool Expert Contractor
27, 19.2(g) () Power Tool Controller Contractor
28. 20(f) Tower Crane QOperator - Contractor
29. 21(1d)(i) Construction Vehicle and Mobile Plant Operator | Contractor
30. 21(0() Construction Vehicle and Mobile Plant Inspector | Contractor
31. 22(d) Temporary Electrical Installations Inspector Contractor
32, 22 (g) Temporary Electrical Installations Controller Contractor
33. 26 (a) Stacking and Storage Supervisor Contractor
34, 27 {h) Fire Equipment Inspector Contractor

29 LIST OF RECORD KEEPING RESPONSIBILITIES

Notification to Provincial Director — Annexure A
Available on site

Principal Contractor

P 4(3) Copy of Principal Contractor's Health & Safety Plan | Client
Available on request
3. 5(6) Copy of Principal Contractor's Health & Safety Plan | Principal Contractor

As well as each Contractor's Health & Safety Plan
: Available on request '
4, 5(7) Health and Safety File opened and kept on site Every Contractor

(including all documentation required into. OHSA &

Regulations

Available on request ‘
5. 5(8) Consolidated Health and Safety File handed to Principal Contractor

Client on completion of Construction work.
To include all documentation required i.e. OHSA &
Regulations and records of all drawings, designs,
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materials used and similar information on the
structure

Comprehensive and Updated List of all Contractors
on site, the agreements between the parties and the
work being done

Included in Health and Safety file and available on
request

Principal Contractor

Keep record on the Health and Safety File of the
input by Construction Safety Officer [CR 6 (7)] at
design stage or on the Health and Safety Plan

Confractor

Risk Assessment - Available on site for inspection

Contractor

Proof of Health and Safety Induction Training

Every Employee on
site

10.

Construction Supervisor [CR 6(1)] has latest
updated version of Fali Protection Plan [CR 8(1)]

Contractor

1.

Inform contractor in writing of dangers and hazards
relating to construction work

Designer of
Structure

12.

All drawings pertaining to the design of structure
On site available for inspection

Contractor

13.

Record of inspections of the structure [First 2 years
— once every 6 months, thereafter yearly] - Available
on request

Owner of Structure

14.

Maintenance records - safety of structure - Available
on request

Owner of Structure

15.

Drawings  pertaining to the design  of
formwork/support work structure - Kept on site,
available on request

Contractor

16.

T(3)h)

Record of excavation inspection - On site available
on request

Contractor

17.

15(11)

Suspended Platform inspection and performance
test records
Kept on site available, on request

Contractor

18.

17{8)(c)

Material Hoist daily inspection entered and signed in
record book kept on the premises

Contractor

19.

17(8){d)

Maintenance records for Material Hoist - Available
on site

Contractor

20.

18(9)

Records of Batch Plant maintenance and repairs
On site available for inspection ‘

Contractor

21,

19(2)(g){ii

Issuing and collection of cartridges and nails or
studs (Explosive Powered Tools) recorded in
register — recipient signed for receipt as well as
return

Contractor

22.

21(00)

Findings of daily inspections (prior o use} of
Construction Vehicles and Mobile Plant

Contractor

23.

22(d)

Record of temporary electrical installation
inspections [once a week] and electrical machinery

Contractor
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[daily before use] in a register and kept on site
24. 27(1) Fire Evacuation Plan Contractor

30 INSPECTION CHECKLIST

Employer:
Registered Name of Enterprise:
Trade Name of Enferprise:

Company Registration No.:

SARS Registration No.:

UIF Registration No.:

COIDA Registration No.:

Relevant SETA for EEA purposes:
Industry Sector:

Bargaining Council;

Contact Person:

Address of Premises:

Postal Address:

Telephone Number:

Fax Number:

E-mail Address:

Chief Executive Officer:

Chief Executive Officer Address:
Competent Person:

Maximum power demand; in KW
Health and Safety Representatives:
Activities, products manufactured and/
services rendered:

Raw materials, materials and chemical/
biological substances:

Male:
Total Number of Employees: Female:

Contractors:

Site Address:
Contracts Manager:
Managing Director:

Competent Persons:
CR14: SCAFFOLDING:
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CR15: SUSPENDED SCAFFOLDING:

CR17(B): MATERIAL HOIST (S):

CR18(1): BATCH PLANT:

CR8(1)(a): FALL PROTECTION:

CRI1(1)(1): EXCAVATION WORK:

CR12: DEMOLITION WORK:

CR19(2){b): EXPLOSIVE POWER TOOLS

CR26(a); STACKING

SPEGTION

“SECTION/REG

[TEM CHECKED

YES
S
APPOINTMENTS
CR6(1) Supervisor:
CR6(2) Assistant Supervisor:
S17(1) Health & Safety Representative: (ratio)
S19(1) Health & Safety Committees

| Demolition

cto

GAR 9(1) Records of Incidents

GAR 4 Copy of the Act

GAR7 Safety Reps Report

GAR 8 Safety Committee Minutes

DMR 18(7) Lifting Machinery Log (Crane)

CR3(3) Notification of Construction Work

CR7(2) Risk Assessment

CR7{9)(e) Proof of the Health & Safety Induction Training

CR 11{13)(h) Inspection of Excavation (Records)

CR 20{g) Crane Operator Medical Certificate

CR21(11) Mohile Plant Operator Medical Certificate

CR 18(9} Batch Plant Repairs & Maintenance Records

CR22(d) Temporary Electrical Installation Record

CR5(7) Health & Safety File

CR15(11) Suspended Platforms' Performance Records

CR17(b}& {c) | Material Hoists Record Book

IMPROV Scaffolding Log Book

NOTICE

CR 21(1)(d)(i) | Medical Certificate of Fitness

CR21(1)() Construction Vehicle & Mobile Plant Register
| CR 22(d) Electrical Installation & Machinery Register
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INCIDENTS
GAR 8(1) S24 Reported
GAR 9(1) Recorded

Investigated

Action Taken

FR 2(1) Sanitary Facilities

CR 28(1) (c) Changing Facilities for each sex

CR 25(d) Perimeter fence & no admittance

CR 25(e) Overhead protection netting/falling objects
NB Notice Pedestrian warning

 PERSONAL SAFETY EQUIPNENT
ltems Issued:
GSR 2(3) ltems Required:
823 | {What is the payment on each item?)

F ST A!D
GSR 3(6) Name(s) of First Aider(s):
CRA4{(1)(3) Client's Health & Safety Specification
CR5 Principal's contractor H&S Plan

_FIRE HAZARD & PRECAUTION .
GSR 4 Flammables used, waste, hot work, diesel, fuel, gas
ER9(1) Portable Extmgwshers

Dangerous Places and signage as well
Housekeeping
ER6(2)(b),(c).{) | Clear space storage
ER6(3) | Disposal of waste
EXCAVATIONS =~ = =
CR11(3)()) Barricades (plus illumination!
CR 11(3)¢) Safe Depth Shoring/Bracing
CR 11(1)(a) Monitored
CR 11(3)(h Excavation Inspection Record
GUARDING
ER 6(2)(f) [ Floor Opemngs (plus illumination!) ]
FIoor slab sides, Shafts (plus illumination!)
GSR 13A( ) Ladders condltlon, secured
IMPROV Scaffold condition, secured
Platforms no. of boards condition Support 1.25. Toe Boards
IMPROV Hand Rails
SITEMACHINES
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DMR 3(2)(3) Circulars, guards, riving knives
DMR 2(a) | erers guarded
_ELECTRIC POWER .
EMR 6(1) Supply Board condmon E L Relay Test
GMR 3(1) Condrtron of Tools Leads, Plugs etc
'LIFTING MACHINE/ITACKLE -
DMR 18(8) ertrng of persons
DMR 18(8) Condition, Securing of Load
EXPLOSIVE POWERED | '
CR19(1) Safe Use and Storage
IMPROV ‘
_ROOF WOR| .
CR8(1) Safety equipment & precautions
CR 8(2) Fall protection ptan
CR 8(3)
AR10(a) [ Suitable Tools | | r

WARNING:  Under no circumstances shall any work of any nature whatsoever on any
ASBESTOS material is undertaken unless the work is entrusted and mandated to
a “REGISTERED ASBESTOS CONTRACTOR” in terms of the Asbestos
Regulations. [CR 12(9)] (Contact the Regional Manager’s Office)
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31 HEALTH AND SAFETY FILE COMPILATION AND CONTENTS
(Document attached)

31.1The guidelines and conditions provided in this attached document form an integral constituent of
the Health and Safety Specifications. It is therefore a condition of acceptance that no Health
and Safety Plan shall be complete unless all relevant elements of this document applicable to
the above project have been included in the Health and Safety Plan, The final approval of the
Health and Safety Plan in terms of CR 4(2) shall be subject to this requirement based on the
following certification by the Principal Contractor or his Agent:

31.2 The content of CR 5 is pivotal when mandatary appointments are contemplated.

32 GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS
{Document attached)

33 IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (Document attached)
34 “ATTACHMENTS”

34.1HEALTH AND SAFETY FILE COMPILATION AND CONTENT

34.2 GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS

34 3EMERGENCY CONTACT DETAILS - HEALTH & SAFETY ONLY
35 HEALTH AND SAFETY FILE COMPILATION & CONTENTS

35.1This document serves as a guide to Principle Contractors and Contractors (and their agents) to
assist them in complying with the requirements of the Act and more specifically the Construction
Regulations and to ensure a most comprehensive Health and Safety File. Kindly note the
following extractions from the Construction Regulations:

"Every contractor shall ensure that a health and safely file, which shall include all
documentation required in terms of the provisions of the Act and the Regulations, is opened and
kept on site and made available to an inspector, client, client’s agent or principle contractor
upon request. [CR 5(7)]

A Principal Contractor shall hand over a consolidated health and safety file to the client upon
completion of the construction work and shall, in addition to the documentation referred fo in
sub regulation (7) [above], include a record of all drawings, designs, materials used and other
similar information concerning the completed structure, [CR 5(8)]

A Principal Contractor shall ensure that in addition to the documentation required in the health
and safety file as determined in the two sub regulations above, a comprehensive and updated
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list of all the contractors on sife accountable to the Principal Contractor, the agreements
between the parties and the type of work being done are included and available. [CR 5(9)f"

35 9 The information, documentation and fists required to be included in the Health and Safety File
as contemplated in the Construction Regulations [CR 5(7)], shall be suitably and sufficiently
documented in terms of the following items fisted below to ensure compliance with the Act as far
as is reasonably practicable.

Note: in the event that any of the items listed below may not have reference to the
planning, implementation and completion of the work to be done pertaining to
the project on the construction site, it must clearly be indicated as such with a
proper statement e.g. ‘Not Applicable’. All other relevant references or items
below shall relate to the information required as contemplated in the Act and
Regulations. '

IMPORTANT: This Health and Safety File shall be regarded as the property of the Client as it
has to be consolidated and handed over to the Client upon completion of the
project. The Principal Contractor shall ensure that this file is adequately
protected against any form of damage, abuse or fraud.

36 TYPES OF REGISTERS

36.1.1 Accident/Incident Register (Annexure 1 of the General Administrative Regulations)
36.1.2 H&S Representatives (‘SHE - Reps’) Inspection Register;

36.1.3 Arc & Gas Welding & Flame Cutting Equipment Inspections;

36.1.4 Inspection of Cranes’

36.1.5 Inspection of Ladders

36.1.6 Inspection of mobile plant and other machinery

36.1.7 Inspections of scaffold

36.1.8 Inspections of hand tools and electrical power tools

36.1.9 Inspection of Vessels under Pressure plus all other excluded under VUP regulations
36.1.10 Firefighting equipment

36.2 The H&S Representatives {SHE-Reps) will be required to submit the abovementioned registers
as well as other legally required registers, also from the list below, on a monthly basis to the
chaimman of the H&S committee for submission to, and endorsement by the H&S Committee.
Also refer to the suggested Agenda for the H&S Committee under 14.10.3

36.3 Documents are as follows:

36.31 Full version of the copy of OHSAct (updated) {General Administrative Regulation 4.)
36.3.2 Proof of Registration and good standing with a COID Insurer (CR 4{1)(g)
36.3.3 Appoiniments - in ferms of the Construction Regulations * [See references Page 4|
36.34 Nofification of Construction Work — Annexure 1 [CR 3]
36.3.5 Scope of work [CR 5(9)]
36.3.6 Records of drawings, designs, materials used and similar information concerning the
completed structure [CR 5(8}]
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36.3.7 H&S Specifications [CR 4]

36.3.8 H&S Plan - Principal Contractor, Contractor & Sub-contractors [CR5(1) & (4]

36.3.9 Proof of Periodic Audits [CR4,5 & 6]

36.3.10 List of all Contractors (accountable to Principal Contractor) on site [CR 5{9)]

36.3.11 Contractor Agreements (MANDATORY AGREEMENTS) [CR 5(9)] [section 37(2)]

36.3.12 Input by Construction Safety Officer [CR6(7)]

36.3.13 Risk Assessment [CR 7(1)]

36.3.14 Copy of Risk Assessment [CR 7(2)]

36.3.15 Medical Certificates of Fitness - Cranes [CR 20(g}]

36.3.16 Medical Certificates of Fitness - Construction vehicles [CR 21(1){d)(if)]

36.3.17 Medical Certificates of Fitness — Suspended platforms [CR 15(12)(b)]

36.3,18 Proof of H&S Induction Training [CR 7(4) & (7) & (9)(b)i

36.3.19 Proof of training on Hazards and Work Related Procedures [CR (7(4)]

36.3.20 Fall Protection Plan (building constructions) [CR 8]

36.3.21 Designer nofice to contractor of dangers and hazards relating fo construction work [CR
9(2){b)]

36.3.22 Drawings design of structure [CR 9(3)]

36.3.23 Records of [nspections of Structure [CR 9(4)]

36.3.24 Maintenance records - structure safety [CR 9(5)]

36.3.25 Record Excavation Inspection [CR 11(3)(h}]

36.3.26 Method Statement - Excavation Work [CR 11(3)(k)]

36.3.27 Method Statement ~ Demolition Work [CR12(2)]

36.3.28 Method Statement — Demolition Work (use of explosives) [CR 12(11)]

36.3.29 Operational Compliance Plan - Suspended Platforms [CR 15(2){c)]

36.3.30 Certificates, design calculations, sketches and test results [CR15(3)]

36.3.31 Examination results [CR 15(9)]

36.3.32 Suspended Platform Inspection and Performance Test records [CR 15(11)]

36.3.33 Proof of Training [CR 15(12)(c)]

36.3.34 Proof of Training [CR 12(1)]

36.3.35 Proof of Training [CR 21(1)(d){i)

36.3.36 Material Hoist Inspections [CR17(8){(c)]

36.3.37 Maintenance Records Material hoist [CR17(8)(d)]

36.3.38 Record Batch Plant Maintenance & Repair [CR18 (9)]

36.3.39 Register for control of cartridges/nails studs — explosive powered tools {CR19(2)(g)(ii)]

36.3.40 Findings and control measures of daily inspections Construction Vehicles & Mobile Plant
[CR21(1)(j)]

36.3.41 Record of Temporary Electrical Installation Inspections [CR22(d)]

36.3.42 Record of Electrical Machinery Inspections [CR22(d)]

36.3.43 Proof of Training [CR 27(i)]

36.3.44 Evacuation Plan [CR 27())]

36.3.45 H&S Rep & Committee Members details

36.3.46 H&S Committee Meetings’ Minutes

36.3.47 Other appointments in terms of OHSAct 85 of 1993

37 The following further identified requirements in terms of the Act and other Regulations of
- the Act are similarly applicable as part of the contents of the ‘Health and Safety File':
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37.1 Details of Inspections (by Department of Labor)

37.2 Recording and Investigation of Incidents — Annexure 1 [GAR 9(1-3)]

37.3 Action taken on all incidents [GAR 9(4)]

37 4 Certificates of Competency in First Aid [GSR 3(4)]

37.5Record of Medical Surveillance required in terms of OHASA

37.6 Proof of compliance with Asbestos Regulation requirements (WHERE APPLICABLE)
37.7 Proof of compliance with Major Hazard Installation requirements

38 The Appointments to be made in writing with job descriptions as per the Construction
Regulations may include some or all of the following:

38,1 PRINCIPAL CONTRACTORS- [CR 4(1) (c)}

38.2 CONTRACTORS- [CR 5(3) (b) + (11)]

38.3 COMPETENT PERSONS- [CR6(1) + (2)]

38,4 CONSTRUCTION SAFETY OFFICER- [CR6(6)]

38 5RISK ASSESSOR- [CR 7(1) + (4)]

38,6 FALL PROTECTION PLANNER- [CR 8(1)(a)]

38.7 FORMWORK & SUPPORT SUPERVISOR- [CR 10(a) + (e) + (F)l

38.8 EXCAVATION SUPERVISOR- CR 11(1) + @b)i)b) +
(B)(KI]

38.9 DEMOLITION SUPERVISOR- [CR 12(1) + (2) + (3) + (11)]

3810 SCAFFOLD SUPERVISOR- [CR 14(2)]

38.11 SUSPENDED WORK SUPERVISOR- [CR 15(1) + (2)(c) + (B)(c) +
(13)]

38.12 MATERIAL HOISTS INSPECTOR- [CR 17(8)(a)]

3813 BATCH PLANT OPERATOR [CR 18(1) + (7)]

3814  EXPLOSIVE POWER TOOLS INSPECTOR-  [CR 19(2)(b) + (2)(g)(i]

3815  CRANE OPERATOR- [CR 20(7)]

3816 CONSTRUCTION VEHICLE OPERATOR- [CR 21(1)(d){i) * (1)G)]

3847  ELECTRICAL INSTALLATIONS INSPECTOR-  [CR 22(d) + (¢))

3818  STACKING & STORAGE SUPERVISOR- [CR 26(a)]

3819  FIRE EQUIPMENT INSPECTOR- [CR 27(h)]

3820  DESIGNER- [CR 9(2)

39 EMERGENCY CONTACT DETAILS

39.1 The contractor is to add all the important contact information about essentials services, support
and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital
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Ambulance

Water
Electricity

@Q Police

Fire Brigade

Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
NOUR: oo 2003

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

CONSTRUCTION REGULATIONS, 2003

The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993), after consultation with the Advisory Council for Occupational Health and Safety, made the regulations in

the Schedule.
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SCHEDULE
Definitions

1. In these Regulations any word or expression to which a meaning has been assigned in the Act shall have the
meaning so assigned and, unless the context otherwise indicates—

“agent” means any person who acts as a representative for a client in the managing the overall construction
work, ,

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented material will
remain stationary in a pile on a surface, rather than sliding or crumbling away;

“batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as
to be able to mix materials in buik for the purposes of using the mixed product for construction work;

“client” means any person for whom construction work is performed;

“competent person” in relation to construction work, means any person having the knowledge, training and
experience specific to the work or task being performed: Provided that where appropriate qualifications and
training are registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No.
58 of 1995), these qualifications and training shall be deemed to be the required qualifications and training;

“construction work™ means any work in connection with—

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building
or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a
person falling;

(¢} the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway,
sewer or water reticulation system or any similar civil engineering structure: or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work:
“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or

both such persons and material, as the case may be, both on and off the construction site for the purposes of
performing construction work;

“contractor” means an employer, as defined in section 1 of the Act, who performs construction work and
includes principal contractors;
“design” in relation to any structure includes drawings, calculations, design details and specifications:
“designer” means any person who——

(a) prepares a design;
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{b} checks and approves a design;

(c) arranges for any person at work under his control (including an employee of his, where he is the
employer) to prepare a design, as well as;

(d) architects and engineers contributing to, or having overall responsibility for the design;

{e) build services engineers designing details for fixed plant;

f surveyors specifying articles or drawing up specifications;

(g} contractors carrying out design work as part of a design and build project;

(h) temporary works engineer designing formwork and false work; and

(i interior designers, shop-fitters and landscape architects.

“ergonomics” means the application of scientific information concerning humans to the design of objects,
systems and the environment for human use in order to optimise human well-being and overall system

performance;

“axcavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting,
digging or scooping;

“axplosive powered tool” means a fool that is activated by an explosive charge and that is used for driving
bolts, nails and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position,
including personal equipment, body hamess, body belts, lanyards, lifelines or physical equipment, guardrails,
screens, barricades, anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including
personal equipment, body hamess, lanyards, deceleration devices, lifelines or similar equipment, but excludes
body belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position,
considering the nature of work undertaken, and setting out the procedures and methods to be applied in order {0
eliminate the risk;

“hazard identification” means the identification and documenting of existing or expected hazards to the health
and safety of persons, which are normally associated with the type of construction work being executed or to be
executed; -

“health and safety file” means a file, or other record in permanent form, containing the information required as
contemplated in these regulations,

“health and safety plan ” means a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or contro! the hazards identified;
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“health and safety specification” means a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of persons;

“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered
platform hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists:

“medical certificate of fitness” means a certificate valid for one year issued by an occupational health
practitioner, issued in terms of these regulations, whom shall be registered with the Health Professions Council of
South Africa;

“method statement” means a written document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment;

“mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the
purpose of performing construction work on the construction site;

“National Bullding Regulations" means the National Building Regulations made under section 17(1) of the
National Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under
Government Notice No. R.1081 of 10 June 1988, as amended:

“person day” means one individual carrying out construction work on a construction site for one normal working
shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work
and is appointed by the client to be in overall control and management of a part of or the whole of a construction
site;

“professional engineer or professional certificated engineer” means any person holding registration as
either a Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000
(Act No. 46 of 2000);

“professional technologist” means any person holding registration as a Professional Technologist under the
Engineering Profession Act, 2000 { Act No. 46 of 2000);

“provincial director” means the provincial director as defined in regulation 1 of the General Adminstrative
Regulations under the Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site ,
in order to identify the steps needed to be taken to remove, reduce or control such hazard:

“roof apex height” means the dimensional height in metres measured from the lowest ground level abuting any
part of a building to the highest point of the roof:

“SABS 085" means the South African Bureau of Standards’ Code of Practice entitled
“The Design, Erection, Use and Inspection of Access Scaffolding":

“SABS 0400" means the South African Bureau of Standards, Code of Practice for the application of the National
Building Regulations;
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“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entifled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

“SABS 1903” means the South African Bureau of Standards' Standard Front-end Specification entitled: "Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”,

"scaffold” means any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the
sides of an excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation,
and “shoring system’ has a corresponding meaning;

“structure” means—

(a} any building, stee! or reinforced concrete structure (not being a building), railway line or siding, bridge,
waferworks, reservair, pipe or pipeline, cable, sewer, sewage works, fixed vessels , road, drainage works,
earthworks, dam, wall, mast, tower, tower crane, bafching plants, pylon, surface and underground tanks,
earth retaining structure or any structure designed to preserve or alter any natural feature, and any other
similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

(c)  any fixed plant in respect of work which includes the installation, commissioning, decommissioning or
dismantling and where any such work involves a risk of a person falling two metres or more;

“suspended platform” means a working platform suspended from supports by means of one or more separate
ropes from each support,

"the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other
than the searching for or winning of a mineral;

Scope of application
2.(1) These Regulations, shall apply to any persons involved in construction work.

(2)  The provisions of sub regulation 4.(1){a) shall not he applicable where the construction work
carried out is in relation to a single storey domestic building for a client who is going to reside in such
dwelling upon completion thereof.

(3)  The provisions of sub regulations 4.(1)(a) and 5(1), 5.(3)(a) and 5(4) shall not be applicable
where the construction work is in progress and more than fifty percent thereof has been completed at the
date of promulgation of these regulations: Provided that an inspector may instruct accordingly that these
Regulations shall be applicable.

Notification of construction work
3.(1) A principal contractor who intends to carry out any construction work shall—
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(a) before carrying out that work, notify the provincial director in writing of the construction work if it
includes—

() the demolition of a structure exceeding a height of 3 meters; or
(i) the use of explosives to perform construction work: or

(iii} the dismantling of fixed plant at a height greater than 3m.

(b} before carrying out that work, notify the provincial director in writing when the construction
work—
0] exceeds 30 days or will involve more than 300 person days of construction work; and
{ii} includes excavation work de_eper than 1m; or

(i) includes working at a height greater than 3 meters above ground or a landing.

(2) The notification to the provincial director contemplated in sub regulation (1) must be done on the form
similar to Annexure A to these regulations.

(3} A principal contractor shall ensure that a copy of the completed form contemplated in sub regulation (2)is
kept on site for inspection by an inspector, client, client's agent or employee.

Client

4.(1) A client shall be responsible for the following in order o ensure compliance with the provisions of the
Act—

(a) to prepare a documented health and safety specification for the construction work, and provide
any principal contractor who is making a bid or appointed to perform construction work for the
client with the same;

{b) to promptly provide the principal contractor and his or her agent with any information which
might affect the health and safety of any person at work carrying out construction work;

(c) to appoint each principal contractor in writing for the project or part thereof on a construction
site;

(d) to take reasonable steps to ensure that each principal contractor’s health and safety plan as
determined in sub regulation 5(1) is implemented and maintained on the construction site:
Provided that the steps taken, shall include periodic audits at intervals mutually agreed upon
between the client and principal contractor, but at feast once every month;

(e) to stop any contractor from executing construction work which is not in accordance with the
principal contractor's health and safety plan contemplated in sub reguiation 5(1) for the site or
which poses to be a threat to the health and safety of persons;

f to ensure that where changes are brought about, sufficient health and safety information and
appropriate resources are made available to the principal contractor to execute the work safely;
Contract 142 C4

C4.

Employer Wilness 1 Wilness 2 Contractor Witness 1 Wilnesgs 2




(g) to ensure that every principal contractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to work commencing on site; and

(h)  toensure that potential principal contractors submitting tenders, have made provision for the cost
of health and safety measures during the construction process.

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety
plan contemplated in sub regulation 5(1) and thereafter finally approve the health and safety plan for
implementation.

(3) A client shall ensure that a copy of the principal contractor's health and safety plan is available on
request fo an employee, inspector or contractor.

{4) No client shall appoint a principal contractor to perform construction work, uniess the client is reasonably
satisfied that the principal contractor that he or she intends to appoint has the necessary competencies and
resources to carry out the work safely.

(5) A client may appoint an agent in writing to act as his or her representative and where such an
appointment is made, the responsibilities as are imposed by these regulations upon a client, shall as far as
reasonably practicable apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that the person
he or she intends to appoint has the necessary competencies and resources to perform the duties imposed on a
client by these regulations.

Principal Contractor and Contractor

5.(1) A principal contractor shall provide and demonstrate to the client a suitable and sufficiently documented
health and safety plan, based on the client's documented health and safety specification contemplated in
regulation 4(1)(a), which shall be applied from the date of commencement of and for the duration of the
construction work.

(2) A principal contractor shall take reasonable steps as far as is necessary o ensure co-operation between
all contractors to enable each of those contractors to comply with the provisions of these reguiations.

(3) A principal contractor shall be responsible for the following in order to ensure compliance with the
provisions of the Act—

{a) fo provide any contractor who is making a bid or appointed to perform construction work for the
principal contractor, with the relevant sections of the documented health and safety
specification contemplated in regulation 4(1)(a} pertaining to the construction work which has
to be performed;

(h) to appoint each contractor contemplated in paragraph (a) in writing for the part thereof of the project
on a construction site;

(c) to take reasonable steps to ensure that each contractor's health and safety plan contemplated in
sub regulation (4) is implemented and maintained on the construction site: Provided that the
steps taken shall include periodic audits at intervals mutually agreed upon between the principal
contractor and contractor(s), but at least once every month;
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(d) to stop any contractor from executing construction work which is not in accordance with the
principal contractor's andfor contractor's health and safety plan for the site or which poses a
threat to the health and safety of persons:

(e) to ensure that where changes are brought about, sufficient health and safety informafion and
appropriate resources are made available to the contractor to execute the work safely;

() fo ensure that every contractor is registered and in good standing with the compensation fund or
with a licensed compensation insurer prior to work commencing on site; and

(9} to ensure that potential contractors submitting tenders have made provision for the cost of health
and safety measures during the construction process.

(4) A contractor shall provide and demonstrate to the principal contractor a suitable and sufficiently
documented health and safety plan, based on the relevant sections of the principal contactor's health and safety
specification contemplated in regulation 5(3)(a) provided by the principal contractor, which plan shall be applied
from the date of commencement of and for the duration of the construction work.

(5) A principal contractor shall discuss and negotiate with the contractor the contents of the health and
safety pfan contemplated in sub regulation (4), and shall finally approve that plan for implementation.

(6) A principal contractor shall ensure that a copy of his or her health and safety plan contemplated in sub
regulation (1), as well as the contractor's health and safety plan contemplated in sub reguiation (4), is available
on request to an employee, inspector, contractor, client or client's agent.

{7) Every contractor shall ensure that a health and safety file, which shall include all documentation required
in terms of the provisions of the Act and these Regulations, is opened and kept on site and made available to an
inspector, client, clients agent or principal contractor upon request.

(8) A principal contractor shall hand over a consalidated health and safety file to the client upon completion of
the construction work and shall, in addition to the documentation referred to in sub regulation (7}, include a record
of all drawings, designs, materials used and other similar information conceming the completed structure.

(9) A principal contractor shall ensure that in addition to the documentation required in the health and safety
file as determined in sub regulations (7) and (8), a comprehensive and updated list of all the contractors on site
accountable to the principal contractor, the agreements between the parties and the type of work being done is
included and available.

(10) No principal contractor shall appoint a contractor to perform construction work unless the principal
contractor is reasonably safisfied that the contractor he or she intends to appoint, has the necessary
competencies and resources to perform the construction work safely.

(11) Where a contractor appoints another contractor to perform construction work, the responsibilities as
determined in sub regulations (2) to {6) that apply to the principal contractor shall apply to the contractor as if he
or she were the principal contractor.

{12) No contractor shall appoint another contractor to perform construction work unless he or she is reasonably
safisfied that the contractor he or she intends to appoint, has the necessary competencies and resources to
perform the construction work safely.

Contract 144 c4
C4:

Employar Wilnass 1 Wilness 2 Conlraclor Witness 1 Wilnsss 2




(13) Contractors shall co-operate with the principal contractor as far as is necessary to enable each of them to
comply with the provisions of the Act.

(14} Every contractor shall as far as is reasonably practicable, promptly provide the principal contractor with
any information which might affect the health and safety of any person at work carrying out construction work or
any person who might be affected by the work of such a person at work or which might justify a review of the
health and safety plan.

(a) Supervision of construction work

6.(1) Every confractor shall appoint a full-ime competent employee designated in writing as the construction
supervisor, with the duty of supervising the performance of the construction work.

(2) The contractor may in writing appoint one or more competent employees to assist the appointed
construction supervisor contemplated in sub regulation (1), and every such employee shall, to the extent clearly
defined by the contractor in the letter of designation, have the same duties as the construction supervisor.
Provided that the designation of any such employee shall not relieve the construction supervisor contemplated in
sub regulation (1) of any personal accountabiity for failing in his supervisory duties referred to in terms of this
regulation.

(3) Where the contractor has not appointed an employee as referred to sub regulation (2), or, in the opinion of
an inspector, not a sufficient number of such employees, that inspector may require the employer to appoint the
number of employees indicated by the inspector, and the provisions of sub regutation {2) shall apply in respect of
those employees as if they had in the first instance been appointed under sub regulation (2).

(4) No construction supervisor appointed in terms of sub regulation (1) shall supervise any construction work
on or in any construction site other than the site in respect of which he or she has been appointed: Provided that
a sufficient number of competent employees have been appropriately designated under sub regulation (2} on all
the construction sites, the appointed construction supervisor may supervise more than one site.

(5) If, however, the construction supervisor appointed in terms of sub regulation (1) for more than one
construction site will not, in the opinion of an inspector, be able to supervise the works favourably, an inspector
may require the confractor to appoint the required number of employees as contemplated in sub regulation (2) to
assist the appointed construction supervisor or instruct the contractor to appoint the construction supervisor who
had been appointed in terms of sub regulation (1) more appropriately.

(6) A contractor shall upon having considered the size of the project, the degree of dangers likely to be
encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time construction
safety officer in writing to assist in the control of all safety related aspects on the site: Provided that, where the
question arises as to whether a construction safety officer is necessary, the decision of an inspector shall be
decisive.

(7)  The appointed construction safety officer as contemplated in sub regulation (6) shall as far as is
reasonably practicable be utilised to give input at the early design stage and where not appointed at this
stage, he or she shall be given the opportunity to input into the health and safety plan when wanting to do-
s0, and a record of such shall be kept in the health and safety file contemplated in regulation 5(7).

(8) No contractor shall appoint a construction safety officer fo assist in the control of safety related aspects on

the site unless he or she is reasonably satisfied that the construction safety officer he or she intends to appoint,
has the necessary competencies and resources to assist the contractor.
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{b) Risk assessment

7.(1) Every contractor performing construction work shall before the commencement of any construction work and
during construction work, cause a risk assessment to be performed by a competent person appointed in writing
and the risk assessment shall form part of the health and safety plan to be applied on the site and shall include at
least—

(a}  the identification of the risks and hazards to which persons may be exposed to;
() the analysis and evaluation of the risks and hazards identified,

(c) a documented plan of safe work procedures to mitigate, reduce or control the risks and
hazards that have been identified:;

(d) amonitoring plan: and
(e} a review plan,

{2) A contractor shall ensure that a copy of the risk assessment is available on site for inspection by an
inspector, client, client's agent, contractor, employee, representative trade union, health and safety representative
or any member of the health and safety committee.

(3} Every contractor shall consult with the health and safety comnittee or, if no health and safety committee
exists, with a representative group of employees, on the development, monitoring and review of the risk
assessment.

(4} A contractor shall ensure that all employees under the his or her control are informed, instructed and trained
by a competent person regarding any hazard and the related work procedures before any work commences, and
thereafter at such times as may be determined in the risk assessment.

(5) A principal contractor shall ensure that all contractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences, and thereafter at such times as may be
determined in the risk assessment.

{6) A contractor shall ensure that as far as is reasonably practicabie, ergonomic related hazards
are analysed, evaluated and addressed in the risk assessment.

(") Notwithstanding the requirements laid down in sub regulation (4), no contractor shall allow or
permit any employee to enter any site, unless such person has undergone health and safety induction
fraining pertaining to the hazards prevalent on the site at the time of entry.

(8) A contractor shall ensure that all visitors to a construction site undergoes health and safety
instruction pertaining to the hazards prevalent on the site and shall be provided with the necessary
personal protective equipment: Provided that where visits are made only to the site office which is not in
direct contact with the construction work activities, those health and safety instructions and the provision of
personal protective equipment may not apply.

(9} Every employee on site shall-
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(a) be in possession of proof of the health and safety induction training as determined in sub
regulation (7), issued by a competent person of the contractor prior to the commencement of
construction work; and

()  carry the proof contemplated in paragraph (a) for the duration of that project or for the period that
the employee will be on the construction site.

(c) Fall protection
8.(1) A contractor shall cause—
(a) the designation of a competent person, responsible for the preparation of a fall protection plan;

(b) the fall protection plan contemplated in (a) to be implemented, amended where and when
necessary and maintained as required;

(c)  steps fo be taken in order to ensure the continued adherence to the fall protection pian.
(2)  The fall protection plan contemplated in sub regulation (1), shall include—

(a) a risk assessment of all work carried out from an elevated position which shall include the
procedures and methods used to address all the risks identified per location,

(h) the processes for evaluation of the employees physical and psychological fitness necessary to
work at elevated positions and the records thereof;

{c) the programme for the training of employees working from elevated positions and records
thereof; and

(d) the procedure addressing the inspection, testing and maintenance of all fall protection
equipment.

(3) A contractor shall ensure that the construction supervisor appointed in terms of regulation 6(1), is in
possession of the most recently updated version of the fall protection plan.

(4) Notwithstanding the provisions of sub regulations (1) and (2}, the contractor shall ensure that—
(a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately
guarded, fenced or barricaded or that similar means are used to safeguard any person from

falling through such openings;

(b) no person works in an elevated position, unless such work is performed safely as if working
from a scaffold or ladder, '

(c) notices are conspicuously placed at all openings where the possibility exists that a person
might fall through such openings;

(d) fall prevention and fall arrest equipment is—
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(i) suitable and of sufficient strength for the purpose or purposes for which it is being used
having regard to the work being carried out and the load, including any person, it is
intended to bear; and

{ii} securely attached to a structure or plant and the structure or plant and the means of
attachment thereto is suitable and of sufficient strength and stability for the purpose of
safely supporting the equipment and any person who is liable to fall;

{e) fall arrest equipment shall only be used where it is not reasonably practicable to use fall
prevention equipment; and

(f}  suitable and sufficient steps shall be taken to ensure, as far as is reasonably practicable, that in the
event of a fall by any person, the fall arrest equipment or the surrounding environment does not
cause injury to the person.

(5)Where roof work is being performed on a construction site, the contractor shall ensure that in addition to the
requirements set out in sub regulations {2) and (4), itis furthermore indicated in the fall protection plan-—-

{a) that the roof work has been properly planned:
(b) that the roof erectors are competent to carry out the work;

{c} that no employees are permitted to work on roofs during inclement weather conditions or if
weather conditions are a hazard to the health and safety of the employees;

(d) that prominent warning notices are to be placed where all covers to openings are not of
sufficient strength to withstand any imposed loads and where fragile material exists;

(e) that the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from
entering;

{ that suitable and sufficient platforms, coverings or other similar means of stipport have been
provided to be used in such a way that the weight of any person passing across or working on
or from fragile materfal is supported; and

(9) that there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means
of protection to prevent, so far as is reasonably practicable, the fall of any person, material or
equipment,

{d} Structures

9.(1) A contractor shall ensure that-—

(a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work; and

{b) no structure or part of a structure is loaded in a manner which would render it unsafe.

(2) The designer of a structure shall—
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(a) before the contract is put out to tender, make available to the client all relevant information about the
design of the relevant structure that may affect the pricing of the construction work;

(b) inform the contractor in wriing of any known or anticipated dangers or hazards relating to the
construction work, and make available all relevant information required for the safe execution of
the work upon being designed or when the design is subsequently altered;

(c) subject to the provisions of paragraph (a) and (b} ensure that the following information is included in a
report and made available to the contractor—

(il ageo-science technical report where appropriate;
(i) the loading the structure is designed to withstand; and
(i) the methods and sequence of construction.

(d) not include anything in the design of the structure necessitating the use of dangerous procedures or
materials hazardous to the health and safety of persons, which could be avoided by modifying
the design or by substituting materials;

{e) take into account the hazards relating to any subsequent maintenance of the relevant structure
and should make provision in the design for that work to be performed to minimise the risk;

(f) carry out sufficient inspections at appropriate times of the construction work involving the design
of the relevant structure in order to ensure compliance with the design and a record of those
inspections is to be kept on site;

(g) stop any contractor from executing any construction work which is not in accordance with the
relevant design;

(h) conduct a final inspection of the completed structure prior to its commissioning in order to
render it safe for use and issue a completion certificate to the contractor; and

{0 ensure that when preparing the design, cognisance is taken of ergonomic design principles in
order to minimise ergonomic related hazards in all phases of the life cycle of a structure.

(4) A contractor shall ensure that all drawings pertaining to the design of the relevant structure are
kept on site and are available on request by an inspector, contractors, client, client's agent or employee.

(4)  Any owner of a structure shall ensure that inspections of that structure upon completion are carried out
periodically by competent persons in order to render the structure safe for continued use: Provided that the
inspections are carried out at least once every six months for the first two years and thereafter yearly and records
of such inspections are kept and made available to an inspector upon request.

(5) Any owner of & structure shall ensure that the structure upon completion is maintained in such a manner
that the structure remains safe for continued use and such maintenance records shall be kept and made available
fo an inspector upon request.

{e) Formwork and support work
10, A contractor shall ensure that—
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(a) all formwork and support work operations are carried out under the supervision of a competent
person who has been appointed in writing for that purpose;

{b) all formwork and support work structures are adequately designed, erected, supported, braced
and maintained so that they will be capable of supporting all anticipated vertical and lateral loads
that may be applied to them and also that no loads are imposed onto the structure that the
structure is not designed to withstand;

{c) the designs of formwork and support work structures are done upon close reference fo the
structural design drawings and where any uncertainty exists, the structural designer should be
consulted;

{d) all drawings pertaining to the design of formwork or support work structures are kept on the site

and are available on request by an inspector, contractor, client, client's agent or employee;

(e) all equipment used in the formwork or support work structure are carefully examined and checked
for suitability by a competent person, before being used;

(fall formwork and support work structures are inspected by a competent person immediately before,
during and after the placement of concrete or any other imposed load and thereafter on a daily
basis until the formwork and support work structure has been removed and the results have been
recorded in a register and made available on site:

{9) if, after erection, any formwork and support work structure is found to be damaged or weakened
to such a degree that its integrity is affected, it shall be safely removed or reinforced immediately;

{h) adequate precautionary measures are taken in order to-—
(i secure any deck panels against displacement; and

(i) prevent any person from slipping on support work or formwork due to the application of
formwork or support work release agents:

(i) as far as is reasonably practicable, the health of any person is not affected through the use of solvents or
oils or any other similar substances;

(j) upon casting concrete, the support work or formwork structure should be left in place untif the concrete
has acquired sufficient strength to support safely, not only its own weight, but also any imposed
loads and not removed until authorisation has been given by the competent person contemplated
in paragraph (a);

(k) provision is made for safe access by means of secured ladders or staircases for all work to be
carried out above the foundation bearing level;

) all employees required to erect, move or dismantle formwork and support work struclures are
provided with adequate training and instruction to perform these operations safely; and

(m}  the foundation conditions are sitable to withstand the weight caused by the formwork and support
work structure and any imposed loads such that the formwork and support work structure is
stable.
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(f) Excavation work

11.(1) A contractor shall ensure that all excavation work is carried out under the supervision of a competent
person who has been appointed in writing. '

(2) A contractor shall evaluate, as far as is reasonably practicable, the stability of the ground before
excavation work begins.

(3) Every contractor who performs excavation work shall—

{a) take suitable and sufficient steps in order to prevent, as far as is reasonably practicable, any
person from being buried or trapped by a fall or dislodgement of material in an excavation,

{h) not require or permit any person to work in an excavation which has not been adequately
shored or braced: Provided that shoring and bracing may not be necessary where—

(i) the sides of the excavation are sloped to at least the maximum angle of repose
measured relative to the horizontal plane; or

(i) such an excavation is in stable material: Provided that—

(aa)  permission being given in writing by the appointed competent person
contemplated in sub regulation (1) upon evaluation by him or her of the site
conditions; and

(bb)  where any uncertainty pertaining to the stability of the soil still exists, the
decision from a professional engineer or a professional technologist
competent in excavations shall be decisive and such a decision shall be
noted in writing and signed by both the competent person contemplated in
sub regulation (1) and the professional engineer or technologist, as the case
may be;

{c) take steps to ensure that the shoring or bracing contemplated in paragraph (b) is designed
and constructed in such a manner rendering it strong enough to support the sides of the
excavation in question,

() ensure that no load, material, plant or equipment is placed or moved near the edge of any
excavation where it is likely to cause its collapse and thereby endangering the safety of, any
person, unless precautions such as the provision of sufficient and suitable shoring or bracing
are taken to prevent the sides from collapsing;

(e} ansure that where the stability of an adjoining building, structure or road is likely to be affected
by the making of an excavation, the steps are taken that may be necessary to ensure the
stability of such building, structure or road and the safety of persons;

() cause convenient and safe means of access to be provided to every excavation in which
persons are required to work and such access shall not be further than 6m from the point
where any worker within the excavation is working;

(9) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas
or other similar services which may in any way be affected by the work to be performed, and
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shall before the commencement of excavation work that may affect any such service, take the
steps that may be necessary to render the circumstances safe for all persons involved;

(h)  cause every excavation, including all bracing and shoring, to be inspected—
(i) daily, prior to each shift;
(i) after every blasting operation:
(i) after an unexpected fall of ground;
(v)  after substantial damage to supports; and
(v} afterrain,
by the competent person contemplated in sub regulation (1), in order to pronounce the safety of
the excavation to ensure the safety of persons, and those results are to be recorded in a
register kept on site and made available to an inspector, client, client's agent, contractor or

employee upon request;

(i} cause every excavation which is accessible to the public or which is adjacent to public roads or
thoroughfares, or whereby the safety of persons may be endangered, to be —

(i) adequately protected by a barrier or fence of at least one meter in height and as
close to the excavation as is practicable: and

(ii} provided with warning iliuminants or any other clearly visible boundary indicators at
night or when visibility is poor;

{ ensure that all precautionary measures as stipulated for confined spaces as determined in the
General Safety Regulations promulgated by Government Notice No.R.1031 of 30 May 1986, as
amended, are complied with when entering any excavation;

(k) ensure that, where the excavation work involves the use of explosives, a method statement is
developed in accordance with the applicable explosives legislation, by an appointed person
who is competent in the use of explosives for excavation work and that the procedures therein
are followed; and

{1 cause warning signs to be positioned next to an excavation within which persons are working or
carrying out inspections or tests.

Demolition work

12.(1) A contractor shall appoint a competent person in wiiting to supervise and control all demolition work on
site.

(2) A contractor shall ensure that prior to any demolition work being carried out, and in order also to
ascertain the method of demolition to be used, a detailed structural engineering survey of the structure fo be
demolished is carrfed out by a competent person and that a method statement on the procedure to be followed in
demolishing the structure is developed.
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(3) During the demolition, a competent person shall check the structural integrity of the structure at intervals
determined in the method statement contemplated in sub regulation (2), in order to avoid any premature
collapses.

(4) Every contractor who performs demolition work shall—
(a)  with regard to a structure being demolished, take steps to ensure that—

(i) no floor, roof or other part of the structure is overloaded with debris or material in a
manner which would render it unsafe;

(i) all reasonably practicable precautions are taken to avoid the danger of the structure
collapsing when any part of the framing of a framed or partly framed building is
removed, or when reinforced concrete is cut; and

(iii) precautions are taken in the form of adequate shoring or such other means
as may be necessary to prevent the accidental collapse of any part of the structure
or adjoining structure,

(b} not require or permit any person to work under unsupported overhanging material, which has
not heen adequately supported, shored or braced;

(c) take steps to ensure that any support, shoring or bracing contemplated in paragraph (b), is
designed and constructed so that it is strong enough to support the overhanging material;

(d)  where the stability of an adjoining building, structure or road is likely to be affected by
demolition work on a structure, take such steps as may be necessary to ensure the stability of
such structure or road and the safety of persons;

(e) ascertain as far as i reasonably practicable the location and nature of eleciricity, water, gas
or other similar services which may in anyway, be affected by the work to be performed, and
shall before the commencement of demolition work that may affect any such service, take the
steps that may be necessary to render circumstances safe for all persons involved;

(f cause every stairwell used and every floor where work is being performed in a building being
demolished, to be adequately iluminated by either natural or artificial means;

()  cause convenient and safe means of access 0 be provided to every part of the demolition site
in which persons are required to work; and

(h)  erect a catch platform or net above an entrance or passageway or above a place where
persons work or pass under, or fence off the danger area if work is being performed above
such entrance, passageway, or place so as to ensure that all persons are kept safe where
there is a danger or possibility of persons being struck by falling objects.

(5) A contractor shall ensure that no material is dropped to any point, which falls outside the exterior walls
of the sfructure, unless the area is effectively protected.

(6) Waste and debris shall not be disposed from a high place by a chute unless the chute—

(a) is adequately constructed and rigidly fastened;
Contract 183 Cc4

L L

Employer ' Wiiness 1 Wilness 2 Contraclor Wilness 1 Wiiness 2




{b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four sides;
{c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal;
(d} where necessary, is fitted with a gate at the bottom end to control the flow of material; and
{e) is discharged into a container or an enclosed area surroundad by barriers.
(7) A contractor shall ensure that every chute used to dispose of rubble is designed in such a manner that
rubble does not free-fall and that the chute is strong enough to withstand the force of the debris travelling along

the chute.

(8) A contractor shall ensure that equipment is not used on floors or working surfaces, unless such floors or
surfaces are of sufficient strength to support the imposed loads.

(9) Where the risk assessment indicates the presence of asbestos, a contractor shall ensure that all
asbestos related work is conducted in accordance with the provisions of the, Asbestos Regulations promulgated
by Government Notice No.R.155 of 10 February 2002, as amended.

(10) Where the risk assessment indicates the presence of lead, a contractor shall ensure that all lead related
work is conducted in accordance with the provisions of the, Lead Regulations promulgated by Government Notice
No.R.236 of 28 February 2002 , as amended.

(11) Where the demalition work involves the use of explosives, a method statement is to be developed in
accordance with the applicable explosives legislation, by an appointed person who is compestent in the use of
explosives for demolition work and the procedures therein are adhered to.

(12) A contractor shall ensure that all waste and debris is as soon as reasonably practicable removed and
disposed of from the site in accordance with the applicable legislation.

Tunnelling

13.(1) Any contractor performing tunneling activities or works, shall comply with such requirements as published
under the Mine Health and Safety Act, 1996 (Act No.29 of 1 996), as amended.

(2) Notwithstanding the provisions of sub regulation (1), no person shall enter a tunnel, which has a height
dimension less than 800mm.

{g) Scaffolding

14.(1) Every contractor using access scaffolding, shall ensure that such scaffoiding, when used, complies with
the safety standards incorporated for this purpose into these Regulations under section 44 of the Act.

(2) A contractor shall ensure that all scaffolding work operations are carried out under the supervision of a
competent person who has been appointed in writing and that all scaffold erectors, team leaders and inspectors
are competent to carry out their work.

{h) Suspended platforms
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15.(1) A contractor shall ensure that all suspended platform work operations are carried out under the
supervision of a competent person who has been appointed in writing, and that all suspended platform erectors,
operators and inspectors are compstent to carry out their work.

(2) No contractor shall use or permit the use of a suspended platform, unless—

(a) the design, stability and construction thereof comply with the safefy standards incorporated for
this purpose into these Regulations under section 44 of the Act;

(b) in possession of a certificate of system design issued by a professional engineer, certificated
engineer or a professional technologist for the use of the suspended platform system; and

(c} he or she is, prior to the commencement of the work, is in possession of an operational
compliance plan deveioped by a competent person based on the certificate of system design
contemplated in paragraph (b) and applicable to the environment in which the system is being
used, prior to the commencement of the work which must include proof of the—

() competent person who has been appointed for supervision;
(i) competency of erectors, operators and inspectors,

(i) operational design calculations which should comply with the requiréments of the
system design certificate;

(iv) performance test results;

(v) sketches indicating the completed system with the operational foading capacity of the
platform;

{vi) procedures for and records of inspections having been carried out; and
(vif) procedures for and records of maintenance work having been carried out:

Provided that sub regulation (2) shall only become applicable six months from the date of promulgation of these
regulations.

(3) A contractor making use of a suspended platform system shall forward a copy of the certificate of system
design issued by a professional engineer, certificated engineer or professional technologist including a copy of
the design calculations, sketches and test results, to the provincial director before commencement of the use of
the system and must further indicate the intended type of work, the system would be used for.

(4) A contractor need not re-submit a copy of the certificate of system design contemplated in sub regulation
(3) for every new project: Provided that the environment in which the system is being used does not change to
such an extent that the system design certificate is no longer applicable and, should uncertainty exist of the
applicability of the system design certificate, the decision of a professional engineer, certificated engineer or
professional technologist shall be declsive.

(5) A contractor shall ensure that the outriggers of each suspended platform—

(a) are constructed of stest or any other material of similar strength and have a safety factor of at
least four in relation to the load it is to carry; and
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(b)

have suspension points provided with stop devices or other effective devices at the outer ends
to prevent the displacement of ropes.

{6) The contractor shall ensure that—

(a)

(b)
(c)

(d)

(e)

Ui

(9)

the parts of the building or structure on which the outriggers are supported, are checked by
means of calculations to ensure that the required safety factor is adhered fo without risk of
damage to the building or structure;

the suspension wire rope and the safety wire rope are separately connected to the outrigger;

each person on a suspended platform is provided with and wears a safety harness as a fall
prevention device which must at ali times, be attached to the suspended platform or to the
anchorage points on the structure whilst on the suspended platform;

the hand or power driven machinery to be used for the lifting or lowering of the working
platform of a suspended platiorm is constructed and maintained in such a manner that an
uncontrolled movement of the working platform cannot occur;

the machinery referred to in paragraph (d) is so situated that it is easily accessible for
inspection;

the rope connegtions to the outriggers are vertically above the connections to the working
platform; and

where the working platform is suspended by two ropes only, the connections of the ropes to
the working platform are of such height above the level of the working platform as to ensure
the stability of the working platform.

{7) A contractor shall ensure that the suspended platform——

(a)

(b)

(c)

is suspended as near as possible to the structure to which work is being done and, except
when light work is being done, is secured at every working position to prevent horizontal
movement between the suspended platform and the structure;

is fitted with anchorage points to which workers shall attach the lanyard of the safety haress
worn and used by the worker and such anchorage connections shail have sufficient strength
to withstand any potential load applied to it and

is fitted with a conspicuous notice easily understandable by all workers working with the
suspended platform, showing the maximum mass load which the suspended platform can
carry.

(8) A contractor shall cause—

(a) the whole installation and all working parts of the suspended platform to be thoroughly
examined in accordance with the manufacturer's specification;
{b) the whole installation to be subjected to a performance test as determined by the standard to
which the suspended platform was manufactured;
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(c) the performance test contemplated in paragraph (b} to be done by a competent person
appointed in writing with the knowledge and experience of erection and maintenance of
suspended platforms or similar machinery and who shall determine the serviceability of the
structures, ropes, machinery and safety devices before they are used following every time
they are erected,

); the performance test contemplated in paragraph (b) of the whole installation of the suspended
platform shall be subjected to a load equal fo that prescribed by the manufacturer or, in the
absence of such load, to a load of 110 per cent of the rated mass load, at intervals not
exceeding 12 months and in such a manner that every part of the installation is stressed
accordingly;

(9) Notwithstanding the provisions of sub regulation (8), the contractor shall cause every hoisting rope, hook
or other load-attaching device which forms part of the suspended platform to be thoroughly examined in
accordance with the manufacturer's specification by the competent person contemplated in sub regulation (8)
hefore they are used following every time they are assembled, and, in cases of continuous use, at intervals not
exceeding three months.

(10) A contractor shall ensure that the suspended platform supervisor appointed in terms of the provisions of
sub regulation (1), or the suspended platform inspector mentioned in sub regulation (1), carries out a daily
inspection of all the equipment prior to use, including establishing whether—-

(a) all connection bolts are secure;

(b) all safety devices are functioning;

{c) all safety devices are not tampered with or vandalised;

(d} the maximum mass load of the platform is not exceeded;

(e) the occupants in the suspended platform are using safety hamesses which have been
properly attached,

i) there are no visible signs of damage to the equipment; and

(9)  allreported operating problems have been attended to.

(11) A contractor shall ensure that all inspection and performance test records are kept on the construction
site at all times and made available to an inspector, client, client's agent or employee upon request.

(12) A contractor shall ensure that all employees required to work or to be supported on a suspended
platform are—

(a) physically and psychologically fit to work safely in such an environment by being in
possession of a medical cerfificate of fitness;

(b) competent in conducting their work safely relating to suspended platforms and the training
which employees receive or had received must include at least—

(i} how to access and egress the suspended platform safely;
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(ii} how to correctly operate the controls and safety devices of the equipment;

{iif) information on the dangers related to the misuse of safety devices; and
(iv) information on the procedures to be followed in the case of-.
{aa) an emergency,

(bb) the malfunctioning of equipment;
(cc)the discovery of a suspected defect in the equipment; and
{v) instructions on the proper use of safety hamesses,
{13) Where the outrigger is to be moved, the contractor shall ensure that only persons trained and competent
to effect such move, perform this task and that an inspection be carried out and the results thereof be recorded by

the competent person prior to re-use of the suspended platform.

(14) A contractor shall ensure that the suspended platform is properly isolated after use at the end of each
working day such that no part of the suspended platform will present a danger to any person thereafter.

(i) Boatswain’s chairs

16.(1) A contractor shall ensure that every boatswain's chair or similar device is securely suspended and is
constructed in such a manner so as to prevent any occupant from falling therefrom.

(2) The contractor shall ensure that an inspection is carried out prior and a performance test immediately
after, the boatswain chair has been erected and thereafter a visual inspection should be carried out on a daily
basis prior to use.

(i) Material hoists

17.(1) A contractor shall ensure that every material hoist and its tower have been constructed of sound material in
accordance with the generally accepted technical standards and are strong enough and free from defects.

(2) A contractor shall cause the tower of every material hoist to be—

{a) erected on firm foundations and secured to the structure or braced by steel wire guy ropes
and to extend to such a distance above the highest landing as to allow a clear and
unobstructed space of at least 900 mm for overtravel;

(b) enclosed on all sides at the bottom, and at all floors where persons are at risk of being sfruck
by moving parts of the hoist, except on the side or sides giving access to the material hoist,
with walls or other effective means to a height of at least 2100 mm from the ground or floor
level: and

{c) provided with a door or gate at least 2100 mm in height at each landing and such door or gate
shall be kept closed, except when the platform s at rest at such a landing.
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(3) A contractor shall cause—

(a) the platiorm of every material hoist fo be designed in such a manner that it shall safely contain
the loads being conveyed and that the combined weight of the platform and the load does not
exceed the designed lifting capacity of the host,

(b} the hoisting rope of every material hoist which has a remote winch to he effectively protected
from damage by any extemal cause to the portion of the hoisting rope between the winch and
the tower of the hoist; and

{c) every material hoist to be provided with an efficient brake capable of holding the platform with
its maximum load in any position when the power is not being supplied to the hoisting
machinery.

(4) No contractor shall require or permit trucks, barrows or material to be conveyed on the platform of a
material hoist and no person shall so convey trucks, barrows or materiai unfess such articles are so secured or
contained in such a manner that displacement thereof cannot take place during movement.

(5) A contractor shall cause a notice, indicating the maximum mass load which may be carried at any one
time and the prohibition of persons from riding on the platform of the material hoist, to be affixed around the base
of the tower and at each landing.

{8) A contractor of a material hoist shall not require or permit any person to operate such a hoist, unless the
person is competent in the operation thereof.

(7) No contractor shall require or permit any person to ride on a material hoist.
(8) A contractor shall cause every material hoist—

(a) to be inspected on a daily basis by a competent person who has been appointed in writing and
has the experience pertaining to the erection and maintenance of material hoists or similar
machinery.

{b) inspection contemplated in paragraph (a), to include the determination of the serviceability of
the entire material hoist including guides, ropes and their connections, drums, sheaves or
pulleys and all safety devices.

{c) inspection result to be entered and signed in a record book which shall be kept on the premises
for that purpose. :

(d) to be properly maintained and that the maintenance records in this regard are kept on site.
(k)
(I} Batch plants

18.(1) A contractor shall ensure that all batch plants are operated and supervised by a competent person who
has been appointed in writing.

(2) A contractor shall ensure that the placement and erection of a batch plant complies with the
requirements set out by the manufacturer and that such plant is erected as designed.
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(3) A contractor shall ensure that all devices to start and stop a batch plant are provided and that these
devices are—

(a) placed in an easily accessible position; and
(b) constructed in such a manner as to prevent accidental starting.

(4) The contractor shall ensure that the machinery and plant selected is suitable for the task and that all
dangerous moving parts of a mixer are placed beyond the reach of persons by means of doors, covers or other
similar means.

(5) No person shall be permitted to remove or modify any guard or safety equipment relating to a batch
plant, unless authorised to do so by the appointed person as contemplated in sub regulation (1),

(6) A contractor shall ensure that all persons authorised to operate the batch plant are fully—

(a)  aware of all the dangers involved in the operation thereof; and

{b)  conversant with the precautionary measures to be taken in the interest of health and safety.

(7) No person supervising or operating a batch plant shall authorise any other person to operate the plant,
unless such person is competent to operate such machinery.

(8) A contractor shall ensure that all precautionary measures as stipulated for confined spaces in the
General Safety Regulations promulgated by Government Notice No.R.1031 dated 30 May 1986, as amended, are
adhered to when entering any silo.

(9) A contractor shall ensure that a record is kept of any repairs or maintenance to a batch plant and that it
is made available, on site, to an inspector, cfient, client's agent or employee upon reguest.

(10) A contractor shall ensure that all lifting machines and lifting tackle used in the operation of a batch plant
complies with the requirements of the Driven Machinery Regulations promulgated by Government Notice
No.R.295 dated 26 February 1988, as amended:

(11) A contractor shall ensure that all precautionary measures are adhered to regarding the usage of
electrical equipment in explosive atmospheres, when entering a silo, as contemplated in the Electrical Installation
Regulations promulgated by Government Notice No.R. 2920 dated 23 Octaber 1992, as amended.

(m) Explosive powered tools
19.(1) No contractor shall use or permit any person to use an explosive powered fool, unless-——.

(a) it is provided with a protective guard around the muzzle end, which effectively confines any
flying fragments or particles; and

{b) the firing mechanism is so designed that the explosive powered tool will not function unless_—
(i) itis held against the surface with a force of at least twice its weight; and

(i) the angle of inclination of the barre! to the work surface is not more than 15 degrees from
a right angle: ‘
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Provided that the provisions of this sub regulation shall not apply fo explosive powered tools in which the energy
of the cartridge is transmitted to the bolts, nails or similar relevant objects by means of an intermediate piston
which has a limited distance of travel.
(2) A contractor shail ensure that—
(a) only cartridges suited for the explosive powered too! and the work to be performed are used;

(b) the explosive powered tool is cleaned and examined daily before use and as often as may be
necessary for its safe operation by a competent person who has been appainted;

(c) that the safety devices are in proper working order prior to use;

(d) when not in use, the explosive powered tool and the cartridges are locked up in a safe place,
which is inaccessible to unauthorised persons;

(e) the explosive powered tool is not stored in a loaded condition;

(N a warning notice is displayed in a conspicuous manner wherever the explosive powered tool is
used;

(g) the issuing and collection of cartridges and nails or studs is-
(i controlied and done in writing by a person having been appointed in writing, and

(i) recorded in @ register and that the recipient has accordingly signed for the receipt
thereof as well as the returning of any spent and unspent cartridges;

(3) No contractor shall permit or require any person to use an explosive powered tool unless such person has
been—

(a provided with and uses suitable protective equipment; and
{b) trained in the operation, maintenance and use of such a tool.
Cranes

20. Notwithstanding the provisions of the Driven Machinery Regulations promulgated by Government Notice
Na.R.295 of 26 February 1988, as amended, a contractor shail ensure that where tower cranes are used—

(a) account is taken of the effects of wind forces on the structure;

{b) account is taken of the bearing capacity of the ground on which the tower crane is to stand,
(c) the bases for the toWer cranes and tracks for rail-mounted tower cranes are firm and level;
{d) the tower cranes are erected at a safe distance from excavations;

(e) there is sufficient clear space available for erection, operation and dismantling;

(f) the tower crane operators are competent to carry out the work safely; and
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(g) the tower crane operators are physically and psychologically fit to work in such an environment by
being in possession of a medical certificate of fitness.

{(n} Construction vehicies and mobile plant

21.(1) A contractor shail ensure that all construction vehicles and mobile plants—
(a) are of an acceptable design and construction:
(b} are maintained in a good working order;

(c) are used in accordance with their design and the intention for which they where designed,
having due regard to safety and health;

(d) are operated by workers who-

(i have received appropriate training and been certified competent and been authorised
to operate such machinery; and

(ii} are physically and psychologically fit to operate such construction vehicles and mobile
plant by being in possession of a medical certificate of fitness;

{e) have safe and suitable means of access:

i are properly organised and controlled in any work situation by providing adequate signaling or
other control arrangements to guard against the dangers relating to the movement of vehicles
and plant, in order to ensure their continued safe operation;

(g) are prevented from falling into excavations, water or any other area lower than the working
surface by instaling adequate edge protection, which may include guardrails and crash
barriers;

(h) where appropriate, are fitted with structures designed to protect the operator from falling
material or from being crushed should the vehicle or mobile plant overturn;

M are equipped with an electrically operated acoustic signaling device and a reversing alarm; and

() are on a daily basis inspected prior to use, by a competent person who has been appointed in
writing and the findings of such inspection is recorded in a register.

(2) A Contractor shall furthermore ensure that—

(a) no person rides or be required or permitted to ride on any construction vehicle or mobile plant
otherwise than in a safe place provided thereon for that purpose;

{b) every construction site is organised in such a way that, as far as is reasonably practicable,
pedestrians and vehicles can move safely and without risks to health;

(c) the traffic routes are suitable for the persons using them, sufficient in number, in suitable
positions and of sufficient size;
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(d) every traffic route is, where necessary indicated by suitable signs for reasons of health or
safety,

(e} all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in
normal use or adjacent to construction areas where work is in progress, shall have appropriate
lights or reflectors, or barricades equipped with appropriate lights or reflectors, in order to
identify the location of the vehicles or plant,

{f) bulidozers, scrapers, loaders, and other similar mobile plant are, when being repaired or when
not in use, fully lowered or blocked with controls in a neutral position, motors stopped and
brakes set;

{q) whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at

least two headlights and two taillights when in operation;

{h) iools and material are secured in order to prevent movement when transported in the same
compartment with employees;

() vehicles used to transport employees have seats firmly secured and adequate for the number of
employees fo be carried; and

() when workers are working on or adjacent to public roads, refiective indicators are provided and
worn by the workers.

Electrical installations and machinery on construction sites

22 Notwithstanding the provisions contained in the Electrical Installation Regulations promulgated by Government
Notice No.R.2920 of 23 October 1992 and the Electrical Machinery Regulations promulgated by Government
Notice No. R.1593 of 12 August 1988, respectively, as amended, a contractor shall ensure that—

(a) before construction commences and during the progress thereof, adequate steps are taken to
ascertain the presence of and guard against danger to workers from any electrical cable or
apparatus which is under, over or on the site;

()  all paris of electrical installations and machinery are of adequate strength to withstand the working
conditions on construction sites;

{c} inworking areas where the exact location of underground electric power lines is unknown, employees
using jackhammers, shovels or other hand tools which may make contact with a power line, are
provided with insulated protective gloves or otherwise that the handie of the tool being used is
insulated;

(d) all temporary electrical installations are inspected at least once a week and electrical machinery on
a daily basis before use on a construction site by competent persons and the records of these
inspections are recorded in a register to be kept on site; and

(¢}  the control of ail temporary electrical installations on the construction site is designated to a
competent person who has been appointed in writing.

(0) Use and temporary storage of flammable liquids on construction sites
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23. Notwithstanding the provisions for the use and storage of flammable liquids as determined in the General
Safety Regulations promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor
shall ensure that—

(a)  where flammable liquids are being used, applied or stored at the workplace concerned, this is done

In such a manner which would cause no fire or explosion hazard, and that the workplace is
effectively ventilated: Provided that where the workplace cannot effectively be ventilated-

(i) every employee involved is pfovided with a respirator, mask or breathing apparatus of a type
approved by the chief inspector, and

(i) steps are taken to ensure that every such employee, while using or applying flammable
liguid, uses the apparatus supplied to him or her;

(b) no person smokes in any place in which flammable liquid is used or stored, and such contractor
shall affix a suitable and conspicuous notice at al entrances to any such areas prohibiting such
smoking;

(c) flammable liquids on a construction site is stored in a well ventilated reasonably fire resistant

container, cage or room and kept locked with proper access control measures in place:

(0) an adequate amount of efficient fire-fighting equipment is installed in suitable locations around the
flammable liquids store with the recognised symbolic signs;

(e) only the quantity of flammabie liquid needed for work on one day is to be taken out of the store for
use;
i, all containers holiding flammable liquids are kept tightly closed when not in actual use and, after

their contents have been used up, to be removed from the construction site and safely disposed of:
(g) where flammable liquids are decanted, the metal containers are bonded or earthed; and

th) no flammable material such as cotton waste, paper, cleaning rags or similar material is stored
together with flammable liquids.

(p) Water environments

24, (1) A contractor shall ensure that where construction work is done over or in close proximity to water,
provision is made for—

(a) preventing workers from falling into water: and
(b) the rescuing of workers in danger of drowning.

{2) Acontractor shall ensure that where a worker is exposed to the risk of drowning by falling into the water,
a lifejacket is provided to and worn by the worker.

(d) Housekeeping on construction sites

. 23, Notwithstanding the provisions of the Environmental Regulations for Workpiaces promulgated by Government
Notice No.R 2281 dated 16 October 1987, as amended, a contractor shall ensure that—
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(a) suitable housekesping is continuously implemented on each construction site, including provisions for
the—

(i proper storage of materials and equipment; and
(il removal of scrap, waste and debris at appropriate intervals;

(b} loose materials required for use, are not piaced or allowed to accumulate on the site so as to obstruct
means of access to and egress from workplaces and passageways;

(c) waste and debris are not disposed of from a high place with a chute, unless the chute complies
with the requirements set out regulation 72(6); and

(d) construction sites in built-up areas, adjacent to a public way are suitably and sufficiently fenced off
and provided with controlled access points to prevent the entry of unauthorised persons.

(e}  a calch platform or net is erected above an entrance or passageway or above a place where persons
work or pass under, or fence off the danger area if work is being performed above such entrance,
passageway, of place so as to ensure that all persons are kept safe where there is a danger or
possibility of persons being struck by falling objects.

() Stacking and storage on construction sites

26. Notwithstanding the provisions for the stacking of articles contained in the General Safety Regulations
promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall ensure that—

(a) a competent person is appointed in writing with the duty of supervising all stacking and storage on a
construction site;

{b) adequate storage areas are provided;
(c) there are demarcated storage areas; and
(d) storage areas are kept neat and under control.

(s} Fire precautions on construction sites

27. Subject to the provisions of the Environmental Regulations for Workplaces promulgated by Government
Notice No.R.2281 of 16 October 1987, as amended, every contractor shall ensure that-—

(a) all appropriate measures are taken to avoid the risk of fire;
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases;

(c)  smoking is prohibited and notices in this regard are prominently displayed in all places containing
readily combustible or flammable materials;

(d) in confined spaces and other places in which flammable gases, vapours or dust can cause danger—
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(i) only suitably protected electrical instaliations and equipment, including portable lights, are
used;

(i} there are no flames or similar means of ignition;
(i} there are conspicuous notices prohibiting smoking:

(v} olly rags, waste and other substances liable to ignite are without delay removed to a safe place;
and

(v) adequate ventilation is provided:;
(6} combustible materials do not accumulate on the construction site;

f welding, flame cutting and other hot work are done only after the appropriate precautions as
required have been taken to reduce the risk of fire;

(9) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be
recommended by the Fire Chief or local authority concerned, and that such equipment is maintained
in a good working order;

(h} the fire equipment contemplated in paragraph (9) is inspected by a competent person, who has been
appointed in writing, in the manner indicated by the manufacturer thereof;

{h a sufficient number of workers are trained in the use of fire-extinguishing equipment:
() where appropriate, suitable visual signs are provided to clearly indicate the escape routes in the
case of a fire;
(k) the means of escape is kept clear at all times;
(1) there is an effective evacuation plan providing for all—
(i) persons to be evacuated speedily without panic;
{ii) persons to be accounted for, and
(iii) plant and pracesses to be shut down; and

(m)asiren is installed and sounded in the event of a fire.
(t) Construction welfare facilities
28. (1) Notwithstanding the construction site provisions contained in the Fagilities Regulations promulgated by
Government Notice No.R. 2362 of 5 October 1990, as amended, a contractor shall, depending on the number of
workers and the duration of the work, provide at or within reasonable access of every construction site, the
following clean and maintained facilities:—
(a at least one shower facility for every 15 workers;

{b) at least one sanitary facility for every 30 workers;
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(c) changing facilities for each sex; and
(d) sheltered eating areas.

(2) A contractor shall provide reasonable and suitable living accommodation for the

workers at construction sites which are remote from their homes and where adequate transportation

between the site and their homes, or other suitable living accommodation, is not available.
(u) Approved inspection authorities

29. (1) The Chief Inspector may approve as an Inspection Authority any organisation that has been accredited
in terms of the provision of the Act and these regulations.

(2) The Chief Inspector may at any time withdraw any approval of an approved inspection authority, subject

to section 35 of the Act.

(v)

(w) Offences and penalties
30. Any person who contravenes or fails to comply with any of the provisions of regulations 3,4,56,7,8910,
11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21,22, 23, 24, 25, 26, 27 and 28, shall be guilty of an offence and liable
upon conviction to a fine or to imprisonment for a maximum of 12 months and, in the case of a conlinuous
offence, to an additional fine of R200 for each day on which the offence continues or additiona! imprisonment of
one day for each day on which the offence continues: Provided that the period of such additional imprisonment
shali not exceed 90 days.

(x) Repeal of regulations
31, The following regulations are herewith repealed:

(a) Regulations 11, 12, 13, 13C, 13D, 13E, 13F and 13G of the, General Safety Regulations promulgated by
Government Notice No.R.1031 of 30 May 1986;

(b) Regulations 19 and 20 of the, Driven Machinery Regulations promulgated by Government Notice
No.R.295 of 26 February 1988; and

(c) Regulations 14 of the, General Administrative Regulations promulgated by Govemment Notice
No.R.1449 of 6 September 1996.

(y) Short title

32, These regulations shall be known as the Construction Regulations, 2003,

Contract 167 C4

R |

Employer Witness 1 Wilness 2 Contractor Witness 1 Witness 2




ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(a)  Name and postal address of principal contractor:

{b)  Name and tel. no of principal contractor’s contact person:

2. Principal contractor’s compensation registration number:

3.(a)  Name and postal address of client:

(b} Name and te! no of client's contact person or agent:
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4(a) Name and postal address of designer(s) for the project.

() Name and tel. no of designer(s) contact person:

5. Name and telephone number of principal contractor's construction supervisor on site appointed in terms of
regulation 6.(1).

&

Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2).

b |

Exact physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date:

10.  Expected completion date:

11.  Estimated maximum number of persons on the construction site.

12, Planned number of contractors on the construction site accountable to principal  contractor:

13.  Name(s) of contractors already chosen.
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Principal Contractor Date

Ciient Date

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR
PRIOR TO COMMENGEMENT OF WORK ON SITE.

* ALL PRINCIPAL CONTRACTQRS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
PRINCGIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT
OF WORK,

GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
NO. R, i o 2003

Occupational Health and Safety Act, 1993
Incorporation of Safety Standards in the Construction Regulations, 2003

Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), 1, Membathisi Mphumzi
Sherpard Mdladiana, Minister of Labour, after consultation with the Advisory Council for Occupational Health and
Safety, hereby incorporate in the Construction Regulations, 2003 the health and safety standards specified in the
Schedule.

M M S Mdladlana Minister of Labour.
SCHEDULE
1. Regulation 14(1)

The South African Bureau of Standards' Code of Pragtice SABS 085, as amended, entitled
"The Design, Erection, Use and Inspection of Access Scaffolding”.
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2. Regutation 15(2)(a)
The South African Bureau of Standards' Standard Specification SABS EN 1808, as amended, entitled” Safety

Requirements on Suspended Access Equipment — Design calculations, stability criteria, construction-tests”.

The South African Bureau of Standards' Standard Front-end Specification SABS 1903, as amended, entitied
“Safety Requirements on Suspended Access Equipment — Design calculations, stability criteria, construction-

tests",
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1. INTRODUCTION

14 As the name of the regulation indicates, the General Administrative Regulations determines the
administrative procedure of the Occupational Health and Safety Act. This procedure was not placed
in the Act itself owing to the fact that changes can be made to a Regulation with greater ease than
that of a Section in the Act, A change to a Section of the Act needs to he passed by parliament
whereas the Minister of the relevant Department can approve a change in a Reguiation.

1.2 The General Administrative Regulations, as is the case with all other regulations, is an extension of the
Act and should therefore be seen as a complete unit.

1.3 Terms, which were previously defined in the Act, are not redefined in the Regulations. If a specific
definition does not appear in the Regulations, then it should be available in Section 1 of the Act.

2. DEFINITIONS

2.1 All new phrases as well as words (expressions and words which differ from the standard dictionary
definitions) that are used in this regulation, which have not been defined in the Act, will be defined in
this regulation. Where the Act or regulation refers to "mean’ the definition in the Act or regulation
must be considered and where there's reference made to “It Includes” definition from the Act and
regulation including the oxford dictionary must be considered

3, ACCESS TO PREMISES

3.1 It is prohibited for an employer to refuse an inspector entry to perform his or her function because an
inspector is entitied by the law to enter employer's workplace.

3.2 Employers should always ensure that inspectors are accompanied by a person who has knowledge and
experience of the activities and safety requirements of the workplace.

4. EXEMPTIONS

4.1 Any exemption, which has been granted to any person, shall be signed by the Chief inspector of the
Department of Labour. An person who wishes o apply for an exemption should forward hisiher
application to the office of the Chief Inspector in Pretoria. The application for exemption should
indicate proof that the health and safety of persons who are likely to be affected by the exemption
will not bee prejudiced in consequences of it. Health and safety representatives and committees
must be consulted during the whole process and given time to comment.
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5. COPY OF THEACT

5.1 Employees together with employers have certain duties and rights, which have been assigned to them in
terms of the Act. In order to comply with the provisions of the Act and regulations, each employee
must have access to a copy of the Act. This regulation requires that~—

511 Each employer with 5 or more employees shall have a copy of at least one Act, which will be made
readily available for perusal by the employee. Owing in the fact that a workplace can be made up of
a very large area, and that the legislator did not intend to be unreasonable, various concessions are
made. For example, a meter-reader in the town of Brits’ workplace is the Municipal area of Brits. In
such a case it is expected that a copy of the Act be made available at the point where the employee
reports for duty in the moming, or any other suitable position as agreed upon with the employer.

5.1.2  Each employer with less than 5 employees, shall, if requested provide a copy of the Act for perusal
by the employees. This includes farm workers and domestic servants.

513  The copy of the Act may be an electronic reproduction or from a library. The Act and Reguiations
are amended from time to time, and it is therefore important to remember that one must obtain a
copy of the latest amendments to keep up to date with the current legisiation.

6. HEALTH AND SAFETY COMMITTEES

6.1 Health and Safety committees are made up of all the Health and Safety Representatives together with
an equal amount of employer appointee representatives to represent the employer {there can be
more than one committee to avoid a large congregation of representatives). If more than two
committees are established, each health and safety representative must be member of at least one
of the committees. These committees are the point around which self-regulation revolves.

6.2 Employer should provide necessary equipment, faciiities and stationary required by the committee in
order them to perform their functions.

6.3 It is important to keep the records of the meeting as they can be used as evidence for action taken fo
eliminate hazards and vice versa

7. NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH AND SAFETY
REPRESENTATIVES

7.1 The regulation prescribes the items which must be agreed upon during negotiations between the
employer and employees representatives. If a dispute arises befween the employees and
employers or his authorised representative, the matter should be referred for arbitration. Both
parties shall submit a statement within a prescribed period to both the arbitrator and the other party
concerned.

7.2 The statement is to contain the.following information:

7.2.1  The proposal for the arrangements and procedures for the nomination of the Health and Safety
Representatives.

722 The decision which is sought,

7.3 The arbitrator should then:
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731  Determine when and where the arbitration procedure shall be held. The arbitration may be held in
the absence of the party who failed to submit a statement fo the arbitrator and other party;

7.31.1 Determine whether a pre-hearing conference shall be held;

7.3.1.2 Determine which arbitration procedures shall be followed,

7.31.3 Determine the procedures for the admission of evidence;

7.3.14 Determine the admissibility of hearsay evidence; and

7.3.1.5 Determine other relevant procedural matters.

732 Interms of Section 17(2) of the Act both parties are to come to a decision within 14 days as to who
the arbitrator shall be. If no decision can be made, the president of the Labour Court is fo be notified
in writing. The president of the Labour Court in consultation with the Chief Inspector shall appoint an
arbitrator, whose decision shall be final. This arbitrator will be entitled to receive remuneration as is
payable to an additional member of the Labour Court

8. DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES

8.1 The employer must designate Health and Safety Representatives as follows:

811  Shops and offices— one for up to 100 employees; and

8.1.2  Workplaces other than shops and offices— one for up to 50 employees.

8.2 The employer shall ensure that employees designated as health and safety representatives meet the
following requirements:

821 Employed in a full-time capacity in the specific workplace or section thereof;
822  Acquainted with conditions and activities at that workplace or section thereof, and

8.2.3  Taking into account the nature of hazards associated with the activities of the workplace or section
thereof, the employer shall provide as far as is reasonable practicable health and safety training to
the health and safety representatives on how to identify health and safety risks and how to conduct
inspections of the workplace or section thereof.

9. REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES

9.1 Section 24 of the Act refers to certain incidents oceurring at the workplace, or in connection with the use
of machinery whereby a person dies or is injured to be extent where he is likely to die or could have
resulted in a major incident. Such incidents should be reported to the Provincial Director on a WCL
1 or WCL 2 form within seven days.

9.2 Certain other types of incidents must be reported to the Provincial Director telephonically, facsimile or
similar means of communication and these types of incidents are as follows—

9.2.1  Where a person, as a result of the incident;
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922 Dies;

923  Becomes unconscious;

9.24  Suffers the loss of a limb or part thereof;

9.25  Isinjured to the extent that he is likely to die;

9.26  Isinjured to the extent that he is likely to be permanently disabled;

9.27  Isinjured to the extent that he is likely to be off for a period of 14 days or more;
9.28  Cannot perform his normal duties (those duties for which he was employed),

9.3 An incident of major consequence arising out of the use of industrial equipment or machinery or
industrial practices at a workplace.

9.4 The health and safety of any person is endangered and where —

94.1  Adangerous substance was spilled;

94.2  The uncontrolled release of any substance under pressure {pressure greater than 1 atmosphere)
took place;

9.4.3  Machinery or any part thereof fractured or failed, resulting in flying, falling or uncontrolled moving
objects; or

944  Machines, which ran out of control

9.5 These incidents should also be recorded and investigated in accordance to Regulation 8 of the General
Administrative Regulations.

9.6 If an injured person is to die as a result of an incident, which has already been reported in terms of the
ahove, the employer or user should report such death to the Provincial Director,

9.7 Any registered medical practitioner should, in terms of Section 25 of the Act, report all (to the employer
and Chief Inspector) cases of occupational diseases or any other disease, which he believes arose
out of a person's employment, which he/she has treated. This must be done within 14 days in the
form of a WCL 22 form.

9.8 Any other person may n writing, give nofice of any disease suspected to be an occupational disease, to
the employer and chief inspector.

10. RECORDING AND INVESTIGATION OF INCIDENTS

10.1  The employer or user of machinery should keep record and investigate all incidents referred to in
terms of Section 24 of the Act together with any other incident, which resulted in the person
concemed having had to receive medical treatment other than first aid.

102 These incidents must be recorded in the form of Anhexure 1 of these regulations and be kept for a
period of at least 3 years. This record shall be kept on the premises and available for perusal by an
inspector. ‘

103 The employer, a designated person, a health and safety representative or a member of the health
and safety committee must investigate the above-mentioned incidents. This investigation should
take place within 7 days from the date of incident and completed as soon as is reasonable
practicable or within the contracted period of contract workers.
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104

10.5

The employer should record the result of the investigation in the Annexure 1. The purpose of the
investigation is to establish the cause of the incident together with the safety measures that can be
implemented to prevent the re-occurrence of such incidents in the future.

The health and safety committee shall examine this record at their next mesting.

11. WITNESS AT AN INQUIRY

111 The chief inspector can, in terms of Section 32, direct an inspector to hold a formal inquiry as a
resuit of an incident reported in terms of Section 24 {refer to Regulation 8). In such an instance, the
inspector shall inform the employer or user of machinery of his intentions, and request the following
from him/her:

11.1.1  That all persons witness to the incident; and

11.1.2  That any other person as required by the inspector be notified in connection with the time, date and
venue of the formal inquiry. '

11.2  The employer or user of machinery is to establish which persons are likely not to attend the inquiry,
and shall advise the inspector of the names and addresses of such persons to allow the inspector to
subpoena such persons.

12. RETURNS

121 An employer or user shall fumish the inspector with such information as requested for the purpose
of the Administration of the Act.
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