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PARTICULARS OF THE BIDDER 

NAME OF THE BIDDING OR 
TENDERING COMPANY 

 
 

 
 

 
 

 
 

 
 

POSTAL ADDRESS  
 

 
 

 
POSTAL CODE 

 

STREET ADDRESS 
(PHYICAL ADDRESS) 

 
 

 
 

 
 

 
POSTAL CODE 

 

E-MAIL ADDRESS  
 

TELEPHONE NUMBER (TELKOM LINE)  
 

CIDB CRS NUMBER (IF APPLICABLE)  
 

CELLPHONE NUMBER  
 

ALTERNATE CELLPHONE NO.  
 

CENTRAL SUPPLIER DATABASE 
NUMBER OF THE BIDDING COMPANY 
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DOCUMENT COMPLETION INSTRUCTION AND RETURNABLE DOCUMENTS SCHEDULE 
 

CENTRAL SUPPLIER DATABASE REGISTRATION (CSD) 

✓ Bidders must be registered on CSD and provide their registration number on the tender/ quotation 

document; 

COMPLETION OF THE DOCUMENT 
 

PLEASE READ AND FOLLOW INSTRUCTIONS BELOW ON HOW TO COMPLETE DIFFERENT 

FORMS IN THE DOCUMENT AND FILL THEM AS INSTRUCTED 

✓ The tender documents must be completed in full i.e. Compulsory Questionnaire, MBD 1, Pricing 

Schedule, MBD 4, MBD 5, MBD 6.1, MBD 7.2, MBD  8, MBD 9, Section 38 and the Form of Offer, 

including all witness signatures on all the above stated forms. 

 

✓ NB! FAILURE TO ADHERE TO THE BELOW MENTIONED POINTS WILL INVALIDATE THE 

TENDER AND RESULT IN DISQUALIFICATION 

 

• COMPULSORY QUESTIONAIRE must be fully completed and signed 

In a case of Joint Venture separate COMPULSORY QUESTIONAIRE forms must be completed 

and submitted.  

• MBD 1 must be fully completed and signed 

• PRICING SCHEDULE must be fully completed and signed 

• MBD 4 -only tick the appropriate answer. Please be informed that whether you scratch out, tick or 

circle, your answer will be where the pen ink is reflecting and the form must be fully completed 

and signed.  

• In a case of Joint Venture or multi- directors, all the required details of the directors must be 

provided on the table on MBD 4 and the form must be fully completed and signed.  

• MBD 5 -only tick the appropriate answer. Please be informed that whether you scratch out, tick or 

circle, your answer will be where the pen ink is reflecting.  

 In a case of Joint Venture separate MBD 5 forms must be completed and submitted. 

(complete if applicable) 

• MBD 6.1 – must be fully completed. 

• MBD 7.2 must be fully completed. 

• MBD 8 - only tick the appropriate answer box, whether you scratch out, tick or circle, your 

answer will be where the pen ink is reflecting and the form must be fully completed and signed.  

• MBD 9 - must be fully completed and signed 
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• SECTION 38 - only tick the appropriate answer box, whether you scratch out, tick or circle, your 

answer will be where the pen ink is reflecting. Must be fully completed and signed, including 

signatures of witnesses. 

• Note that should you answer “NO” to any of the declaration questions on section 38 form, then 

supporting documents MUST be attached. 

• SIGNATORY AUTHORISATION – complete and sign the form  

• The document must not be dismantled; page numbers must be sequential  

 

 

 

THE FOLLOWING MANDATORY DOCUMENTS MUST BE SUBMITTED TOGETHER WITH THE BID 

DOCUMENT 

✓ Deposit slip with tender reference number as stipulated in the tender document.  

✓ CSD report  

✓ Bidders must submit both manual and electronic tender document in the form of CD or USB for 

Consideration. 

 

• FOR ALL DOCUMENTS THAT WILL NEED CERTIFICATION (AND AFFIDAVITS WHERE 

APPLICABLE) BIDDERS ARE REQUESTED NOT TO SUBMIT COPIES OF CERTIFIED COPIES. 

 
✓ A valid and certified (not older than (3) three months on the date of tender closure) BBBEE Certificate for 

the company (if it is a JV the BBBEE must be consolidated) 

 

MUNICIPAL RATES AND TAXES STATEMENTS OF THE DIRECTORS 

 

✓ Current municipal rates and taxes statement (from previous billable month) for each directors’ address 

must be attached; or 

✓ Valid lease agreement of the director/s with all critical contractual obligations or, 

✓ An original letter from tribal authority not older than three (3) months if the director/s are residing in a 

tribal land, or 

✓ If the rates and taxes account is not in the names of the director/s the attached municipal rates and 

taxes statement must be submitted together with an original affidavit from the property owner whose 

names are appearing on the municipal rates and taxes statement to confirm that the director resides in 

their property. 
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MUNICIPAL RATES AND TAXES STATEMENTS OF THE COMPANY 

 

✓ Current municipal rates and taxes statement (from previous billable month) for the company’s’ address 

must be attached; or 

✓ Valid lease agreement of the company (showing all critical contractual obligations, or 

✓ An original letter from a tribal authority not older than three (3) months if the company is operating from a 

tribal, or 

✓ If the rates and taxes account is not in the names of the company, the attached municipal rates taxes 

statement must be submitted together with an original affidavit from the property owner whose names 

are reflecting on the municipal rates and taxes statement to confirm that the company operates from 

their property. 

NB!! 

✓ FOR PROCUREMENT EXPECTED TO BE LESS THAN 10 MILLION, AWARDS WILL NOT BE MADE 

TO BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 90 DAYS AT THE TIME OF 

TENDER CLOSURE  

✓ FOR PROCUREMENT EXPECTED TO BE MORE THAN 10 MILLION, AWARDS WILL NOT BE 

MADE TO BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 30 DAYS AT THE TIME 

OF TENDER CLOSURE  

✓ Required CIDB Grading Certificate where applicable 

✓ Signatory resolution – Please attach a copy of Signatory resolution where instructed 

✓ If the submission is from a Joint Venture, then a JV agreement must be attached 

 

VERIFICATION OF DOCUMENTS AND INFORMATION. 

✓ Tax compliance status will be verified using CSD number. (For a bidder to be considered for final award, 

their status must reflect “tax compliance” before final award is made) 

✓ CIDB Grading will be verified  

✓ BBBEE certificates will be verified with relevant registration bodies. 

✓ Sworn Affidavits will be accepted only if its originals submitted. 
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ALLOCATION OF BBBEE POINTS 

✓ No points will be allocated for a BBBEE certificate that is a copy of a certified copy or not that is not 

certified. 

✓ No points will be allocated if the attached sworn affidavit (BBBEE) is a copy. 

 

INSTRUCTION ON THE SUBMISSION OF TENDER DOCUMENTS 

✓ A tender document must be in a sealed document that has on the outside the bid number and bid 

description. Both the bid number and the bid description must be on the envelope for the document to be 

acceptable. 

✓ If the bid number and description are not clearly marked on the envelope, the bid will be received 

✓ The tender document must be in the tender box before the specified closing time and date. 

✓ Bidders who arrive when the tender box is open are late. 

✓ Failure to comply with the above will lead to the bid not being opened. 
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MBD 1 

T1.1 Tender Notice and Invitation to Tenders 

NB! THE BID DOCUMENTS SHOULD BE RETURNED PACKAGED IN THE MANNER IN WHICH 
THEY APPEAR IN THE TABLE OF CONTENTS FOR EASE OF REFERENCE. 

 
PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPALITY 

BID NUMBER: RLM/OMM/0110/2021/22 
CLOSING 
DATE: 13 SEPTEMBER 2022 

CLOSING 
TIME: 09H00 

DESCRIPTION 
APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 

WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER RETICULATION 
SYSTEM - PHASE C  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID 
BOX SITUATED AT: 

 
 

RUSTENBURG LOCAL MUNICIPALITY 

MISSIONARY MPHENI HOUSE 

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE, RUSTENBURG 

CIDB GRADING – 6CE OR HIGHER 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR 
CSD 
No:  
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B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE 
STATUS 
LEVEL 
SWORN 
AFFIDAVIT   

 Yes    
 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes 
No 
 
[IF YES, 
ANSWER 
PART B:3] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………. DATE  

CAPACITY UNDER WHICH THIS BID 
IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: 
TECHNICAL INFORMATION MAY BE 
DIRECTED TO: 

DEPARTMENT SCM PROJECT MANAGEMENT UNIT  

CONTACT PERSON Ms O SEROLE PMU OFFICE 

TELEPHONE NUMBER 014 590 3123 014 590 3098 

E-MAIL ADDRESS oserole@rustenburg.gov.za molefep@rustenburg.gov.za 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. 
LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED, COMPLETED WITH 
A BLACK PEN 

1.3. THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, 
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION 
NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE 
TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY 
ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL 
NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART 
B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; 
EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                
  YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                
  YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                
  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                 
  YES   NO 

http://www.sars.gov.za/
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3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                              
  YES   NO  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 
REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN 
REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

 
 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
SIGNATURE OF BIDDER:    …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
DATE:       ………………………………………….. 
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There is no compulsory briefing session. 
  

1. Bid documents will be available on E-tender and RLM websites only, 05 days after the date of 
advertisement. NB: Proof of deposit with proper reference as required, must be attached with 
mandatory documents to be submitted. A payment of a non-refundable amount of R 1000-00 
per bid document is required. Bank guaranteed cheques must be made payable to the 
Rustenburg Local Municipality. Payment details and reference to be used are shown in the 
advert. 

 
2. Sealed bid documents marked: RLM/OMM/0110/2021/22 - APPOINTMENT OF A 

CONTRACTOR FOR THE UPGRADING OF LETHABONG WASTEWATER TREATMENT 
WORKS AND INSTALLATION OF SEWER RETICULATION SYSTEM - PHASE C   

 
3. must be placed in the bid box in the foyer of the Municipal offices, Missionary Mpheni House, 

Beyers Naude Drive, Rustenburg not later than 13 SEPTEMBER 2022 at 09h00 where after 
the bids will be read out loud in public at the Municipal offices.  
 

4. One sealed envelope containing “FUNCTIONALITY, CIDB GRADING, ADMINISTRATIVE & 
80/20 PREFERENTIAL POINT SYSTEM” must be deposited in the box before the closing date 
and time. 

5. Please note that no bid documents will be given to couriers unless the courier company is in 
the possession of a letter on an official letterhead, confirming on behalf of the company the full 
details of the specific bid/bids to be collected, as well as the payment of the full amount 
payable for bids required. 

 
6.  The Council will not be responsible for bids not received or received late by mail. Bids will 

remain valid for 90 days (Ninety). 
 

7. Bidders will also be required to show compliance with the B-BBEE and Preferential 
Procurement Policy.  

 
8. All bids will be adjudicated based on the highest price offered above the market value. 

 
9. An updated record of payment of rates, taxes and services to the relevant Municipality must be 

attached. Failure to do so will invalidate the bid submitted 
 

10. No bids will be considered from any person(s) in the service of the state (as defined in 

Regulation 1 of Local Government: Municipal Supply Chain Management Regulations).  
 

11. All bids must be submitted on the official forms provided and a successful bidder will be 

required to fill and sign a written Contract Form (MBD 7).  
 

12. Enquiries relating to this tender should be addressed to the PMU Office @ 014 590 3390 
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T1.2 Tender Data 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB 
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of tenderers as an Annexure to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 

Clause  
number 

Tender Data 

F.1.1 The employer 
The employer is The Rustenburg Local Municipality. 

F.1.3.2 Replace the contents of the clause with the following: 
 
The Standard Conditions of Tender, the Tender Data, List of Returnable Documents and 
Returnable Schedules which are required for the tender evaluation purposes, shall form part 
of the Contract arising from the invitation to tender. 

F.2.1 Eligibility 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to 
the evaluation of submissions, in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for a CE 
class of construction work, are eligible to submit tenders. 
 
Joint ventures are eligible to submit tenders provided that: 
 
1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the 6CE or higher; and the 

combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a 6CE or 
higher class of construction work. 

 
Tenderers faced with the above scenario and who fail to meet the combined designation 
grading will not be considered for the tender. 

F.2.1. Eligibility 
Only those tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the scope of work for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. 

F.2.2 Accept that the Employer will not compensate the tenderer for any costs incurred in 
attending interviews in the office of the employer. 

http://www.cidb.org.za/
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Clause  
number 

Tender Data 

 F.2.7 Clarification Meeting 
There will not be any briefing session. Should there be any addendum it will be published on 
either/or of the following websites E-Tender, CIBD and Municipal website. 

F.2.10.5 Pricing and tender offer 
Add the following to the clause: 
 
A digital copy of the Bill of Quantities can be obtained from the PMU Office (Email: 
molefep@rustenburg.gov.za) upon sufficient notice. 

F.2.11 Alterations to documents 
Add the following to the clause: 
 
To correct errors made, draw a line through the incorrect entry and write the correct entry 
above in black ink and place the full signatures of the authorised signatories next to the 
correct entry. 
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Clause  
number 

Tender Data 

F.2.12 
 

Alternative tender offers 
If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer.  
 
Calculations, drawings and all other pertinent technical information and characteristics as 
well as modified or proposed Pricing Data must be submitted with the alternative tender 
offer to enable the Employer to evaluate the efficacy of the alternative and its principal 
elements, to take a view on the degree to which the alternative complies with the 
Employer’s standards and requirements and to evaluate the acceptability of the pricing 
proposals. Calculations must be set out in a clear and logical sequence and must clearly 
reflect all design assumptions.  Pricing Data must reflect all assumptions in the development 
of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the tenderer, in the event that the alternative is accepted, 
to accept full responsibility and liability that the alternative offer complies in all respects with 
the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the 
detailed design before it is constructed. 

Failure to properly comply with this clause, thereby preventing the Employer and/or the 
Engineer to properly assess the full implications of the alternative tender, is likely to 
disqualify the alternative offered from further consideration. 

No submission by the Contractor after award for additional payment or time for completion 
of Works relating to the alternative offer will be considered, the tendered rates submitted 
shall be considered to reflect the full and final cost implications of the alternative offer. 

F.2.13 Submitting a tender offer 
Add the following to the clause: 
 
No claim will be entertained for faults in the tender price resulting from any discrepancies, 
omissions or indistinct figures. 

F.2.13.2 Replace the contents of the clause with the following: 
 
Return all volumes of the tender document to the Employer after completion of the relevant 
sections of each volume in their entirety by writing in black ink. 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER RETICULATION 

SYSTEM - PHASE C  

THE TENDER   17 T1.2 
Part T1: Tendering procedures         Tender Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Clause  
number 

Tender Data 

All volumes are to be left intact in its original format and no pages shall be removed or re-
arranged. 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original. 

F.2.13.4 Add the following to the clause: 
 
Only authorised signatories may sign the original tender offer where required in terms of 
2.13.3. 

F.2.13.5 
F2.15.1 

The employer’s address for delivery of tender offers and identification details to be shown 
on each tender offer package are:  
 
Location of tender box: Foyer of Missionary Mpheni House,  
                                         c/o Beyers Naude and Nelson Mandela Drive,  
                                         Rustenburg.  
 
Physical address: Missionary Mpheni House,  
                               c/o Beyers Naude and Nelson Mandela Drive,  
                               Rustenburg. 
 
Identification details: BID NO: RLM/OMM/0110/2021/22- APPOINTMENT OF A 
CONTRACTOR FOR THE UPGRADING OF LETHABONG WASTEWATER TREATMENT 
WORKS AND INSTALLATION OF SEWER RETICULATION SYSTEM - PHASE C, and 
the closing date and time of the tender. 
Postal address: P O Box 550, Rustenburg, 0300  
 
The name and address of the tenderer shall be entered on the back of the envelope. 

F.2.13.9 Add the following to the clause: 
Accept that all conditions, which are printed or written upon any stationary used by the 
Tenderer for the purpose of or in connection with the submission of a tender offer for this 
Contract, which are in conflict with the conditions laid down in this document shall be 
waived, renounced and abandoned. 

F.2.14 Information and data to be completed in all respects 
 
Add the following to the clause: 
 
The Tenderer is required to enter information in the following sections of the document: 
 
Section T2.2 ......... : Returnable Schedules Section 
Section C1.1 ........ : Form of Offer and Acceptance Section 
Section C1.2 ........ : Contract Data (Part 2) Section 
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Section C2.2 ........ : Bill of Quantities 
 
The above sections shall be signed by the Tenderer (and witnesses where required).  
Individual pages should only be initialled by the successful Tenderer and by the witnesses 
after acceptance by the Employer of the Tender Offer. 
 
The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender 
Offer. 
 
The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after 
acceptance by the Employer of the Tender Offer. 
 
Accept that the Employer shall in the evaluation of tender offers take due account of the 
Tenderer’s past performance in the execution of similar engineering works of comparable 
magnitude, and the degree to which he possesses the necessary technical, financial and 
other resources to enable him to complete the Works successfully within the contract period.  
Satisfy the Employer and the Engineer as to his ability to perform and complete the Works 
timeously, safely and with satisfactory quality, and furnish details in section T2.2.2 of 
contracts of a similar nature and magnitude which they have successfully executed in the 
past. Accept that the Employer is restricted in accordance with clause 4.(4) of the 
Construction Regulations 2003, to only appoint a contractor whom he is satisfied has the 
necessary competencies and resources to carry out the work safely.  Accept that submitting 
inferior and inadequate information relating to health and safety shall be regarded as 
justifiable and compelling reasons not to accept the Tender Offer of the Tenderer scoring 
the highest number of tender evaluation points. 

F.2.15.1 Closing Time 
The closing time for submission of tender offers is as stated in the Tender Notice and 
Invitation to Tender. 

F.2.15.2 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16.1 Tender offer validity 
The tender offer validity period is 90 days. 

F.2.16.1 Add the following to the clause: 
 
If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall 
remain valid and open for acceptance until the closure of business on the following working 
day. 
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F.2.18 
 
 
 
 
 
 

Provide other material 
The tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour intensive 
portion of the works together with satisfactory evidence that such staff members satisfy the 
eligibility requirements. 

Add the following to the clause: 

Accept that if requested, the Tenderer shall within 14 days of the date upon which he is 
requested to do so, submit a full report from his banker as to his financial standing.  The 
Employer may, in its discretion, and subject to the provisions of Section 4(1)(d) of the State 
Tender Board Act 86 of 1968, condone any failure to comply with the foregoing condition. 

F.2.20. Accept that the Employer, reserves the right to approach the Tenderer’s banker or 
guarantor(s) as indicated in the tender document, or the bankers of each of the individual 
members of any joint venture that is constituted for purposes of ascertaining the financial 
strength of the Tenderer or of the individual member of such venture; and affirmation of the 
letter of intent referred to below. 
 
The tenderer is required to submit with his tender a letter of intent from an approved 
financial institution undertaking to provide the Construction Guarantee in the format included 
in Part C1.3 of this procurement document; and such guarantee with be put in place upon 
appointment. 

F.2.22 Return of other tender documents 
Return all retained tender documents prior to the closing time for the submission of Tender 
Offers. 

F.2.23 Certificates 
The tenderer is required to submit with his tender: 

1. a Certificate of Contractor Registration issued by the Construction Industry 
Development Board  

2. a copy of the CSD summary report 
3. Copies of legal registration documents of the company/close 

corporation/partnership including certified copies of identity documents of directors. 
4. Bank Rating Letter 
5. Documents and Schedules listed in Part T2. 

 
Where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers must submit the Certificates of Contractor Registration in 
respect of each partner. 
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F.3.4 Opening of tender submissions 
Tenders will be opened immediately after the closing time for tender 
 

F.3.5 Two-envelope system 
A two-envelope procedure will not be followed. 

F.3.11 Evaluation of Tenders 
The procedure for the evaluation of responsive tenders is Method 2 (Functionality, 80/20 
Preferential Point System). 

 
POINTS AWARDED FOR FUNCTIONALITY 
 
The tenderer will be required to achieve a minimum score of 70 points in the technical 

 evaluation to be considered further in the valuation process. 

FUNCTIONALITY 

For a bidder to qualify it is a requirement to score a minimum of 70 out of a maximum of 100 points for functionality. 

Value: 0 = unmeasurable; Values: 1 = Poor; 3 = Good; 5 = Excellent 
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ITEM CRITERIA WEIGHT VALUE SCORE 

1 Company Experience – (Attach appointment 
letters with corresponding completion certificates 
on Client’s letter head with relevant experience 
on Wastewater Treatment Plants or Sanitation 
Projects. Should the bidder be appointed through 
subcontracting, the main contractor’s 
appointment, completion certificate and 
appointment letter of the sub-contracting and 
completion certificate should be attached). 
Completed in the past six years (2015-2021) 

      40   

 R 1 – R6 million (value = 01)    

 R 7 - 12 million projects (value = 03)    

 R 13 million and above (value = 05)    

2 Bank Rating (Attach confirmation letter from 
the bank) 

      10   

 C = (value = 01)    

 B = (value = 03)    

 A = (value = 05)    

3 Key Personnel Experience - Contracts 
Manager (Detailed CV with Relevant experience 
on  Wastewater Treatment Works or Sanitation 
Projects with traceable references) with a 
minimum qualification of BTech/Degree in Civil 
Engineering which is SAQA accredited  

      15   

 1 - 3 years (value = 01)    

 4 - 6 years (value = 03)    

 7 years and above (value = 05)    
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ITEM CRITERIA WEIGHT VALUE SCORE 

 

4 

Key Personnel Experience – Site Agent  
(Detailed CV with Relevant experience on  
Wastewater Treatment Works or Sanitation 
Projects with traceable references) with a 
Minimum National Diploma qualification in Civil 
Engineering which is SAQA accredited. 

      10   

 1 - 3 years (value = 01)    

 4 - 6 years (value = 03)    

 7 years and above (value = 05)    

5 Key Personnel Experience - Safety Officer 
[Experience as a Safety Officer in Wastewater 
Treatment Works or Sanitation Projects. With a 
minimum Qualification N.Dip or Certified Safety 
Officer] Minimum N.Dip or Certified Safety 
officer or SAMTRAC  which is SAQA accredited. 

      10   

 1 - 3 years (value = 01)    

 4 - 6 years (value = 03)    

 7 years and above (value = 05)    

6 Locality of Office (Attach rates and taxes/lease 
agreement of the company. Statement of 
Account from the Estates Body Corporate / 
Metering services MAY NOT BE ATTACHED) 

      10   

 Within the RLM Jurisdiction area :Value 5    

 Within the North West Province : Value 3     

 Outside the North West Province : Value 1    

7 NQF Level 5 Accreditation (Manage Labour – 
Intensive Construction Projects) Any of the 
above-mentioned personnel Contracts Manager 
and Site Agent) – Value 5 

Any NQF level less than 5 or no attachment 
– value: 0 

      5   

TOTAL  100   
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 The Preference Points System assigns a score to each tenderer tender price and on the 

tenderer’s B-BBEE status. These scores are combined to determine an overall score for the 

tender. The tender with the highest score will be considered for acceptance. 

 

The weighting of tender Price and Preference for the tender will be done by way of a point 

system: 

 

In the case of acquisition of services, works or goods up to a Rand value equal to or above 

R30 000 and up to R50 million: 

 

• 80 points are assigned to Price; and 

• 20 points are assigned to Preference. 

 

The total points for Price and Preference in each case above must add up to 100 points. 

Points scored will be rounded off to the nearest 2 decimal places. 

 

 FORMULA FOR SCORING TENDER PRICE 
 
The following formula will be used to calculate the points for price. 
 

 
 
where: 
 
Ps = points scored for comparative price of tender under consideration 
Pt = comparative price of tender under consideration 
Pmin = comparative price of lowest acceptable tender 
X = points assigned to price 
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FORMULA FOR SCORING B-BBEE STATUS 

 The points allocated to a tenderer will be in accordance with the Preferential Procurement 
Regulations, 2017 published in Government Gazette No. 40553 dated 20 January 2017. 
 
The following table is applicable: 
 

B-BBEE Status Level of 
Contributor 

Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 
 

F3.13.1 Acceptance of tender offer 
Tender offers will only be accepted if: 

a) the price is within the range of the market analysis. 
b) the tenderer has in his or her possession an original valid Tax Clearance Certificate 

issued by the South African Revenue Services or has made arrangements to meet 
outstanding tax obligations; 

c) the tenderer is registered with the Construction Industry Development Board in an 
appropriate contractor grading designation; 

d) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector;  

e) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii)  failed to perform on any previous contract and has been given a written notice to 

this effect; and 
f) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 

interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process. 
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F.3.14 Replace the contents of the clause with the following: 
Notice of non-acceptance of tender will not be sent to individual unsuccessful tenderers.  
Particulars of the accepted tender can be obtained from the Engineer. 

F.3.18 The number of paper copies of the signed contract to be provided by the employer is two 
(2). 
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Annex: Standard Conditions of Tender 

 
(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement (as amended in 

Board Notice 86 of 2010 (May 2010)) 
 
F.1  General  
 
F.1.1  Actions  
 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. 
In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations 
and not engage in anticompetitive practices.  
 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of 
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their 
tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to 
whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the 
procurement process or as soon as they become aware of such conflict, and abstain from any decisions where 
such conflict exists or recuse themselves from the procurement process, as appropriate.  
 
Note: 1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of 
impropriety that can undermine confidence in the ability of that person to act properly in his or 
her position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, 
indirect or family interests in the tender or outcome of the procurement process and any 
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any 
decisions taken.  

 
F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention and 
the capacity to proceed with the contract.  
 
F.1.2  Tender Documents  
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  
 
F.1.3  Interpretation  
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender.  
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F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 
evaluation purposes, shall not form part of any contract arising from the invitation to tender.  
 
F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  
a) conflict of interest means any situation in which: 

 i) someone in a position of trust has competing professional or personal interests which make it 
difficult to fulfil his or her duties impartially.  
ii) an individual or organisation is in a position to exploit a professional or official capacity in 
some way for their personal or corporate benefit; or  
iii) incompatibility or contradictory interests exist between an employee and the organisation 
which employs that employee.  
 

b)  comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the 
value of the financial offer have been taken into consideration in order to enable comparisons to be 
made between offers on a comparative basis  

 
c)  corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and  
 
d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender process 

or the award of a contract arising from a tender offer to the detriment of the employer, including 
collusive practices intended to establish prices at artificial levels  

 
e)  organization means a company, firm, enterprise, association or other legal entity, whether incorporated 

or not, or a public body  
 
f)  quality (functionality) means the totality of features and characteristics of a product or service that bear 

on its ability to satisfy stated or implied needs  
 
F.1.4  Communication and employer’s agent  
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in 
a form that can be readily read, copied and recorded. Communications shall be in the English language. The 
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name 
and contact details of the employer’s agent are stated in the tender data.  
 
F.1.5  The employer’s right to accept or reject any tender offer  
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and 
may cancel the tender process and reject all tender offers at any time before the formation of a contract. The 
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but will give 
written reasons for such action upon written request to do so.  
 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the 
rejection of all responsive tender offers reissue a tender covering substantially the same scope of work within a 
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period of six months unless only one tender was received, and such tender was returned unopened to the 
tenderer.  
 
 
F.1.6  Procurement procedures  
 
F.1.6.1 General  
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who 
in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, 
as relevant, based on the tender submissions that are received at the closing time for tenders.  
 
F.1.6.2 Competitive negotiation procedure  
 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers 
shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers who 
make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect 
the competitive position of tenderers shall not apply.  
 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms 
of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter 
into competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed 
solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request that 
tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive position provided that 
such clarification, specification, fine tuning or additional information does not alter any fundamental aspects of 
the offers or impose substantial new requirements which restrict or distort competition or have a discriminatory 
effect.  
 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a 
fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall 
be advised when they are to submit their best and final offer.  
 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers 
have been requested to submit their best and final offer.  
 
F.1.6.3 Proposal procedure using the two-stage system  
 
F.1.6.3.1 Option 1 
 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a 
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of 
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the 
highest number of evaluation points and award the contract in terms of these conditions of tender.  
 
F.1.6.3.2 Option 2  



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER RETICULATION 

SYSTEM - PHASE C  

THE TENDER   29 T1.2 
Part T1: Tendering procedures         Tender Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents.  
 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 
evaluation stated in the tender data and award the contract in terms of these conditions of tender.  
 
F.2  Tenderer’s obligations  
 
F.2.1  Eligibility  
 
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, 
or any of his principals, is not under any restriction to do business with employer.  
 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as 
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders.  
 
F.2.2  Cost of tendering  
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any 
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary 
to demonstrate that aspects of the offer complies with requirements.  
 
F.2.3  Check documents  
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission.  
 
F.2.4  Confidentiality and copyright of documents  
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by 
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.  
 
F.2.5  Reference documents  
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference.  
 
F.2.6  Acknowledge addenda  
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.  
 
F.2.7  Clarification meeting  
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Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of 
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 
data.  
 
F.2.8  Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days 
before the closing time stated in the tender data.  
 
 
F.2.9  Insurance  
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 
qualified advice regarding insurance.  
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being 
those applicable 14 days before the closing time stated in the tender data.  
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.  
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data.  
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 
contract identified in the contract data may provide for part payment in other currencies.  
 
F.2.11  Alterations to documents  
Do not make any alterations or additions to the tender documents, except to comply with instructions issued by 
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial 
all such alterations. Erasures and the use of masking fluid are prohibited.  
 
F.2.12  Alternative tender offers  
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a schedule 
that compares the requirements of the tender documents with the alternative requirements that are proposed. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or 
criteria otherwise acceptable to the employer.  
 
F.2.13  Submitting a tender offer  
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F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works, services or supply identified in the contract data and described in the scope of 
works, unless stated otherwise in the tender data.  
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in no erasable ink.  
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with an English translation of any documentation in a language other than English, 
and the parts communicated electronically in the same format as they were issued by the employer.  
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing 
to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold 
liable for the purpose of the tender offer.  
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address.  
 
F.2.13.6 Where a two envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the 
employer’s address and identification details stated in the tender data, as well as the tenderer's name and 
contact address.  
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data.  
 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening 
of the tender offer if the outer package is not sealed and marked as stated.  
 
F.2.13.9 Accept that tender offers submitted by facsimile or email will be rejected by the employer, unless stated 
otherwise in the tender data.  
 
F.2.14  Information and data to be completed in all respects  
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, 
required, may be regarded by the employer as nonresponsive.  
 
F.2.15  Closing time  
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of 
delivery.  
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F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline.  
 
F.2.16  Tender offer validity  
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data.  
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 
agreed additional period with or without any conditions attached to such extension.  
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to be 
withdrawn or substituted.  
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.  
 
F.2.17  Clarification of tender offer after submission  
 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation 
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors 
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or 
substance of the tender offer is sought, offered, or permitted. 
 
Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 

tenderer following a competitive selection process, should the Employer elect to do so.  
 
F.2.18  Provide other material  
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the 
time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.  
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  
 
F.2.19  Inspections, tests and analysis  
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data.  
 
F.2.20  Submit securities, bonds, policies, etc.  
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If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the 
contract data.  
 
F.2.21  Check final draft  
Check the final draft of the contract provided by the employer within the time available for the employer to issue 
the contract.  
 
F.2.22  Return of other tender documents  
If so, instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 
 
 
 
F.2.23  Certificates  
Include in the tender submission or provide the employer with any certificates as stated in the tender data.  
 
F.3  The employer’s undertakings  
 
F.3.1  Respond to requests from the tenderer  
 
F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five 
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents.  
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity 
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence:  
a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements.  
b)  the new partners to a joint venture were not prequalified in the first instance, either as individual firms or 

as another joint venture; or  
c)  in the opinion of the Employer, acceptance of the material change would compromise the outcome of 

the functionality process.  
 
F.3.2  Issue Addenda  
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three days before the tender closing time stated 
in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender 
Data, the Employer may grant such extension and, shall then notify all tenderers who drew documents.  
 
F.3.3  Return late tender offers  
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary 
to open a tender submission to obtain a forwarding address), to the tenderer concerned.  
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F.3.4  Opening of tender submissions  
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions for 
which acceptable reasons for withdrawal have been submitted will not be opened.  
 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated 
in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of 
his prices, preferences claimed and time for completion for the main tender offer only.  
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.  
 
 
 
 
F.3.5  Two-envelope system  
 
F.3.5.1 Where stated in the tender data that a two envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated 
in the tender data and announce the name of each tenderer whose technical proposal is opened.  
 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain 
in contention for the award of the contract of the time and place when the financial proposals will be opened. 
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum 
number of points for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed. Return unopened financial proposals to tenderers 
whose technical proposals failed to achieve the minimum number of points for quality.  
 
F.3.6  Non-disclosure  
Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for 
the award of a contract, until after the award of the contract to the successful tenderer. 
  
F.3.7 Grounds for rejection and disqualification  
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices.  
 
F.3.8  Test for responsiveness  
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:  
a)  complies with the requirements of these Conditions of Tender,  
b)  has been properly and fully completed and signed, and  
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c)  is responsive to the other requirements of the tender documents.  
 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would:  
a)  detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work,  
b)  significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or  
c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.  
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation.  
 
F.3.9  Arithmetical errors, omissions and discrepancies  
 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern.  
 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after 
the evaluation of tender offers in accordance with F.3.11 for:  
a) the gross misplacement of the decimal point in any unit rate.  
b)  omissions made in completing the pricing schedule or bills of quantities; or  
c) arithmetic errors in: i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or ii) the summation of the prices.  
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 
tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 
a)  If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 

the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected.  

b)  Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices.  

 
F.3.10  Clarification of a tender offer  
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 
tender offer.  
 
F.3.11  Evaluation of tender offers  
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F.3.11.1  General  
 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data.  
 
F.3.11.2  Method 1: Financial offer  
 
In the case of a financial offer:  
a)  Rank tender offers from the most favourable to the least favourable comparative offer.  
b)  Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and 

justifiable reasons not to do so.  
c)  Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest 

ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and 
justifiable reasons not to do so and the process set out in this sub clause is repeated.  

 
 
 
 
 
F.3.11.4  Method 3: Financial offer and quality 
 
In the case of a financial offer and quality:  
 
a)  Score each tender in respect of the financial offer made and the quality offered in accordance with the 

provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of 
points for quality stated in the tender data, if any.  

 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:  

TEV =NFO + NQ  
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7.  
NQ is the number of tender evaluation points awarded for quality offered in accordance with 
F.3.11.9.  

 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest 
 
d)  Recommend tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this sub clause is repeated.  
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F.3.11.5  Method 4: Financial offer, quality and preferences 
 
In the case of a financial offer, quality and preferences:  
 
a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the quality 

offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to 
score the minimum number of points for quality stated in the tender data, if any.  

 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula, 

unless otherwise stated in the Tender Data:  
 

TEV =NFO + NP + NQ  
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7;  
NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with F.3.11.8.  
NQ is the number of tender evaluation points awarded for quality offered in accordance with 
F.3.11.9.  

 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest.  
 
d)  Recommend the tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this sub clause is repeated.  

 
F.3.11.6  Decimal places 
 
Score financial offers, preferences and quality, as relevant, to two decimal places.  
 
F.3.11.7  Scoring Financial Offers 
 
Score the financial offers of remaining responsive tender offers using the following formula:  

 
NFO =W1xA  

 
where:  NFO is the number of tender evaluation points awarded for the financial offer.  

W1 is the maximum possible number of tender evaluation points awarded for the financial offer 
as stated in the Tender Data.  
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A is a number calculated using the formula and option described in Table F.1 as stated in the 
Tender Data.  

 
 

Table F.1: Formulae for calculating the value of A  
 
 
 
 
 
 
 
 
 
 
 

F.3.11.8  Scoring preferences  
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender 
data and reject all claims for preferences where tenderers are not eligible for such preferences. Calculate the 
total number of tender evaluation points for preferences claimed in accordance with the provisions of the tender 
data.  
 
 
 
 
F.3.11.9  Scoring quality 
 
Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.  
Calculate the total number of tender evaluation points for quality using the following formula:  

 
NQ = W2 x SO/ MS  

 
where:  SO is the score for quality allocated to the submission under consideration.  

MS is the maximum possible score for quality in respect of a submission; and  
W2 is the maximum possible number of tender evaluation points awarded for the quality as 
stated in the tender data  

 
F.3.12  Insurance provided by the employer  
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer to 
provide.  
 
F.3.13  Acceptance of tender offer  
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk 
and only if the tenderer:  

Formula  Comparison aimed at achieving  Option 1a  Option 2 a  

1  Highest price or discount  
)

m

)m(
(1

P

PP −
+  A = P / Pm 

2  Lowest price or percentage 
commission / fee  

)
m

)m(
(1

P

PP −
−  A = Pm / P 

where: 
Pm = the comparative offer of the most favourable tender offer. 
P = the comparative offer of tender offer under consideration.  
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a)  is not under restrictions, or has principals who are under restrictions, preventing participating in the 
employer’s procurement,  

b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
expertise and the personnel, to perform the contract,  

c)  has the legal capacity to enter into the contract,  
d)  is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a 

judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any 
of the foregoing,  

e)  complies with the legal requirements, if any, stated in the tender data, and  
f)  is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  
 
F.3.14  Prepare contract documents  
 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of:  
a)  addenda issued during the tender period,  
b)  inclusion of some of the returnable documents, and  
c)  other revisions agreed between the employer and the successful tenderer.  
 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  
 
F.3.15  Complete adjudicator's contract  
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 
signed.  
F.3.16  Notice to unsuccessful tenderers  
 
F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the 
tender data, or agreed additional period.  
 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other 
tenderers that their tender offers have not been accepted.  
 
F.3.17  Provide copies of the contracts  
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the form of offer and acceptance.  
 
F.3.18  Provide written reasons for actions taken  
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of 
tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.  
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THE TENDER 

PART T2: RETURNABLE DOCUMENTS 

 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents 
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T2.1 List of returnable documents 

1. Tenderers are required to submit the following with their tenders or within three days of receipt of the 

Employer’s or his Agent’s written request for same: 

(a) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,  

(b) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002, 

(c) Curriculum vitae of the person who prepares the Contractor’s Health and Safety Plan, 
and 

(d) Curriculum vitae of the Health and Safety Officer the successful tenderer intends 
appointing in accordance with the Occupational Health and Safety Act (Act 85 of 1993). 

(e) Curriculum Vitae of all supervisory staff. 

(f) Insurance  

(g) Guarantee 

 

2. The returnable schedules included in Section T2.2 will be used to evaluate tenders received.  These 

schedules will also form part of the Contract. 
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T2.2 Returnable schedules 

1.  Returnable Schedules required only for tender evaluation purposes  
 

T2.2.1 Record of Addenda to Tender Documents 

T2.2.2 Compulsory Enterprise Questionnaire 

T2.2.3 Certificate of authority for joint ventures (where applicable) 

T2.2.4 Schedule of Proposed Subcontractors 

T2.2.5 Schedule of Plant and Equipment  

T2.2.6 Schedule of the Tenderer’s Experience 

T2.2.7 Financial References 

T2.2.8 Proposed Amendments and Qualifications 

T2.2.9 Supervisory and Safety Personnel 

T2.2.10 Labour Utilisation 

T2.2.11 Compliance with OHSA (Act 85 of 1993) 

T2.2.12 Site Inspection Certificate 

T2.2.13 Authority of Signatory 

T2.2.14 General Conditions of Contract 

T2.2.15 MBD Pricing Schedule 

T2.2.16 MBD 4 Declaration of Interest 

T2.2.17 MBD 5 Declaration of Procurement above R 10 million 

T2.2.18 MBD 6.1 Preference Points Claim Form in terms of PPR 2011 

T2.2.19 MBD 6.2 Declaration certificate for local production and content for designated 
sectors 

T2.2.20 MBD 8 Past Supply Chain Management Practices 

T2.2.21 MBD 9 Certificate of Independent Bid Determination  

T2.2.22 Section 38 – Declaration Form 

T2.2.23 Confirmation of Outstanding Municipal Rates and Taxes  
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T2.2.1: Record of Addenda to tender documents 
 

We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

Attach additional pages if more space is required. 

 

 

 
 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.2: Compulsory Enterprise Questionnaire   
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or the 

 National Council of Province 

□ a member of the board of directors of any 

 municipal entity 

□ an official of any municipality or municipal entity 

□   an employee of any provincial department, national 

or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

□   a member of an accounting authority of any national     

or provincial public entity 

□    an employee of Parliament or a provincial legislature 

 
 
If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, manager, 

principal shareholder or 

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate column) 

current Within last 
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stakeholder  12 months 

    

    

    

    

*insert separate page if necessary 

 
 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in 
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or 

 the National Council of Province 

□ a member of the board of directors of any 

 municipal entity 

□ an official of any municipality or municipal 

 entity 
 

□   an employee of any provincial department, national or 

provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

□   a member of an accounting authority of any national     

or provincial public entity 

□ an employee of Parliament or a provincial legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, board 
or organ o  state and position held 

Status of service 
(tick appropriate 
column) 

cu rent Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my 

/ our tax matters are in order;  
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ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of 
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director, or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

 

Signed 

  

Date 

 

Name  Position  

   Enterprise 
name 
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T2.2.3: Certificate of Authority for Joint Ventures 

 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf.  

NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

 

 

Signature. . . . . . . . . . . . .  

Name …….. 

Designation 

 

 

 

 

  

 

 

 

 

Signature. . . . . . . . . . . . .  

Name …….. 

Designation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature. . . . . . . . . . . . .  

Name …….. 

Designation 

 

 

 

 

 

 

  

 

Signature. . . . . . . . . . . . .  

Name …….. 

Designation 
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T2.2.4: Schedule of Proposed Subcontractors  
    

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  If there 
are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the 
National Home Builders Registration Council. 

 Name and address of proposed 
Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor. 

1.   
 
 
 

  

2.   
 
 
 
 

  

3.   
 
 
 
 

  

4.   
 
 
 
 

  

5.   
 
 
 
 

  

 
 
 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.5: Schedule of Plant and Equipment  
 
The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 

 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired or acquired for this contract if my/our tender is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required.  
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Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.6: Schedule of the Tenderer’s Experience 
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The following is a statement of similar work successfully executed / in progress by myself/ourselves in the last 5 
years: 

Employer, contact person 
and telephone number. 

Description of contract Value of work 
inclusive of VAT 
(Rand) 

Date 
completed 
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Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.7: Financial References 
 
 (a) FINANCIAL STATEMENTS 
 

I/We agree, if required, to furnish an audited copy of the latest set of financial statements 
together with my/our Directors' and Auditors' report for consideration by the Employer. 

 
(b) DETAILS OF COMPANY'S BANK 
 

I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for 
a reference: 

 

DESCRIPTION OF 
BANK DETAIL 

BANK DETAIL APPLICABLE TO 
COMPANY HEAD OFFICE 

BANK DETAIL APPLICABLE 
TO THE SITE OF THE WORKS 

Name of bank   

Branch name   

Branch code   

Street address 
 
 
 

 

Postal address 
 
 
 

 

Name of manager   

Telephone number (          ) (          ) 

Fax number (          ) (          ) 
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Account number   

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.8: Proposed amendments and qualifications 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his 
tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or item Proposal 
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Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.9: Supervisory and Safety Personnel 

 

PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS 
 

Name 
% Time on 

Site 
Position 
(Current) 

Service 
(Years) 

Name of Project 
And year executed 

Value of 
Works 

Position 
Occupied 

Contracts Manager 

      

Contractor’s Site Agent 100% 

     

Contractor's Foremen 
 

 

     

Construction Health and Safety Officer 100% 

     

Contractors Surveyor 

      

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum vitas of all supervisory and safety personnel. 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.10: Labour Utilisation 

 
Labour Categories - Definitions 
 
NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter the 
Project Specifications or Standardised Specifications 
 
1. General Foreman / Foreman 
 

An employee who gives out work to and directly co-ordinates and supervises employees.  His duties 
encompass any one or more of the following activities: 

 
a) Supervision. 
b) Maintaining discipline. 
c) Ensuring safety on the workplace. 
d) Being responsible to the Contractor for efficiency and production for his portion of the works; 

and 
e) Performing skilled work, whether in an instructional capacity or otherwise. 

 
2. Charge hand 
 

An employee engaged in any one or more of the following activities: 
 

a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an 
artisan. 

b) Giving out work to other employees under his control and supervision. 
c) Ensuring safety on the workplace. 

 d) Maintaining discipline; and 
e) Being directly responsible to a general foreman or foreman or the Contractor or the 

Contractor's representative for efficiency and production for his portion of the works. 
 
3. Artisan 
 

An employee who has successfully completed all prescribed courses at a practical institutional training 
center for a particular trade and who has successfully completed the on-site period of training as 
prescribed and who has successfully passed the prescribed trade tests. 

 
4. Team Leader 
 
 An employee engaged in any one or more of the following activities: 
   

a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled 
person. 

 b) Giving out work to other employees under his control and supervision. 
 c) Maintaining discipline. 

d) Being directly responsible to a Charge hand or a foreman or a general foreman or the 
employer's authorised representative for efficiency and production for his portion of the works. 

 
5. Skilled Employee 
  
 An employee engaged in an ancillary trade or an assistant artisan. 
 
6. Semi-Skilled Employee 
 
 An employee with any specified skills, an apprentice or a trainee-artisan. 
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7. Unskilled Employee 
An employee engaged on any task or operation not specified above. 

8. Imported Employee 
Personnel permanently employed by Contractor. 
 
9. Local Employee 
Temporary workforce employed through Labour Desk. 
 

MAN DAYS 
 

 

Categories a) No. of Man Days  

b) Imported c) Local d) HDI (Y/N) 

1. Contracts Manager   

 

2. Site Agent   

 

3. Foreman/Supervisors (specify type)   

 

3.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

3.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

3.3 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

4. Safety Inspectors (specify type)   

 

4.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

4.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

5.  Charge hands   
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Categories a) No. of Man Days  

b) Imported c) Local d) HDI (Y/N) 

6.  Artisans   

 

7.  Operators/Drivers   

 

8.  Clerks/ Storeman   

 

9.  Team Leader   

 

10.  Skilled Labour   

 

11.  Semi-skilled Labour   

 

12. Unskilled Labour   

 

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.11: Occupational Health and Safety Act: Statement by Tendering Entity 
 
 
 
I, ________________________________________________________________________ duly authorised 
 
 
to represent ______________________________________________________________ (company name) 
 
 
in my capacity as __________________________________________________________________ hereby 

confirm that I accept full and exclusive responsibility for compliance by myself and all persons who perform 

work for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as amended) and 

all regulations promulgated from time to time, whilst performing work on _____________________________ 

 

______________________________________________________________________________________ 
 
I confirm that all employees who perform work on the site shall be properly trained to do this in a manner 
which is safe and without risk to health and safety to themselves and others in the vicinity and undertake to 
have our activities adequately supervised in the interest of health and safety. 
 
 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.12: Site Inspection Certificate 

 

 

As required by Clause 2.7 of the Tender Data, I/we certify that I/we have visited the site of the Works and 

attended the site visit and clarification meeting on the date certified below. 

 

 

I/we further certify that I am / we are satisfied with the description of the Work and the explanations given by 

the Engineer at the site visit and clarification meeting. 

 

 

 

 

 

 

__________________________    ___________________________ 

Signature of Tenderer      Date 

 

 

 

Site Visit 

 

 

This will certify that    ___________________________________________  

 

representing    ___________________________________________  

 

attended a Site Inspection for this Contract on   ____________________________  20____________ 

 

 

 

 

 

________________________________(signed) 

For the Engineer 
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T2.2.13: Authority of Signatory 

 
 
With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is submitted by: 
(Mark applicable block) 

 
a company, and attach hereto a certified copy of the required resolution of the Board 

of Directors 

 

a partnership, and attach hereto a certified copy of the required resolution by all 

partners 

 

a close corporation, and attach hereto a certified copy of the required resolution of the 

Board of Officials 

 

a one-man business, and attach hereto certified proof that I am the sole owner of the 

business submitting this tender 

 

a joint venture, and attach hereto 

 

- an notarially certified copy of the original document under which the joint 

venture was constituted; and 

- certified authorisation by the participating members of the undersigned to 

submit tenders and conclude contracts on behalf of the joint venture 

 

 

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.14: General Conditions of Contract  

 

(NOT TO BE ALTERED) 
 

PROCUREMENT: GENERAL CONDITIONS OF CONTRACT 
Dated July 2010 as set out by the National Treasury: Republic of South Africa  

 
TABLE OF CLAUSES 

1. Definitions 
2. Application 
3. General 
4. Standards 
5. Use of contract documents and information inspection 
6. Patent Rights 
7. Performance security 
8. Inspections, tests and analyses 
9. Packing 
10. Delivery and documents 
11. Insurance 
12. Transportation 
13. Incidental Services 
14. Spare parts 
15. Warranty 
16. Payment 
17. Prices 
18. Variation orders 
19. Assignment 
20. Subcontracts 
21. Delays in the supplier’s performance 
22. Penalties 
23. Termination for default 
24. Anti-dumping and countervailing duties and rights 
25. Force Majeure 
26. Termination for insolvency 
27. Settlement of Disputes 
28. Limitation of Liability 
29. Governing language 
30. Applicable law 
31. Notices 
32. Taxes and duties 
33. Transfer of contracts 
34. Amendments of contracts 
35. Prohibition of restrictive practices 
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General Conditions of Contract 
 

1. Definitions  
 
1. The following terms shall be interpreted as indicated: 

 
1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 

 
1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as 

recorded in the contract form signed by the parties, including all attachments and appendices thereto 
and all documents incorporated by reference therein. 
 

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper 
performance of his contractual obligations. 
 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract execution. 
 

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its 
government and encouraged to market its products internationally. 
 

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which 
the services are supplied. Goods are produced when, through manufacturing, processing or 
substantial and major assembly of components, a commercially recognized new product results that 
is substantially different in basic characteristics or in purpose or utility from its components. 
 

1.7 “Day” means calendar day. 
 

1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.  
 

1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
 

1.10  “Delivery into consignees store or to his site” means delivered and unloaded in the specified 
store or depot or on the specified site in compliance with the conditions of the contract or order, the 
supplier bearing all risks and charges involved until the goods are so delivered and a valid receipt is 
obtained. 
 

1.11  "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the 
RSA at lower prices than that of the country of origin and which have the potential to harm the local 
industries in the RSA. 
 

1.12 ” Force majeure” means an event beyond the control of the supplier and not involving the     
supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted to, 
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acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions and freight embargoes. 

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of any bidder, and includes collusive practice 
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and open competition. 
 

1.14 “GCC” means the General Conditions of Contract. 
 

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is 
required to supply to the purchaser under the contract. 

 
1.16 “Imported content” means that portion of the bidding price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the supplier 
or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct 
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or 
duty at the South African place of entry as well as transportation and handling charges to the factory 
in the Republic where the goods covered by the bid will be manufactured. 
 

1.17 “Local content” means that portion of the bidding price, which is not included in the imported 
content provided that local manufacture does take place. 
 

1.18 “Manufacture” means the production of products in a factory using labour, materials, 
components and machinery and includes other related value-adding activities. 
 

1.19 “Order” means an official written order issued for the supply of goods or works or the 
rendering of a service. 
 

1.20 “Project site,” where applicable, means the place indicated in bidding documents. 
 

1.21 “Purchaser” means the organization purchasing the goods. 
 

1.22 “Republic” means the Republic of South Africa. 
 

1.23 “SCC” means the Special Conditions of Contract. 
 

1.24 “Services” means those functional services ancillary to the supply of the goods, such as 
transportation and any other incidental services, such as installation, commissioning, provision of 
technical assistance, training, catering, gardening, security, maintenance and other such obligations 
of the supplier covered under the contract. 
 

1.25 “Supplier” means the successful bidder who is awarded the contract to maintain and 
administer the required and specified service(s) to the State. 
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1.26 “Tort” means in breach of contract. 
 

1.27 “Turnkey” means a procurement process where one service provider assumes total 
responsibility for all aspects of the project and delivers the full end product / service required by the 
contract. 
 

1.28 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical 
writing. 

 
2. Application  
 

2.1. These general conditions are applicable to all bids, contracts and orders including bids for functional 
and professional services (excluding professional services related to the building and construction 
industry), sales, hiring, letting and the granting or acquiring of rights, but excluding immovable 
property, unless otherwise indicated in the bidding documents. 

 
2.2. Where applicable, special conditions of contract are also laid down to cover specific goods, services 

or works. 
 

2.3. Where such special conditions of contract are in conflict with these general conditions, the special 
conditions shall apply. 

 
3. General  
 

3.1. Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any 
expense incurred in the preparation and submission of a bid. Where applicable a nonrefundable fee 
for documents may be charged. 
 

3.2. Invitations to bid are usually published in locally distributed news media and on the 
municipality/municipal entity website. 

 
4. Standards  
 

4.1. The goods supplied shall conform to the standards mentioned in the bidding documents and 
specifications. 

 
5. Use of contract documents and information inspection 
 

5.1. The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any 
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or 
on behalf of the purchaser in connection therewith, to any person other than a person employed by 
the supplier in the performance of the contract. Disclosure to any such employed person shall be 
made in confidence and shall extend only as far as may be necessary for purposes of such 
performance. 
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5.2. The supplier shall not, without the purchaser’s prior written consent, make use of any document or 

information mentioned in GCC clause 5.1 except for purposes of performing the contract. 
5.3.  Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property 

of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s 
performance under the contract if so required by the purchaser. 
 

5.4. The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance 
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by 
the purchaser. 

 
6. Patent Rights  
 

6.1. The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, 
trademark, or industrial design rights arising from use of the goods or any part thereof by the 
purchaser. 
 

6.2. When a supplier developed documentation / projects for the municipality / municipal entity, the 
intellectual, copy and patent rights or ownership of such documents or projects will vest in the 
municipality / municipal entity. 

 
7. 7. Performance security 
 

7.1.  Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall 
furnish to the purchaser the performance security of the amount specified in SCC. 

7.2. The proceeds of the performance security shall be payable to the purchaser as compensation for 
any loss resulting from the supplier’s failure to complete his obligations under the contract. 
 

7.3. The performance security shall be denominated in the currency of the contract or in a freely 
convertible currency acceptable to the purchaser and shall be in one of the following forms: 
 
(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the 
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding 
documents or another form acceptable to the purchaser; or 
(b) a cashier’s or certified cheque. 
 

7.4. The performance security will be discharged by the purchaser and returned to the supplier not later 
than thirty (30) days following the date of completion of the supplier’s performance obligations under 
the contract, including any warranty obligations, unless otherwise specified. 

 
8. Inspections, tests and analyses 
 

6.1. All pre-bidding testing will be for the account of the bidder. 
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6.2. If it is a bid condition that goods to be produced or services to be rendered should at any stage be 
subject to inspections, tests and analyses, the bidder or contractor’s premises shall be open, at all 
reasonable hours, for inspection by a representative of the purchaser or organization acting on 
behalf of the purchaser. 

6.3. If there are no inspection requirements indicated in the bidding documents and no mention is made 
in the contract, but during the contract period it is decided that inspections shall be carried out, the 
purchaser shall itself make the necessary arrangements, including payment arrangements with the 
testing authority concerned. 
 

6.4. If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to be in 
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be 
defrayed by the purchaser. 
 

6.5. Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the contract 
requirements, irrespective of whether such goods or services are accepted or not, the cost in 
connection with these inspections, tests or analyses shall be defrayed by the supplier. 

6.6. Goods and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the 
contract requirements may be rejected. 
 

6.7. Any contract goods may on or after delivery be inspected, tested or analysed and may be rejected if 
found not to comply with the requirements of the contract. Such rejected goods shall be held at the 
cost and risk of the supplier who shall, when called upon, remove them immediately at his own cost 
and forthwith substitute them with goods, which do comply with the requirements of the contract. 
Failing such removal the rejected goods shall be returned at the suppliers cost and risk. Should the 
supplier fail to provide the substitute goods forthwith, the purchaser may, without giving the supplier 
further opportunity to substitute the rejected goods, purchase such goods as may be necessary at 
the expense of the supplier. 
 

6.8. The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the 
contract on account of a breach of the conditions thereof, or to act in terms of Clause 22 of GCC. 

 
9. Packing  
 

9.1. The supplier shall provide such packing of the goods as is required to prevent their damage or 
deterioration during transit to their final destination, as indicated in the contract. The packing shall be 
sufficient to withstand, without limitation, rough handling during transit and exposure to extreme 
temperatures, salt and precipitation during transit, and open storage. Packing, case size weights 
shall take into consideration, where appropriate, the remoteness of the goods’ final destination and 
the absence of heavy handling facilities at all points in transit. 
 

9.2. The packing, marking, and documentation within and outside the packages shall comply strictly with 
such special requirements as shall be expressly provided for in the contract, including additional 
requirements, if any, and in any subsequent instructions ordered by the purchaser. 
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10. Delivery and documents 
 

10.1. Delivery of the goods and arrangements for shipping and clearance obligations shall be 
made by the supplier in accordance with the terms specified in the contract. 

 
11. Insurance  
 

11.1. The goods supplied under the contract shall be fully insured in a freely convertible currency 
against loss or damage incidental to manufacture or acquisition, transportation, storage and delivery 
in the manner specified. 

 
12. Transportation 
 

12.1. Should a price other than an all-inclusive delivered price be required, this shall be specified. 
 
13. Incidental Services 
 

13.1. The supplier may be required to provide any or all of the following services, including 
additional services, if any: 

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods. 
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods. 
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the 
supplied goods. 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of 
time agreed by the parties, provided that this service shall not relieve the supplier of any warranty 
obligations under this contract; and  
(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-
up, operation, maintenance, and/or repair of the supplied goods. 

 
13.2. Prices charged by the supplier for incidental services, if not included in the contract price for 

the goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates 
charged to other parties by the supplier for similar services. 

 
14. Spare parts  
 

14.1. As specified, the supplier may be required to provide any or all of the following materials, 
notifications, and information pertaining to spare parts manufactured or distributed by the supplier: 

 
(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this election 
shall not relieve the supplier of any warranty obligations under the contract, and. 
(b) in the event of termination of production of the spare parts: 

(i) advance notification to the purchaser of the pending termination, in sufficient time to permit the 
purchaser to procure needed requirements; and  
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(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and 
specifications of the spare parts, if requested. 

 
 
 
 
 
15. Warranty  
 

15.1. The supplier warrants that the goods supplied under the contract are new, unused, of the 
most recent or current models and that they incorporate all recent improvements in design and 
materials unless provided otherwise in the contract. The supplier further warrants that all goods 
supplied under this contract shall have no defect, arising from design, materials, or workmanship 
(except when the design and/or material is required by the purchaser’s specifications) or from any 
act or omission of the supplier, that may develop under normal use of the supplied goods in the 
conditions prevailing in the country of final destination. 
 

15.2. This warranty shall remain valid for twelve (12) months after the goods, or any portion 
thereof as the case may be, have been delivered to and accepted at the final destination indicated in 
the contract, or for eighteen (18) months after the date of shipment from the port or place of loading 
in the source country, whichever period concludes earlier, unless specified otherwise. 
 

15.3. The purchaser shall promptly notify the supplier in writing of any claims arising under this 
warranty. 
 

15.4. Upon receipt of such notice, the supplier shall, within the period specified and with all 
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the 
purchaser. 
 

15.5. If the supplier, having been notified, fails to remedy the defect(s) within the period specified, 
the purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk 
and expense and without prejudice to any other rights which the purchaser may have against the 
supplier under the contract. 

 
16. Payment  
 

16.1. The method and conditions of payment to be made to the supplier under this contract shall 
be specified. 
 

16.2. The supplier shall furnish the purchaser with an invoice accompanied by a copy of the 
delivery note and upon fulfillment of other obligations stipulated in the contract. 
 

16.3. Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days 
after submission of an invoice or claim by the supplier. 
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16.4. Payment will be made in Rand unless otherwise stipulated. 

 
 
 
 
 
 
17. Prices  
 

17.1. Prices charged by the supplier for goods delivered and services performed under the 
contract shall not vary from the prices quoted by the supplier in his bid, with the exception of any 
price adjustments authorized or in the purchaser’s request for bid validity extension, as the case may 
be. 

 
18. Variation orders 
 

18.1. In cases where the estimated value of the envisaged changes in purchase does not vary 
more than 15% of the total value of the original contract, the contractor may be instructed to deliver 
the goods or render the services as such. In cases of measurable quantities, the contractor may be 
approached to reduce the unit price, and such offers may be accepted provided that there is no 
escalation in price. 

 
19. Assignment  
 

19.1. The supplier shall not assign, in whole or in part, its obligations to perform under the 
contract, except with the purchaser’s prior written consent. 

 
20. Subcontracts 
 

20.1. The supplier shall notify the purchaser in writing of all subcontracts awarded under these 
contracts if not already specified in the bid. Such notification, in the original bid or later, shall not 
relieve the supplier from any liability or obligation under the contract. 

 
21. Delays in the supplier’s delivery and/or performance 
 

21.1. Delivery of the goods and performance of services shall be made by the supplier in 
accordance with the time schedule prescribed by the purchaser in the contract. 
 

21.2. If at any time during performance of the contract, the supplier or its subcontractor(s) should 
encounter conditions impeding timely delivery of the goods and performance of services, the supplier 
shall promptly notify the purchaser in writing of the fact of the delay, it’s likely duration and its 
cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate 
the situation and may at his discretion extend the supplier’s time for performance, with or without the 
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imposition of penalties, in which case the extension shall be ratified by the parties by amendment of 
contract. 
 

21.3. The right is reserved to procure outside of the contract small quantities or to have minor 
essential services executed if an emergency arises, the supplier’s point of supply is not situated at or 
near the place where the goods are required, or the supplier’s services are not readily available. 
 
 

21.4. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its 
delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC 
Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 22.2 without the 
application of penalties. 
 

21.5. Upon any delay beyond the delivery period in the case of a goods contract, the purchaser 
shall, without cancelling the contract, be entitled to purchase goods of a similar quality and up to the 
same quantity in substitution of the goods not supplied in conformity with the contract and to return 
any goods delivered later at the supplier’s expense and risk, or to cancel the contract and buy such 
goods as may be required to complete the contract and without prejudice to his other rights, be 
entitled to claim damages from the supplier. 

 
22. Penalties  
 

22.1. Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform 
the services within the period(s) specified in the contract, the purchaser shall, without prejudice to its 
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on 
the delivered price of the delayed goods or unperformed services using the current prime interest 
rate calculated for each day of the delay until actual delivery or performance. The purchaser may 
also consider termination of the contract pursuant to GCC Clause 23. 

 
23. Termination for default 
 

23.1. The purchaser, without prejudice to any other remedy for breach of contract, by written 
notice of default sent to the supplier, may terminate this contract in whole or in part: 

 
(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, 
or within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2; 
(b) if the supplier fails to perform any other obligation(s) under the contract; or 
(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in 
competing for or in executing the contract. 

 
23.2. In the event the purchaser terminates the contract in whole or in part, the purchaser may 

procure, upon such terms and in such manner, as it deems appropriate, goods, works or services 
similar to those undelivered, and the supplier shall be liable to the purchaser for any excess costs for 
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such similar goods, works or services. However, the supplier shall continue performance of the 
contract to the extent not terminated. 

23.3. Where the purchaser terminates the contract in whole or in part, the purchaser may decide 
to impose a restriction penalty on the supplier by prohibiting such supplier from doing business with 
the public sector for a period not exceeding 10 years. 
 

23.4. If a purchaser intends imposing a restriction on a supplier or any person associated with the 
supplier, the supplier will be allowed a time period of not more than fourteen (14) days to provide 
reasons why the envisaged restriction should not be imposed. Should the supplier fail to respond 
within the stipulated fourteen (14) days the purchaser may regard the supplier as having no objection 
and proceed with the restriction. 
 

23.5. Any restriction imposed on any person by the purchaser will, at the discretion of the 
purchaser, also be applicable to any other enterprise or any partner, manager, director or other 
person who wholly or partly exercises or exercised or may exercise control over the enterprise of the 
first-mentioned person, and with which enterprise or person the first-mentioned person, is or was in 
the opinion of the purchaser actively associated. 
 

23.6. If a restriction is imposed, the purchaser must, within five (5) working days of such 
imposition, furnish the National Treasury, with the following information: 

 
(i) the name and address of the supplier and / or person restricted by the purchaser. 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and 
(iv) the reasons for the restriction. 

 
These details will be loaded in the National Treasury’s central database of suppliers or persons 
prohibited from doing business with the public sector. 

 
23.7. If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the 

Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that 
such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name has 
been endorsed on the Register, the person will be prohibited from doing business with the public 
sector for a period not less than five years and not more than 10 years. The National Treasury is 
empowered to determine the period of restriction and each case will be dealt with on its own merits. 
According to section 32 of the Act the Register must be open to the public. The Register can be 
perused on the National Treasury website 

 
24. Antidumping and countervailing duties and rights 
 

24.1. When, after the date of bid, provisional payments are required, or anti-dumping or 
countervailing duties are imposed, or the amount of a provisional payment or anti-dumping or 
countervailing right is increased in respect of any dumped or subsidized import, the State is not liable 
for any amount so required or imposed, or for the amount of any such increase. When, after the said 
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date, such a provisional payment is no longer required or any such anti-dumping or countervailing 
right is abolished, or where the amount of such provisional payment or any such right is reduced, 
any such favourable difference shall on demand be paid forthwith by the supplier to the purchaser or 
the purchaser may deduct such amounts from moneys (if any) which may otherwise be due to the 
supplier in regard to goods or services which he delivered or rendered, or is to deliver or render in 
terms of the contract or any other contract or any other amount which may be due to him. 

 
 
 
 
25. Force Majeure 
 

25.1. Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for 
forfeiture of its performance security, damages, or termination for default if and to the extent that his 
delay in Performance or other failure to perform his obligations under the contract is the result of an 
event of force majeure. 
 

25.2. If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing 
of such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the 
supplier shall continue to perform its obligations under the contract as far as is reasonably practical 
and shall seek all reasonable alternative means for performance not prevented by the force majeure 
event. 

 
26. Termination for insolvency 
 

26.1. The purchaser may at any time terminate the contract by giving written notice to the supplier 
if the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without 
compensation to the supplier, provided that such termination will not prejudice or affect any right of 
action or remedy, which has accrued or will accrue thereafter to the purchaser. 

 
27. Settlement of Disputes 
 

27.1. If any dispute or difference of any kind whatsoever arises between the purchaser and the 
supplier in connection with or arising out of the contract, the parties shall make every effort to resolve 
amicably such dispute or difference by mutual consultation. 
 

27.2. If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such 
mutual consultation, then either the purchaser or the supplier may give notice to the other party of 
his intention to commence with mediation. No mediation in respect of this matter may be 
commenced unless such notice is given to the other party. 
 

27.3. Should it not be possible to settle a dispute by means of mediation, it may be settled in a 
South African court of law. 
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27.4. Notwithstanding any reference to mediation and/or court proceedings herein, 
 

(a) the parties shall continue to perform their respective obligations under the contract unless they 
otherwise agree; and 
(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered and / or 
services rendered according to the prescripts of the contract. 

 
 
 
 
 
28. Limitation of Liability 
 
28.1 Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant to 
Clause 6; 

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any 
indirect or consequential loss or damage does not apply to any obligation of the supplier to pay 
penalties and/or damages to the purchaser; and 

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or 
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to the 
cost of repairing or replacing defective equipment. 

 
29. Governing language 
 

29.1. The contract shall be written in English. All correspondence and other documents pertaining 
to the contract that is exchanged by the parties shall also be written in English. 

 
30. Applicable law 
 

30.1. The contract shall be interpreted in accordance with South African laws, unless otherwise 
specified. 

 
31. Notices  
 

31.1. Every written acceptance of a bid shall be posted to the supplier concerned by registered or 
certified mail and any other notice to him shall be posted by ordinary mail to the address furnished in 
his bid or to the address notified later by him in writing and such posting shall be deemed to be 
proper service of such notice. 
 

31.2. The time mentioned in the contract documents for performing any act after such aforesaid 
notice has been given, shall be reckoned from the date of posting of such notice. 

 
32. Taxes and duties 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE TENDER   66 T2.2 
Part T2: Returnable Documents Returnable Schedules 
 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

32.1. A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and 
other such levies imposed outside the purchaser’s country. 
 

32.2. A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred 
until delivery of the contracted goods to the purchaser. 
 

32.3. No contract shall be concluded with any bidder whose tax matters are not in order. Prior to 
the award of a bid SARS must have certified that the tax matters of the preferred bidder are in order. 
 

32.4. No contract shall be concluded with any bidder whose municipal rates and taxes and 
municipal services charges are in arrears. 

 
33. Transfer of contracts 
 

33.1. The contractor shall not abandon, transfer, cede assign or sublet a contract or part thereof 
without the written permission of the purchaser 

 
34. Amendment of contracts 
 

34.1. No agreement to amend or vary a contract or order or the conditions, stipulations or 
provisions thereof shall be valid and of any force unless such agreement to amend or vary is entered 
into in writing and signed by the contracting parties. Any waiver of the requirement that the 
agreement to amend or vary shall be in writing, shall also be in writing. 

 
35. Prohibition of restrictive practices 
 

35.1. 35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of restrictive practices 
1998, as amended, an agreement between, or concerted practice by, firms, or a decision by an 
association of firms, is prohibited if it is between parties in a horizontal relationship and if a bidder(s) 
is / are or a contractor(s) was / were involved in collusive bidding. 
 
 
 

35.2. If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the 
purchaser has / have engaged in the restrictive practice referred to above, the purchaser may refer 
the matter to the Competition Commission for investigation and possible imposition of administrative 
penalties as contemplated in section 59 of the Competition Act No 89 0f 1998. 
 

35.3. If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of 
the restrictive practice referred to above, the purchaser may, in addition and without prejudice to any 
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the 
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with 
the public sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) 
or contractor(s) concerned. 
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SPECIAL CONDITIONS OF CONTRACT 

  
Termination by Employer and Appointment of a completion Service Provider (Contractor)  
       
 
In an event where the successful Service Provider (Contractor) has failed to execute the contract as per the 
conditions of the contract, thus resulting in termination of the contract as per Clauses 9.2.1.1,  9.2.1.2,  
9.2.1.3 (1)(2)(3)(4)(5)(6)(7)(8), of the General Conditions of Contract 2015, Third Edition. Then, the 
Employer (Rustenburg Local Municipality) reserves the right to appoint the second highest scoring bidder in 
the same tender for completion of the contract.  
Any incurred losses and damages will be claimed against the terminated Service Provider (Contractor). 
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T2.2.16: 
MBD 4: DECLARATION OF INTEREST 

 
No bid will be accepted from persons in the service of the state . 
 
Any person, having a kinship with persons in the service of the state, including a blood relationship, 
may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or 
related to persons in service of the state, it is required that the bidder or their authorised 
representative declare their position in relation to the evaluating/adjudicating authority.  
 
In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 
 
3.1       Full Name of bidder or his or her representative: ………………….………………………… 
 
3.2      Identity Number: …………………………………………………………………………………. 
 
3.3 Position occupied in the Company (director, trustee, hareholder²): …………………………… 
 
3.4      Company Registration Number: …………………………………………………………………. 
 
3.5      Tax Reference Number: ..................................................................................................................... 
 
3.6   VAT Registration Number:………………………………...................................….............. 
 
3.7 The names of all directors / trustees / shareholders members, their individual identity numbers 
and state employee numbers must be indicated in paragraph 4 below. 
 
3.8   Are you presently in the service of the state? [TICK APPLICABLE BOX]  YES /  NO 
 
3.8.1 If yes, furnish particulars. ….…………………………………………………………… 
 
…………………………………………………………………………………………….. 
 
¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 
(i) any municipal council. 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces. 
 
(b) a member of the board of directors of any municipal entity; (c) an official of any municipality or 
municipal entity. 
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(d) an employee of any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999). 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f)  an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
 
3.9 Have you been in the service of the state  
for the past twelve months?      [TICK APPLICABLE BOX]   YES /  NO 
 
3.9.1 If yes, furnish particulars.………………………...……………………………………. 
 
……………………………………………………………………………………………. 
 
3.10      Do you have any relationship (family, friend, other) with persons in the 
             service of the state and who may be involved with 
the evaluation and or adjudication of this bid?   [TICK APPLICABLE BOX]  YES /  NO 
 
3.10.1 If yes, furnish particulars.………………………...……………………………………. 
 
……………………………………………………………………………………………. 
 
3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any 
persons in the service of the state whomay be involved with the 
 evaluation and or adjudication of this bid?    [TICK APPLICABLE BOX]     YES /  NO 
 
3.11.1 If yes, furnish particulars.………………………...…………………………………….. 
 
3.12   Are any of the company’s directors, trustees, managers,principle shareholders  
or stakeholders in service of the state?    [TICK APPLICABLE BOX]    YES /  NO 
 
3.12.1 If yes, furnish particulars.………………………...…………………………………….. 
 
…………………………………………………………………………………………………… 
  
3.13   Are any spouse, child or parent of the company’s directors 
trustees, managers, principle shareholders or stakeholders 
in service of the state?      [TICK APPLICABLE BOX]  YES /  NO 
 
3.13.1 If yes, furnish particulars.………………………...…………………………………….. 
 
…………………………………………………………………………………………………… 
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3.14   Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of 
this company have any interest in any other related companies or business whether 
 or not they are bidding for this contract.    [TICK APPLICABLE BOX]    YES /   NO 
 
3.14.1 If yes, furnish particulars.………………………...…………………………………….. 
 
……………………………………………………………………………………………… 
4. Full details of directors / trustees / members / shareholders. 

 
 
 

    ……………………………… ……………………… 

                              Signature                                                                      Date 
 
 

    …………………………………. …………………………………… 
    Capacity  Name of Bidder 

Full 

Name 

Identity Number Personal 

Referenc

e Tax 

Number 

State 

Employe

e 

Number 
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T2.2.17: 
MBD 5 

 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire: 

 
1 Are you by law required to prepare annual financial statements for auditing? 
   [TICK APPLICABLE BOX]     *YES /   NO 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 
 
 ………………………………………………………………................................................................. 
 
 
 ……………………………………………………………………………………………………….. 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any 

municipality for more than three months or any other service provider in respect of which payment is 
overdue for more than 30 days? 

   [TICK APPLICABLE BOX]      *YES /   NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 
payment is overdue for more than 30 days. 

2.2 If yes, provide particulars. 
 

………………………………………………...................................................................…………… 
 
 
            …………………………….....................................................................………………………………. 
 
 
            …………………………………..................................................................…………………………. 
 
3 Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such contract?         
  [TICK APPLICABLE BOX]     *YES /   NO   
3.1       If yes, furnish particulars 
 

…………………………….............................................................................……………………… 
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…….....................…………………………….............................................................……………… 
 
 

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 
payment from the municipality / municipal entity is expected to be transferred out of the Republic?    

   [TICK APPLICABLE BOX]     *YES /   NO 
4.1 If yes, furnish particulars 
 
 
 

……………………………………………………............................................................. 
 
 
…………………………………………………...........................................................….. 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) ………………………………………….................... 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
TRUE AND CORRECT. 

 
       I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION    
       MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 

  
 ………………………………………....................                  .....................…….............    
   Name/s and Surname of Bidder                        Signature       
   
 
  ………………………………………......................                                          ....................................... 
    Position in the Firm/Company                       Date 
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This preference form must form part of all bids invited.  It contains general information and serves as a claim 
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED 
IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

1.2  

a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) and 
therefore the 90/10 preference point system shall be applicable;  

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not exceed 100 

 

 

 

T2.2.18: 
             MBD 6.1 PREFERENCE CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS, 2011 
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1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the 
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not 
claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code 
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 
organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 
specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  
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3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 P min = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points 
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 
the table below: 

 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 
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5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 
AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 
 

Designated Group: An EME or QSE which is at last 51% owned by: EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   
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8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….……………………… 

8.3 Company registration number:…………….……………………….…………………… 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

……………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
8.8 Total number of years the company/firm has been in business:…………………………… 
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8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 

and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / 

we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of 
the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted by the National Treasury from obtaining business from any organ of 
state for a period not exceeding 10 years, after the audi alteram partem (hear 
the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 

 
 
 
 
 
 
 
       
 
 
 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 

 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE TENDER   79 T2.2 
Part T2: Returnable Documents Returnable Schedules 
 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 

 
CONTRACT FORM - RENDERING OF SERVICES    MDB 7.2 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER 
AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR 
RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
I hereby undertake to render services described in the attached bidding documents to (name of the institution) 
…………………………………………………………………………………………………..in accordance with the 
requirements and task directives / proposals specifications stipulated in Bid 
Number………….…………………………………………………….. at the price/s quoted.  My offer/s remain binding upon 
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing date of 
the bid. 
 
The following documents shall be deemed to form and be read and construed as part of this agreement: 
Bidding documents,  
Invitation to bid; 
Tax compliance status (CSD report); 
Pricing schedule(s); 
Filled in task directive/proposal; 
Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the 
Preferential Procurement Regulations 2011; 
Declaration of interest; 
Declaration of bidder’s past SCM practices; 
Certificate of Independent Bid Determination; 
Special Conditions of Contract;  
General Conditions of Contract; and 
Other (specify) 
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I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted 
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I 
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 
I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under 
this agreement as the principal liable for the due fulfillment of this contract. 
 
I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any 
other bid. 
 
I confirm that I am duly authorised to sign this contract. 
 
NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 
 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 
 
DATE   ………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 

 

1 …….…………………….. 

 

2 ……….………………… 

 

DATE: ……………………… 
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MBD 7.2 
 

CONTRACT FORM - RENDERING OF SERVICES  
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

I……………………………………………………………. in my capacity as……………………...…………………………….. 
accept your bid under reference number ………………dated………………………for the rendering of services indicated 
hereunder and/or further specified in the annexure(s). 
 
An official order indicating service delivery instructions is forthcoming. 
 
I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract, 
within 30 (thirty) days after receipt of an invoice. 

 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT …………………………………ON…………………………... 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 
 

 

DESCRIPTION OF 
SERVICE 

PRICE (ALL 
APPLICABLE 

TAXES 
INCLUDED)  

COMPLETION 
DATE 

B-BBEE 
STATUS 
LEVEL OF 
CONTRIBUTIO
N 

 
MINIMUM 

THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND 

CONTENT (if 
applicable) 

     

WITNESSES 

 

1 ….……………………… 

 

2 …..……………………… 

 

DATE: …………………….. 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

 
a. abused the institution’s supply chain management system. 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

 

MBD 8: DECLARATION OF ABUSE OF SUPPLY CHAIN MANAGEMENT SYSTEM 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with 
the public sector? 

Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied).The Database of Restricted 

Suppliers now resides on the National Treasury’s website (www.treasury.gov.za) 

and can be accessed by clicking on its link at the bottom of the home page.  

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

http://www.treasury.gov.za/


 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE TENDER   83 T2.2 
Part T2: Returnable Documents Returnable Schedules 
 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
 
 

CERTIFICATION 
 
I, THE UNDERSIGNED (FULL NAME) …………………………………………………....................CERTIFY 
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. I 
ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 ……………………………………….........................        .....................…….............    
  Name/s and surname of Bidder                        Signature         
  
………………………………………...........................                             ........................................... 
        Position In the Firm/Company      Date 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court 
outside of the Republic of South Africa) for fraud or corruption during the past five 
years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 

 
 

4.4 Was any contract between the bidder and any organ of state terminated during the 
past five years on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 

 

http://www.treasury.gov.za/
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MBD 9 
 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

     3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse;   

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to 

acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement between 

competitors not to compete 
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I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________ that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder  
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6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of 

the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of 

the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract.   

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act  No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 

 …………………………………………………   ………………………………… 

Signature        Date 
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………………………………………………….   ………………………………… 

Position         Name of Bidder 
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T2.2.22: 

Having examined the BID and the general conditions thereto, I/we hereby certify that the bid price in 
the bid schedules and the preference points claimed are correct. 
 
I/We furthermore certify that I/we/the Company comply/complies with the issues around Section 38 of 
the Supply Chain Management Policy inter alia: 

 
IF ALL IS IN PLACE IN RESPECT OF THE CONTRACTUAL ISSUES LISTED IN THE TABLE 
BELOW; THE ANSWER SHOULD BE YES. ATTACH SUPPORTING INFORMATION IF ANY OF 
THE ANSWERS IS NO. 
 
 
Note that the Municipality’s Procurement Section will verify the statements. 
 

I/we certify the following:  

No. CONTRACTUAL ISSUES YES NO 

1. In terms of Section 38 (1) (c) that the Bidder or any of the Directors is not 
listed as a person prohibited from doing business with the Public Sector 

  

2. In terms of Section 38 (1)(d) (i) that the Bidder or any of the Directors 
does not owe rates and taxes or Municipal service charges to any 
Municipality that is in any arrears for more than three (3) months. Copies 
of the latest Municipal service charges statement of the Bidder and the 
Directors must be attached to the tender/bid document 

  

3. In terms of Section 38 (1) (d) (ii) that the Bidder or any of the Directors 
has not failed to perform satisfactorily on a previous/previous contract/s 
with the Municipality or any organ of state 

  

4. In terms of Section 38 (i) (9) that the Bidder or any of the Directors has 
not been convicted for fraud or corruption during the past five (5) years 

  

5. In terms of Section 38 (i) (9) (iv) that the Bidder or any of the Directors 
has not been listed in the Register Of Tender Defaulters in terms of 
Section 29 of the Prevention and Combating of Corrupt Activities Act, (Act 
No. 12 of 2004) 

  

 
 
 
 
 
 
 
 
 

SECTION 38: DECLARATION FORM  
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.................................................     .......................................... 
SIGNATURE OF BIDDER       DATE 
 
 

             ................................................................................................................. 
             FULL NAME AND SURNAME OF BIDDER IN BLOCK LETTERS 
 
             COMPANY NAME: .................................................................................... 
 
             PHYSICAL ADDRESS: ............................................................................ 
 
             TELEPHONE NUMBER: ............................................................................ 
 
             EMAIL ADDRESS: .............................................................................. 

 
             WITNESS 1: ......................................          WITNESS 2: .................................................. 
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THE CONTRACT 
PART C1 : AGREEMENTS AND CONTRACT DATA 

 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Pro Forma Guarantee 
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C1.1 Form of Offer and Acceptance  
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Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: 
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C   
 
 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has 
accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words); 

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in 
the conditions of contract identified in the contract data. 
 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
for the tenderer 
 (Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 
above.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto 
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer 
and the employer during this process of offer and acceptance, are contained in the schedule of 
deviations attached to and forming part of this agreement. No amendments to or deviations from said 
documents are valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer (whose details are given in the contract data) to 
arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any).  Unless the tenderer (now contractor) within five working days of the date of such 
receipt notifies the employer in writing of any reason why he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties. 
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           Date . . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
for the 
Employer         Rustenburg Local Municipality 
                         Missionary Mpheni House  
                         c/o Beyers Naude & Nelson Mandela Drive 
                         Rustenburg 
 
 
 

Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                      Date. . . . . . . . . . . . . . . . . .                        
signature  
of witness                                                                                              
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
Schedule of Deviations 
 
Notes : 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender; 

2. A Tenderer’s covering letter shall not be included in the final contract document.  Should any 

matter in such letter, which constitutes a deviation as aforesaid become the subject of agreements 

reached during the process of, offer and acceptance, the outcome of such agreement shall be 

recorded here; 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes an 

obligation of the contract shall also be recorded here; 

4. Any change or addition to the tender documents arising from the above agreements and recorded 

here, shall also be incorporated into the final draft of the Contract. 

 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as 
any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
 
 
for the tenderer 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer           
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Date . . . . . . . . . . . . . . . . . . .     
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Rustenburg Local Municipality 
Missionary Mpheni House  
c/o Beyers Naude & Nelson Mandela Drive 
Rustenburg 
 
 
 

Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                       Date. . . . . . . . . . . . . . . . . .                        
signature  
of witness                                                                                              
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
C1.2 Contract Data  

GENERAL CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African 
Institution of Civil Engineering, is applicable to this Contract. 

 

The General Conditions of Contract are not bound into this document but are available at the Contractor’s 
expense. Each party to the contract shall purchase its own copy of the GC 2015, available from  
South African Institution of Civil Engineering 
Private Bag X200 
Halfway House, 1685 
South Africa 
Tel: 27(0) 11 805 5947 /48 /53 
 

Each item of data below is cross-referenced to the clause in the conditions of contract to which it applies. 

 
In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works (2015) 3rd Edition, 
published by the South African Institution of Civil Engineering), the following Contact Data apply to this Contract. 
 

The Contract Data consists of two parts.  Part 1 contains information provided by the Employer, while Part 2 
contains information to be provided by the Contractor. 
 

Part 1: Data Provided by the Employer 

Clause Contract Data 

1.1.1.5 Replace the contents of Clause 1.1.1.5 with the following: 

The “Commencement Date” means the date on which the contactor receives a written 
instruction from the Employer to commence with the Works. The instruction to commence 
with the works will not be issued later than 28 days from the date that the Agreement made 
in terms of the Form of Offer and Acceptance comes into effect. 

1.1.1.13 The Defects Liability Period for the Works shall be 365 days. 

1.1.1.14 Add the following to the end of this definition: 

This clause shall apply mutatis mutandis to any portion or phase of the Works that may be 
described in the Scope of Works or in the Contract Data, or agreed subsequently between 
the Contractor and the Employer, and committed to writing.  

The time for achieving practical completion 12 Months. 

1.1.1.15 The Employer is Rustenburg Local Municipality. 

1.1.1.16 The Engineer means any Director, Associate or Professional Engineer appointed generally 
or specifically by the management of the Employer to fulfil the functions of the Engineer in 
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Clause Contract Data 

terms of the Conditions of Contract. 

1.1.1.26 The pricing strategy is Re-measurement Contract. 

1.2.1 

 

Add the following to the clause: 

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it being 
during office hours or otherwise. 

1.2.1.4 Posted to the Contractor’s address and delivered by the postal authorities. 

1.2.1.5 Delivered by a courier service and signed for by the recipient or his 
representative. 

1.2.1.2 The address of the Employer is: 

Rustenburg Local Municipality 
C/o Beyers Naudé & Nelson Mandela Drive 
 
P O Box 550 
Rustenburg 
0300 
 
Tel: +27 (14) 590 3098 
Fax: +27 (14) 590 3879 
 

1.3.6 Add the following new Clause: 

The copyright in all documents, drawings and records (prepared by the Engineer) related in 
any manner to the Works shall vest in the Employer or the Engineer or both (according to 
the dictates of the Contract that has been entered into by the Engineer and the Employer 
for the Works), and the Contractor shall not furnish any information in connection with the 
Works to any person or organisation without the prior approval of the Employer to this 
effect. 

3.1.3 The Engineer is, in terms of his appointment by the Employer for the design and 
administration of the Works included in the Contract, required to obtain the specific 
approval of the Employer for the execution of the following duties:  

3.1.3.1 The issuing of an order to suspend the progress of the Works, the extra cost 
resulting from which order is to be borne by the Employer in terms of Clause 
5.11 or the effect of which is liable to give rise to a claim by the Contractor for 
an extension of time under Clause 5.12 of these conditions.  

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the 
Works in terms of Clause 6.3, the estimated effect of which will be to increase 
the Contract Price by an amount exceeding R50 000, the evaluation of all 
variation orders in terms of Clause 6.4 and the adjustment of the sum(s) 
tendered for General Items in terms of Clause 6.11. 

3.1.3.3 The approval of any claim submitted by the Contractor in terms of   
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Clause Contract Data 

Clause 10.1. 

4.1.2 Add the following to the clause: 

The Contractor shall provide the following to the Engineer for retention by the Employer or 
his assignee in respect of all works designed by the Contractor: 

4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional 
Engineer confirming that all such works have been designed in accordance 
with the appropriate codes of practice. 

4.1.2.2 proof of registration and of adequate and current professional indemnity 
insurance cover held by the designer(s). 

4.1.2.3 design calculations should the Engineer request a copy thereof. 

4.1.2.4 engineering drawings and workshop details (both signed by the relevant 
professional engineer), in order to allow the Engineer to compare the design 
with the specified requirements and to record any comments he may have with 
respect thereto. 

4.1.2.5 “As-Built” drawings in DXF electronic format after completion of the Works. 

The Contractor shall be responsible for the design of the Temporary Works. 

4.3.3 Add the following new clause: 

The Contractor shall comply with the Occupational Health and Safety Specification 
prepared by the Employer in terms of the Construction Regulations, 2003 promulgated in 
terms of Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall 
before commencement of the Works or any part thereof, be in the possession of an 
approved Health and Safety Plan.   

The Contractor shall submit an approved Health and Safety Plan to the Engineer within 14 
days from the date that the Agreement made in terms of the Form of Offer and Acceptance 
comes into effect. 

4.3.4 Add the following new clause: 

Contractor’s liability as mandatory 

Notwithstanding any actions which the Employer may take, the Contractor accepts sole 
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements 
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 
1993), and all its regulations, including the Construction Regulations, 2003, for which he is 
liable as mandatory.  By entering into this Contract, it shall be deemed that the parties have 
agreed in writing to the above provisions in terms of Section 37 (2) of the Act.   
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Clause Contract Data 

4.3.5 Add the following new clause: 

Contractor to notify Employer 

The Employer retains an interest in all inquiries conducted under this Contract in terms of 
Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
its Regulations following any incident involving the Contractor and/or Sub-Contractor and/or 
their employees.  The Contractor shall notify the Employer in writing of all investigations, 
complaints or criminal charges which may arise pursuant to work performed under this 
Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
Regulations. 

4.3.6 Add the following new clause: 

Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability to comply with 
the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction 
Regulations, 2003 for the design of the Temporary Works and those part of the Permanent 
Works which the Contractor is responsible to design in terms of the Contract. 

4.3.7 Add the following new clause:  

The Ministerial Determination 4, Expanded Public Works Programmes, issued in terms of 
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government 
Notice No 949 of 22 October 2010, as appended to these Contract Data as Annexure A, 
shall apply to works described in the Scope of Work as being labour intensive and which 
are undertaken by unskilled or semi-skilled workers. 

4.10.3 Add the following new clause:  

The Contractor shall use local labour in accordance with the requirements contained within 
the Scope of Work. 

5.3.1 Add the following: 

The documentation required before commencement with Works Execution are: 

• Health and Safety Plan (Refer to Clause 4.3) 

• Initial Programme (Refer to Clause 5.6) 

• A detailed cash flow forecast (Refer to Clause 5.6.2.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

5.3.2 Add the following: 

The time to submit the documentation required (Refer to Clause 5.3.1) before 
commencement with Works execution is 14 days. 
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Clause Contract Data 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in 
the Scope or Works and/or Site information. 

5.6.1 Add the following to the clause: 

In this regard the Contractor shall have regard for the phases and sub-phases (if 
applicable) for the Development, which shall also be the order in which the Permanent 
Works shall be constructed, unless otherwise agreed between the parties and committed to 
writing.  If phased construction is applicable, the phases and sub-phases will be described 
in the Specifications and/or will be indicated on the Phasing Plan which forms part of the 
Drawings. 

5.7.1 Delete the last paragraph of the clause and replace with the following: 

No such instruction by the Engineer to expedite progress shall be the subject of additional 
compensation to the Contractor unless the instruction explicitly states that the Contractor is 
entitled to additional compensation, and cites the amount of such compensation or the 
basis upon which it is to be determined. 

5.8.1 The non-working days are Sundays. 

Special non-working days shall be all South African Statutory holidays and the official 
building holidays (which commences on 16 December and ends on  
10 January). 

5.12.3 Delete the contents of the clause and insert the following: 

If an extension of time is granted, other than an extension resulting from abnormal rainfall 
in terms of Clause 5.12.5, the Contractor shall be paid such additional time-related General 
Items as are appropriate having regard to any other compensation which may already have 
been granted in respect of the circumstances concerned. 

5.12.5 Add the following new clause: 

Extension of time due to Abnormal Rainfall 

Extension of time for completion of the Contract shall be allowed in the event of 
abnormal rainfall in accordance with the following formula: 
 

V = (Nw - Nn) + (Rw - Rn)/20 

 
Where: 
 

V  =  Extension of time in calendar days for the calendar month under 
consideration 

Nw  =  Actual number of days during the calendar month under 

  consideration on which a rainfall of 10mm and more is recorded 
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Clause Contract Data 

 

Rw  =  Actual total rainfall in mm recorded during the calendar month  

  under consideration 

Nn  =  Average number of days, derived from rainfall records, on which 

  a rainfall of 10mm and more was recorded during the relevant  

  calendar month as per the data tabulated hereinafter 

Rn  = Average total rainfall in mm for the relevant calendar month,  

  derived from rainfall records, as tabulated hereinafter 

 
Where the extension of time due to abnormal rainfall has to be calculated for portion of a 
calendar month, pro rata values shall be used.  Should V be negative for any particular 
month, and should its absolute value exceed the corresponding value of Nn, then V shall be 
taken as being equal to minus Nn.  The total extension of time to be granted shall be the 
algebraic sum of all the monthly extensions, provided that if this total is negative then the 
time for completion shall not be reduced due to subnormal rainfall. 
 
Rainfall records for the period of construction shall be taken on Site.  The Contractor shall 
provide and install all the necessary equipment for accurately measuring the rainfall.  The 
Contractor shall also provide, erect and maintain a security fence plus gate, padlock and 
keys at each measuring station, all at his own cost. The Engineer or his Representative 
shall take and record the daily rainfall readings. The Contractor shall be permitted to attend 
these readings, in the company of the Engineer’s Representative. Access to the measuring 
gauge(s) shall at all times be under the Engineer's control.  
 
The rainfall records applicable to this Contract are those recorded at Weather Station 
Rustenburg ARG 0511/5234.  The following values of Nn and Rn shall apply: 

 

 

 

 

 

 

 

 

 

 

 

 

Month Rn (mm) Nn   (days) 

January 

February 

March 

April 

May 

June 

July 

August 

September 

October 

November 

December 

130,1 

94,2 

75,1 

60,3 

9,8 

5,9 

1,6 

7,2 

18,8 

57,5 

89,4 

105,8 

4 

3 

2 

2 

0 

0 

0 

0 

0 

2 

3 

3 

TOTAL 655,7 19 
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Clause Contract Data 

 

No adjustment to the total for time-related preliminary and general items will be applicable 
for any automatic extension of time for completion granted in terms of this clause. 

5.13. Delete the contents of the clause and insert the following: 

5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or 
any specific portion thereof that is identified in the Scope of Works to the 
extent which entitles him in terms of Clause 5.14.2 to receive a Certificate of 
Practical Completion for the Works, then the Contractor shall be liable to the 
Employer for the sum(s) stated below as (a) penalty(ies) for every day which 
shall elapse between the Due Completion Date for the Works or the specific 
portion of the Works and the actual Date of Practical Completion of the Works 
or of the specific portion. 

The penalty for delay shall be: R5000-00 per calendar day. 

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the 
Works, or for any specific portion thereof that is identified in the Scope of 
Works, any further part of the Works has been:   

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or 

5.13.2.2 occupied or used by the Employer, his agents, employees or other contractors 
(not being employed by the Contractor); 

then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall 
be reduced by the amount which is determined by the Engineer to be 
appropriate under the circumstances. 

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the 
Contractor from his obligation to complete the Works, nor from any of his 
obligations and liabilities under the Contract. 

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 5.13.1 
shall be accumulative. The Employer may, without prejudice to any  other 
method of recovery, deduct the amounts of all such penalties from any monies 
in his possession that are or may become due to the Contractor. 

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the 
right of the Engineer of the Employer to act in terms of Clause 9.2. 

5.13.4 Add the following new Clause: 

If the Contractor shall, without the prior written permission of the Engineer, in respect of any 
portions of the Works which are prescribed in the Scope of Work to be executed using 
labour intensive construction methods, or for which the maximum size and capacity of 
mechanical plant and equipment is restricted in terms of the Contract: 

• fail to execute such portions of the Works, or any parts thereof, utilising labour 
intensive construction methods strictly in accordance with the provisions of the 
Contract; or 
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Clause Contract Data 

• utilise in the execution of such portions of the Works, or any parts thereof, 
mechanical plant or equipment which is in conflict with the terms of the Contract; or 

• utilise in the execution of such portions of the Work, workers drawn from sources 
other than those allowed in terms of the Contract. 

then the Contractor shall be liable to the Employer for the percentage stated below of the 
value of the Works so executed in conflict with the provisions of the relevant Scope of 
Work, as a penalty for non-compliance. 

The penalty for non-compliance is: 15% of the value of Works specified. 

The imposition of penalties in terms of this clause shall not relieve the Contractor from his 
obligation to complete the Works, nor from any of his obligations and liabilities under the 
Contract. 

5.16.3 The Latent defect period is 10 years after the issue of the Final Approval Certificate in 
terms of Clause 15.6.1 

6.1.1 Add the following to the clause: 

Payment for works identified in the Scope of Work as being labour-intensive shall only be 
made in accordance with the provisions of the Contract if the works are constructed strictly 
in accordance with the provisions of the Scope of Work.  Any non-payment for such works 
shall not relieve the Contractor in any way from his obligations either in contract or in delict. 

6.2.1 Add the following to this Clause: 

The amount of the Surety will be 10% of the Contract Price (including Value Added Tax) at 
the time that the Agreement comes into effect.  The guarantee shall remain valid until the 
issue of the Certificate or Certificates of Completion in respect of the whole of the 
Permanent Works. The Pro Forma Form of Guarantee bound into the General Conditions 
of Contract is replaced by the Form of Guarantee (Deed of Surety ship) which is included in 
Part C1.3 of this document. 

This approval or otherwise shall be based upon legal opinion to be provided by the 
Engineer. 

6.8.2 The application of a Contract Price Adjustment factor will not apply to this Contract. “Refer 
to Contract Price Adjustment Schedule for details”. 

6.8.3 Price Adjustments for variations in the cost of special materials will be allowed.  “The 
Contractor will be required to provide full details in Part 2 of the Contract Data”. 

6.8.4 In line 8 delete the words “between the Employer and the Contractor”. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The percentage retention is 10%.  The Limit of Retention Money is 5% of the Contract Price 
at the time of the Agreement made in terms of the Form of Offer and Acceptance coming 
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Clause Contract Data 

into effect. 

6.10.4 In line 4 delete the word “said” and insert the word “correct”. 

6.10.9 Replace the first sentence of the clause with the following: 

Within 14 days after the date of final approval as stated in the Final Approval Certificate, 
the Contractor shall deliver to the Engineer a final statement claiming final statement of all 
moneys due to him for additional work ordered by the Engineer after the Certificate of 
Completion date (save in respect of matters in dispute, in terms of Clause 58, and not yet 
resolved) plus the remainder of retention monies (subject to Clause 49.5.1) retained by the 
Employer. 

6.11.1.3 Delete “15 %” and replace it with “25%”. 

8.6.1.3 The limit of indemnity for liability insurance is R5 000 000 per event, the number of events 
being unlimited. 

10.5.3 The number of Adjudication Board Members to be appointed is 1 (One). 

CONTRACT PRICE ADJUSTMENT SCHEDULE 

Clause Contract Data 

1.1 The application of a Contract Price Adjustment factor will not apply to this Contract.  The 
price adjustment formula provided in the General Conditions of Contract will apply, together 
with the following coefficients and the definition of the relevant indices indicated below; 

X=0,10  a=0.15  b=0.20  c=0.55  d=0.1 

1.2 Replace the definitions of the relevant indices with the following: 

“L” is the “Labour Index” and shall be the “Consumer Price Index” as published in the 
Consumer Price Index Statistical Release P0141 (Table A – Consumer Price Index and 
percentage change according to Rustenburg of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as published in the 
Production Price Index Statistical Release P0142.1  
(Table 12 – Price Index for selected materials) of Statistics South Africa. 

“M” is the “Materials Index” and shall be the “Civil Engineering” index as published in the 
Production Price Index Statistical Release P0142.1 (Table 11 – Production Price for 
materials used in certain industries) of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the “Diesel fuel – Coast and Witwatersrand” index as 
published in the Production Price Index Statistical Release  
P0142.1 (Table 12 - Production Price Index for selected materials) of Statistics South 
Africa. 
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Clause Contract Data 

1.3 The base month shall be the month prior to the closing date of this tender. 
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Part 2: Data provided by the Contractor 

Clause Contract Data 

1.1.1.9 The name of the Contractor is: 

 

 

1.2.1.2 The address of the Contractor is: 

 

 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

Type of Security 

Contractor’s choice. 

Indicate “Yes” or 

“No” 

Cash deposit of 10% of the Contract Sum (Incl. VAT).  

Performance guarantee of 10 % of the Contract Sum (Incl. VAT).  

Retention of 10% of the value of the Works (Incl. VAT).  

Cash deposit of 5% of the Contract Sum (Incl. VAT) plus retention of 

5% of the value of the Works (Incl. VAT). 

 

Performance guarantee of 5% of the Contract Sum (Incl. VAT) plus 

retention of 5% of the value of the Works (Incl. VAT). 

 

 

6.8.3 The variation in cost of special materials is: 

Special Material Method Price for Base Month 

   

END OF SECTION 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   110 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
C1.3.  Pro forma Performance guarantee 
 
Contract No  RLM/OMM/0110/2021/22 
 
For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means: …………………………………………………………………………….......... 
 
Physical address: …………………………………………………………………………………... 
 
“Employer” means:  _________________________________ 
 
“Contractor” means:  _________________________________ 
 
“Engineer” means:  _________________________________ 
 
“Works” means: _________________________________ 
 
“Site” means:  _________________________________ 
 
“Contract” means:  The agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 
between the parties. 

 
“Contract Sum” means:  The accepted amount inclusive of tax of R 

………………………………………… 
 
Amount in Words                    

……………………………………………………………………………………… 
“Guaranteed Sum” means:  The maximum aggregate amount of 

……………………………………………….. 
Amount in Words                    

……………………………………………………………………………………… 
 
“Expiry Date” means:   ……………………………………………………………………………………… 
 
CONTRACT DETAILS 
 
Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate 
Completion of the Works as defined in the Contract. 
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PERFORMANCE GUARANTEE 
1.   The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum 
2. The Guarantor’s period of liability shall be from and including the date of issue of this 

performance Guarantee and up to and including the Expiry Date or the date of issue by the 
Engineer of the Certificate of Completion of the Works or the date of payment in full of the 
Guaranteed sum, whichever occurs first. The Engineer and/or the Employer shall advise the 
Guarantor in writing of the date on which the Certificate of Completion of the Works has been 
issued. 

3. The Guarantor hereby acknowledges that: 
3.1  any  reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

3.2  its obligation under this Performance Guarantee is restricted to the payment of money. 
4.  Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
4.1  A copy of a first written demand issued by the Employer to the Contractor stating that payment 

of a sum Certified by the Engineer in an Interim or Final Payment Certificate has not been made 
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer 
intends to call upon the Guarantor to make payment in terms of 4.2; 

4.2  A first written demand issued by the Employer to the Guarantor at the Guarantor‘s physical  
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3  A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to 
the Employer the Guaranteed Sum or the Full outstanding balance upon receipts of a first 
written demand from the Employer to the Guarantor at the Guarantor’s physical address calling 
up this Performance Guarantee, such demand stating that: 

5.1  the Contract has been terminated due to the Contractor’s default and that this Performance 
Guarantee is called up in terms of 5; or  

5.2  a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the performance Guarantee is called up in terms of 5; and  

5.3  the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6.  It is recorded that the aggregate amount of payments required to be made by the Guarantor in 
terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in term 1. 

7.  Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of 
the final Payment Certificate submit an expense account to the Guarantor showing how all 
monies received in terms of this Performance Guarantee have been expended and shall refund 
to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this 
Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank 
compounded monthly and calculated from the date payment was made by the Guarantor to the 
Employer until the date of refund. 
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8.  Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 
receipt of the first written demand to the Employer. 

9.  Payment by the Guarantor in terms of 5 will only be made against the return of the original 
Performance Guarantee by the Employer. 

10.  The Employer shall have the absolute right to arrange his affairs with the Contractor in any 
manner which the employer may deem fit and the Guarantor shall not have the right to claim his 
release from this Performance Guarantee on account of any conduct alleged to be prejudicial to 
the Guarantor. 

11.  The Guarantor chooses the physical address as stated above for the services of all notices for 
all purposes in connection herewith. 

12.  This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 
2, where after no claims will be considered by the Guarantor after it has expired. 

13.  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 
regarded as a liquid document for the purposes of obtaining a court order. 

14.  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms 
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the 
jurisdiction of the Magistrate’s court. 

 
 
Signed at……………………………………………………………………………………………. 
 
Date………………………………………………………………………………............................ 
 
Guarantor’s signatory (1)……………………………………………………….......................... 
 
Capacity……………………………………………………………………………………............. 
 
Guarantor’s signatory (2)……………………………………………………………………….... 
 
Capacity……………………………………………………………………………………………. 
 
Witness signatory (1)……………………………………………………………………………… 
 
Witness signatory (2)………………………………………………………………………………  
 
 
 
 
 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   113 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

C1.4.  Other Schedules and Documents (Technical Data Sheets) 

 
Details of the plant and equipment offered are to be supplied on the data sheets and must be 

completed by the tenderer. Alternatively, all relevant information can be supplied in a covering letter 

accompanying the tender documents. 
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TECHNICAL DATA SHEET NO. 1 

5.5 kW VERTICAL SHAFT MECHANICAL MIXERS (4 No.) 

Vertical shaft mixers 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Make and model of mixer  ........................................................  

Impeller size and type  ........................................................  

Shaft diameter (mm)  ........................................................  

Material of mixer and shaft  ........................................................  

Protection against corrosion  ........................................................  

Overall mass of mixer, gearbox and motor  ........................................................  

Speed of rotation (r.p.m.)  ........................................................  

Tip speed (m/s)  ........................................................  

Maximum power absorbed at shaft (kW)   ........................................................  

Shaft power input per unit volume of tank  ........................................................  

Mean velocity gradient in tank (G)  ........................................................  

Torque (Nm) - required for structural design purposes  ........................................................  

Weight of motor and mixer (kg) - required for structural design purposes .................................................  

Speed reducer 

Name of manufacturer  ........................................................  
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Place of manufacture  ........................................................  

Type number   ........................................................  

AGMA rating  ................................................ (kW) 

Actual power transmitted under maximum load  ................................................ (kW) 

Power demand at required duty (at shaft)  ................................................ (kW) 

Efficiency of speed reducer 

Service factor ..............................................................................................................................................   
 
 
Electric motors 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Class of insulation  ........................................................  

Type of winding over-temperature protection device  ........................................................  

Type of motor  ........................................................  

Rated output  ................................................ (kW) 

Speed of rotation (r.p.m.)  ........................................................  

Power factor at full load  ........................................................  

Efficiency at full load  ........................................................  

 .......................................................................  ……………………………………….. 
SIGNATURE OF TENDERER DATE 
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TECHNICAL DATA SHEET NO. 2 

FINAL CLARIFIER EQUIPMENT 

Final clarifier  

Diameter of tank  ........................................................  

Diameter of inlet feedwell  ........................................................  

Depth of feedwell  ........................................................  

Material of inlet feedwell and thickness  ........................................................  

Diameter of energy dissipation inlet  ........................................................  

Number of tangential outlet ports  ........................................................  

Means of central support of scraper/skimmer  ........................................................  

Material of scraper blade wearing edges  ........................................................  

Peripheral speed of scraper  ........................................................  

Central bearing support 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Type  ........................................................  

Bearing capacity  ........................................................  

Electric motor 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Class of insulation  ........................................................  

Type of motor  ........................................................  
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Rated output  ................................................ (kW) 

Power factor at full load  ........................................................  

Efficiency at full load  ........................................................  

Splash protection  ........................................................  

Speed of rotation (r.p.m)  ........................................................  

Speed reducer 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Type number  ........................................................  

Mechanical power rating (kW)  ........................................................  

Thermal power rating (kW)  ........................................................  

Maximum torque capacity (Nm)  ........................................................  

 

……………………………………..  ........................................................    

SIGNATURE OF TENDERER DATE 
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 TECHNICAL DATA SHEET NO. 3 

HORIZONTAL, SELF-PRIMING, CENTRIFUGAL PUMPS FOR RETURN ACTIVATED SLUDGE 
(RAS) 

General Data 

Number of pumps required 1 

Manufacturer  ........................................................  

Place of manufacture  ........................................................  

Type  ........................................................  

Model  ........................................................  

Speed (constant/variable)  ........................................................  

Type of impeller  ........................................................  

Type of coupling  ........................................................  

Speed of rotation  ............................................... (rpm) 

Type of bearings  ........................................................  

Materials of wear rings  ........................................................  

Method of lubrication  ........................................................  

Method of gland sealing  ........................................................  

Overall mass of pump, motor and baseplate   ................................................. (kg) 

Type of overheat protection:  ........................................................  

Overall dimensions:  

Length  ............................................... (mm) 

Width  ............................................... (mm) 
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Height   ............................................... (mm) 

Dimensions:  

Pump casing  ............................................... (mm) 

Shaft at drive end  ............................................... (mm) 

Delivery diameter  ............................................... (mm) 

Suction diameter  ............................................... (mm) 

Materials: 

Casing  ........................................................  

Drive shaft  ........................................................  

Rotor  ........................................................  

Baseplate  ........................................................  

Bearing: 

Type  ........................................................  

Size  ........................................................  

Duty point: 

Delivery   .............................................. (m³/h) 

Head   .................................................. (m) 

Speed   ............................................... (rpm) 

Guaranteed performance at duty point: 

Delivery   .............................................. (m³/h) 

Head   .................................................. (m) 

Speed   ............................................... (rpm) 

Power absorbed at coupling   ................................................ (kW) 
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Efficiency of pump   .................................................. (%) 

Efficiency pump and motor   .................................................. (%) 

Performance Data 

Minimum operating point: 

Delivery   .............................................. (m³/h) 

Head   .................................................. (m) 

Speed   ............................................... (rpm) 

Efficiency   .................................................. (%) 

Maximum operating point: 

Delivery   .............................................. (m³/h) 

Head   .................................................. (m) 

Speed   ............................................... (rpm) 

Efficiency   .................................................. (%) 

Piping and Valves 

Pump suction: 

Material  ........................................................  

Diameter   ............................................... (mm) 
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Pump delivery: 

Material  ........................................................  

Diameter  ............................................... (mm) 

Delivery manifold: 

Material  ........................................................  

Diameter   ............................................... (mm) 

Valves: 

Make and class of gate valves  ........................................................  

Make and class of reflux valves  ........................................................  

Pressure gauges  ........................................................  

Gauge cocks  ........................................................  

Motor 

Manufacturer  ........................................................  

Country of manufacture  ........................................................  

Type  ........................................................  

Model  ........................................................  

Rated voltage V  ........................................................  

Class of insulation:  ........................................................  

Speed: 

Minimum  ............................................... (rpm) 

Maximum  ............................................... (rpm) 
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Power: 

At min speed  ................................................ (kW) 

At max speed  ................................................ (kW) 

Power factor at 100 % rated power:  ........................................................  

Line current at starting amps:  ........................................................  

Line current at full load amps:  ........................................................  

Type of overload protection:  ........................................................  

 

…………………………………..  ........................................................   

SIGNATURE OF TENDERER DATE 
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DATA SHEETS: ELECTRICAL EQUIPMENT 

DATA SHEET No.4 

SWITCHBOARD AND SWITCHGEAR 

EQUIPMENT NAME OF MANUFACTURER PLACE OF MANUFACTURE 

Switchboards   

Circuit breakers (moulded 
case) 

  

Circuit breakers (air)   

Starters (non electronic)   

Starters (electronic)   

 

EQUIPMENT 
Nominal 

rating 

STARTERS 

TYPE RATING DUTY OVERLOAD 

Mixers  5,5 kW     

RAS pumps  22 kW     

Settling tank rotating 
bridge 

1.1 kW 
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1. SANS 10142 - 1 COMPLIANCE 

Tenderers must take particular care in the completion of the section below, since it is 
a statement of compliance with the OHS Act. 

Failure to provide concise and complete information, may seriously compromise the 
tender offer. 

1. The low voltage assembly manufacturer must confirm whether he is in possession of a 

permit to apply the SABS certification mark in terms of the SANS Specification below 

and if so, a copy of the relevant permit must be attached to the tender offer 

(compulsory): 

a) SANS 1973-3 (assemblies < 10 kA) : YES …… : NO 

…….. 

• Is a copy of the permit attached : YES …… : NO 

…….. 

b) SANS 1973-1 (assemblies > 10 kA) : N/A : N/A 

• Is a copy of the permit attached : YES …… : NO 

…….. 

2. State method by which the low voltage assembly manufacturer will comply with: 

a) SANS 1973-3:  ....................................................................................................................  

  ............................................................................................................................................  

b) SANS 1973-1 

  ............................................................................................................................................  

  ............................................................................................................................................  

What type of assembly is offered in terms of SANS 1973-1? 

TTA   PTTA(*)   MTA  

(*):  TTA with approved deviations 
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NOTE: If the manufacturer provides an assembly by a third party permit holder it must be stated under 
2(b) and a copy of the permit must be submitted with the tender. 

The tenderer must further state who will certify the populated switchboard on completion. 

 

…………………………………………..  ........................................................   

SIGNATURE OF TENDERER DATE  
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DATA SHEET NO. 5 

PROPOSED CONTROL EQUIPMENT FOR PUMPS 

a) Float level switches 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Model No and type  ........................................................  

LV supply to mechanism (Volt)  ........................................................  

Further information…………………………………………………………………………………………. 

  

b) Ultrasonic level sensor 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Model No and type  ........................................................  

LV supply to mechanism (Volt)  ........................................................  

Further information…………………………………………………………………………………………. 

 

 .......................................................................  ………………………………….. 
SIGNATURE OF TENDERER DATE 
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DATA SHEET NO. 6 

AREA LIGHTING KIOSK  

 

Name of manufacturer  ........................................................  

Material of Construction Specified Polybox or similar  and approved 

Material of Construction Offered  ........................................................  

Details See single line drawings 

SANS Compliant (yes/no) specify:  ........................................................  

Miniature Circuit Breakers 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Model No and type  ........................................................  

Contactors 

Name of manufacturer  ........................................................  

Place of manufacture  ........................................................  

Coordination  ........................................................  

Model No and type  ........................................................  

 

 .......................................................................  ………………………………….. 
SIGNATURE OF TENDERER DATE 
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DATA SHEET NO. 7 

LOW VOLTAGE CABLES AND RELATED ITEMS  

LV Cable 

Name of manufacturer  ........................................................  

Operating Voltage Specified 600/100 

Operating Voltage Offered  ........................................................  

Details (cores and size) See single line drawings 

Conductor Type (Al/Cu) specify:  ........................................................  

Cable Type ………………………………………. 

Armouring (yes/no) specify:  ........................................................  

Outdoor Cable Marker (yes/no) specify:  ........................................................  

Cable Supports (ladder and trays) 

Material  ........................................................  

Type  ........................................................  

Duty Heavy 

Conduits 

Material  316 Stainless Steel (304 inside MCC Room) 

 .......................................................................  ………………………………….. 
SIGNATURE OF TENDERER DATE 
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DATA SHEET NO. 7 

INSTRUMENTATION  

(to be permanently installed for monitoring of the biological reactor, tenderers are to note that these 
items do not refer to handheld or laboratory instruments) 

ITEM  DESCRIPTION  UNIT  SPECIFIED  OFFERED  

1 DISSOLVED OXYGEN METER 

1.1  Manufacturer      

1.2  Sensor Model     

1.3  Transmitter Model     

1.4  Number of Relay outputs  No.  >=2   

1.5  Detection Range  mg/l  or 

ppm 

0.01 ppm to 20 

ppm 

 

1.6  Fieldbus Enabled  Yes / No  No   

1.7  Surge Protection Required  Yes / No  Yes   

1.8  Local Indication Required   Yes / No  Yes   

1.9  Additional datasheet from 

manufacturer included with 

tender  

Yes / No  Yes   

1.10 Automatic temperature and air 

pressure compensation 

- Yes  

  

2  pH and CONDUCTIVITY METER 

2.1  Manufacturer      

2.2  Sensor Model     

2.3  Transmitter Model     

2.4  Measuring Range  pH  1 - 14  

2.5  Number of Relay outputs  No.    

2.6  Fieldbus Enabled  Yes / No  No   

2.7  Surge Protection Required  Yes / No  Yes   

2.9  Additional datasheet from 

manufacturer included with 

tender  

Yes / No  Yes   
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ITEM  DESCRIPTION  UNIT  SPECIFIED  

3 SUSPENDED SOLIDS METER 

3.1 Sensor Model     

3.2 Manufacturer      

3.3 Transmitter Model     

3.4 Number of Relay outputs  No.  5  

3.5 Fieldbus Enabled  Yes / No  No   

3.6 Surge Protection Required  Yes / No  Yes   

3.7 Local Indication Required   Yes / No  Yes   

3.8 Measuring Range  mg/L 2000 - 6000  

     

4 INSTRUMENTATION TRANSMITTER HOUSING/ENCLOSURE 

4.1 Material of Construction 1.6mm Mild Steel / 2.0mm Mild 

Steel /   

Electro Galvanized / Stainless 

Steel / 3CR12 / Fibre Glass 

 

4.2 IP Rating (Indoor) IP N/A  

4.3 IP Rating (Outdoor) IP 65  

4.4 Colour - Siemens Grey  

4.5 ePoxy Powder Coated Yes/No Yes  

 

 

 .......................................................................  ………………………………….. 
SIGNATURE OF TENDERER DATE 
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CONTRACT 
PART C2: PRICING DATA  

 

C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
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C2.1 Pricing Instructions 
 

1. General 
 

The pricing instructions describe the criteria and assumptions which will be assumed in the 
contract that the Tenderer has taken into account when developing his prices. The bills of 
quantities record the contractor’s rates for providing supplies, services, engineering and 
construction works in accordance with the scope of work. 
 
The terms of payment and the provisions for price adjustment, if applicable, are established 
in the contract data. These items are not described in the pricing data. 
 
The tenderer’s obligations in pricing the tender offer and the employer’s undertakings in the 
checking and correction of arithmetical errors are dealt with in the standard conditions of 
tender contained in annexure F of SANS 294, as amended in and read in conjunction with 
the tender data. 

 
2. Documents mutually explanatory 

 
The documents forming the Contract are to be taken as mutually explanatory of one another.  
The bill of quantities forms an integral part of the contract documents and shall be read in 
conjunction with the tender data, contract data, and scope of work, site information general 
and special conditions of contract, the specifications and the drawings. 

 
3. Definitions 

 
For the purpose of this bill of quantities, the following words shall have the meanings hereby 
assigned to them: 

  

Unit The unit of measurement for each item of work as defined in the scope of work 
and site information 

Quantity The number of units of work for each item. 

Rate The payment per unit of measurement at which the contractor contracts to do the 
work. 

Amount The product of the quantity and the rate tendered for an item. 

Sum An amount contracted for an item, the extent of which is described in the bill of 
quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   133 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

4. Descriptions 
 

Descriptions in the bill of quantities are abbreviated and comply generally with those in the 
standardised specifications.  Clause 8 of each standardised specification, read together with 
the relevant clauses of the scope of work, set out what ancillary or associated activities are 
included in the rates for the operations specified.  Should any requirements of the 
measurement and payment clause of the applicable standardised specification, or the scope 
of work, conflict with the terms of the bill, the requirements of the standardised specification 
or scope of work, as applicable, shall prevail. 
 

5. References 
 

The clauses in a specification in which further information regarding the schedule item can 
be obtained appear under “reference clause” in the bill.  The reference clauses indicated are 
not necessarily the only sources of information in respect of scheduled items.  Further 
information and specifications may be found elsewhere in the contract documents.  
Standardised specifications are identified by the letter or letters which follow SABS in the 
SABS 1200 series of specifications, e.g. G for SABS 1200 G. 

 
6. Units of measurement 

 
 The units of measurement indicated in the bill of quantities are metric units. 
 
 The following abbreviations are used in the bill of quantities: 
 

% per cent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kW kilowatt 

l litre 

m metre 

mm millimetre 

MN mega newton 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   134 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

MN-m mega newton-metre 

MPa mega Pascal 

m² square metre 

m³ cubic metre 

m³-km cubic metre-kilometre 

m²-pass square metre-pass 

no number 

PC sum Prime Cost sum 

Prov Sum Provisional Sum 

sum lump sum 

t ton (1 000 kg) 

 
7. Net measurements 

 
Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance is made for off-cuts and waste. 

 
8. Quantities 

 
The quantities set out in the bill of quantities are the estimated quantities of the contract 
works, but the contractor will be required to undertake whatever quantities may be directed 
by the engineer from time to time.  The contract price for the completed contract shall be 
computed from the actual quantities of work accepted and certified for payment. 

 
9. Currency 

 
All rates and sums of money quoted in the bill of quantities shall be in Rand and whole cents.  
Fractions of a cent shall be discounted. 

 
10. Value Added Tax 

 
Value Added Tax shall be excluded from the rates and sums contracted for the various items 
of work included in the bill of quantities.  VAT will be added as a single entry to the summary. 

 
11. Rates and prices 

 
 11.1 General 
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a) The contractor must price each item in the bill of quantities in BLACK INK.  
Reproduced computer printouts of the bills of quantities will not be 
acceptable. 
 

b) The rates and prices to be inserted in the bill of quantities shall cover all the 
services and incidentals for the work described under the several items. 
Such prices and rates shall cover all costs and expenses that may be 
required in and for the execution of the work described, and shall cover the 
cost of all general risks, liabilities and obligations set forth or implied in the 
documents on which the tender is based, as well as overhead charges and 
profit.  Reasonable prices shall be inserted as these will be used as a basis 
for assessment of payment for additional work that may have to be carried 
out. 
 

c) Where the contractor is required to furnish detailed drawings and designs or 
other information in terms of the contract data, all costs thereof shall be 
deemed to have been provided for and included in the unit rates and sum 
amounts contracted for the items scheduled in the bill of quantities.  
Separate additional payments will not be made. 
 

d) A price or rate is to be entered against each item in the bill of quantities, 
whether the quantities are stated or not.  An item against which no price is 
entered will be considered to be covered by the other prices or rates in the 
bill.  The contractor will not be paid for items against which no rate or lump 
sum has been entered in the bill of quantities. 
 

e) Should the contractor group a number of items and contract one lump sum 
for such group of items, this single lump sum shall apply to that group of 
items and not to each individual item. 
 

f) Should the contractor indicate against any item that compensation for such 
item is included in another item, the rate for the item included in another 
item shall be deemed nil. 
 

g) A submission may be regarded as non-responsive if any rates or lump sums 
in the bill of quantities are, in the opinion of the employer, unreasonable or 
out of proportion. 

 
 
 11.2 “Rate only” items 
 

The contractor shall fill in a rate (in the rate column) against all items where the 
words "rate only" appear in the amount column, which rate will constitute payment 
for work which may be done in terms of this item.  Such "rate-only" items are used 
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where it is estimated that little or no work will be required under the item or where 
the item is to be considered as an alternative to another item for which a quantity is 
given. 

 
 11.3 Arithmetic 
 

Excepting where sum amounts are required or where provisional sums have been 
indicated, the contractor shall enter an applicable rate in the rate column of the bill of 
quantities for each scheduled item.  He shall also enter an appropriate sum in the 
Amount column for each scheduled item, by determining in the applicable line item 
the product of the quantity and the unit rate. 

 
If there is an error in the line item resulting from the product of the unit rate and the 
quantity, the rate shall be binding and the error of extension as entered in the tender 
offer will be corrected by the employer in determining the contract price. 

 
Where there is an error in addition, either as a result of other corrections required by 
this checking process or in the tenderer’s addition of prices, such error will be 
corrected by the employer in determining the contract price. 

 
12. Variation in text 

 
No alteration, erasure or addition is to be made in the text of the bill of quantities.  Should 
any alteration, erasure or addition be made, it will not be recognized; the original wording of 
the bill of quantities will be adhered to. 

 
13. Construction 

 
a) Attention is drawn to clause 6.7.1 of the general conditions of contract and the 

contractor must not order the quantities of materials stated in the bill of quantities 
until he has confirmed from the construction drawings or measurement on site that 
such quantities are in fact the correct quantities. 

b) Contractor to note that labour intensive construction methods are encouraged, and 
his pricing should accommodate such. 
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C2.2 Bill of Quantities 
 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   138 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

              
1 SABS      

1200 A 
PSA 

SECTION  1 : PRELIMINARY 
AND GENERAL 

        

              
1.1 8.3 FIXED CHARGE AND VALUE 

RELATED ITEMS: 
        

              
1.1.1 8.3.1 Contractual Requirements Sum 1  R  R 
              
1.1.2 PSA 

8.3.2.1 
Facilities for Engineer:         

  PSAB a) Engineer's offices, Office  
Furniture and Carports as per 
Specifications for RE and 2 
Assistants 

Sum 1  R  R 

              
    b) Combination photocopying 

fax & telephone machine 
Sum 1  R  R 

              
    c) Nameboards (2 No) Sum 1  R  R 
              
    d) Survey assistant and survey 

materials 
Sum 1  R  R 

              
    e) Boardroom for meetings (20 

people) including conference 
table and chairs 

Sum 1  R  R 

              
    f) Safety equipment, including 

hard hats, removable revolving 
orange light for vehicles & 
reflective vests for 3 

Sum 1  R  R 

              
1.1.3 8.3.2.2 Facilities for Contractor:         

              
    a)  Offices and storage sheds Sum 1  R  R 
              
    b)  Workshops Sum 1  R  R 
              
    c)  Living accommodation Sum 1  R  R 

TOTAL CARRIED FORWARD TO NEXT PAGE R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount R             

c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

              

              

    d)  Ablution and latrine facilities Sum 1  R  R 

              

    e)  Tools and equipment Sum 1  R  R 

              

    f)   Water supplies, electric power and 
communications 

Sum 1  R  R 

              

    g)  Dealing with water Sum 1  R  R 

              

    h)  Access Sum 1  R  R 

              

    i) Plant Sum 1  R  R 

              

1.1.4 8.3.3 Other fixed-charge obligations Sum 1  R  R 

              

1.1.5 8.3.3 Environmental Specification Sum 1  R  R 

              

1.1.6 8.3.3 Safety plan Sum 1  R  R 

              

1.1.7 8.3.4 Removal of site establishment Sum 1  R  R 

              

1.1.8 PSA 8.3.5 Security of Contractor's plant and 
personnel 

Sum 1  R  R 

              

1.2 PSA 8.4 TIME RELATED ITEMS         

              

1.2.1 8.4.1 Contractual Requirements Month 12  R  R 

              

              

1.2.2 PSA8.4.2.1 Facilities for Engineer:         

              

  PSAB a) Office and office Furniture for 3 Month 12  R  R 

TOTAL CARRIED FORWARD TO NEXT PAGE 
 
R   
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No 
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R             c  
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R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
 
R  

    b)  Combination photocopying fax & 
telephone machine 

Month 12  R  R 

              

    c)  Nameboards (2 No) Month 12  R  R 

              

    d) Survey assistant and survey materials Month 12  R  R 

              

    e) Boardroom for meetings (20 people) 
including conference table and chairs 

Month 12  R  R 

              

    f) Safety equipment, including hard hats, 
removable revolving orange lights for 
vehicle & reflective vests for 3 

Month 12  R  R 

              

1.2.3 8.4.2.2 Facilities for Contractor:         

              

    a)  Offices and storage sheds Month 12  R  R 

              

    b)  Workshops Month 12  R  R 

              

    c)  Living accommodation Month 12  R  R 

              

    d)  Ablution and latrine facilities Month 12  R  R 

              

    e)  Tools and equipment Month 12  R  R 

              

    f)   Water supplies, electric power and 
communications 

Month 12  R  R 

              

    g)  Dealing with water Month 12  R  R 

              

    h)  Access Month 12  R  R 

              

    i) Plant Month 12  R  R 

TOTAL CARRIED FORWARD TO NEXT PAGE 
 
R  
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No 
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R             c  
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R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
 
R  

       

1.2.4 8.4.3 Supervision for duration of 
construction 

Month 12  R  R 

              

1.2.5 8.4.4 Company and head office 
overhead costs for the duration 
of the contract 

Month 12  R  R 

              

1.2.6 8.4.5 Other time-related obligations Month 12  R  R 

              

1.2.7 8.4.5 Environmental specification Month 12  R  R 

              

1.2.8 8.4.5 Implementation of Safety plan as 
per OHS Act 

Month 12  R  R 

              

1.2.9 8.4.5 Security of Contractor's plant and 
personnel 

Month 12  R  R 

              

1.2.10   Payment of CLO @ 6000.00 per 
month 

Month 12 R 6,000.00 R 72,000.00 

       

       

1.5 8.5 Sums stated provisionally by 
the Engineer 

        

    Testing         

    b) Material Testing to check 
testing done by contractor 

Prov 
sum 

1  R 50,000.00  R 50,000.00 

TOTAL CARRIED FORWARD TO NEXT PAGE  R  
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 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

1.6   Other testing requirements         

    a) Allow for attendance to all factory 
inspections, such as travel 
expenses, accommodation and per 
diem.  

Prov 
Sum 

1  R     5,000.00  R 5,000.00 

              

    b) Electrical - Allow to test and 
commission the complete 
installation in the presence of the 
engineer and the client's 
representative and hand over for 
commercial use 

Prov 
Sum 

1  R     5,000.00  R 5,000.00 

      
 

      

1.7   Training of Labourers Prov 
Sum 

1  R     50,000.00  R 50,000.00 

      
 

      

1.8   Provisional Sum for costs hiring 
training venue and labour payment 
during training 

Prov 
Sum 

1  R     5,000.00  R 5,000.00 

              

1.9   Accommodation for engineer's site 
personnel 

Prov 
Sum 

1  R     120,000.00  R 120,000.00 

              

1.10   Additional Surveys required by 
Engineer 

Prov 
Sum 

1  R      50,000.00  R 50,000.00 

              

1.11   Allow for all additional tests and 
compliance for registration of plant 
and WUL 

PC 
Sum 

1  R       20,000.00  R 20,000.00 

              

 
 
 
1.13 

   
 
 
Handling cost for 1.5 to 1.11 above 

 
 
 

% 

 
 
 
R305,000.00  ____%  

 
 
 
R 

    
 

        

 TOTAL SECTION 1 CARRIED FORWARD TO SUMMARY OF SCHEDULES 
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No 
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R             c  
 Amount 

R             c  

2   SECTION 2 : NEW DISTRIBUTION BOX         

             

2.1 
SANS 
1200 C 

SITE CLEARANCE         

              

2.1.1 8.2.1 Clear site m² 6.0  R   R  

              

2.1.2   
Remove topsoil, as designated by Engineer, to 
nominal depth of 100mm and stockpile 

m³ 1.0  R   R  

              

2.2 
SANS 
1200 D 

          

              

    Bulk earthworks for Structures         

              

  8.3.2 (a) 

Excavate and trim in all materials to the level 
of blinding layer  and spread and compact on 
site at designated area, unsuitable or excess 
backfill material from: 

        

              

2.2.1   Cut to stockpile m³ 1.0  R   R  

              

2.2.2 PSD3.3.2 Cut to fill m³ 1.0  R   R  

              

2.2.3   Cut to spoil m³ 10.0  R   R  

       

TOTAL CARRIED FORWARD TO NEXT PAGE  R  
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R             c  
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 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

    Restricted Excavation         

              

  8.3.2(b) Extra -over items 2.2. for:         

              

2.2.4   Intermediate material m³ 10  R   R  

              

2.2.5   Hard Rock material m³ 5  R   R  

              

    Restricted Backfill         

              

2.2.6   
Extra over items 3.21 to 3.2.4 for backfill  
with material from stockpile 

m³ 3.0  R   R  

              

2.3 SANS CONCRETE (Structural)         

  1200 G           

              

  8.4.3 Strength concrete : 30 Mpa/19mm         

  PSG3.4.4           

2.3.1   
Walls, floor, columns anf floor of reactor.  
Walls, floor and various structural concrete of 
SST 

m³ 11  R   R  

              

2.3.2 PSG8.5.3 Screed m² 11  R   R  

              

2.3.3 8.4.2 
Blinding layer 50mm thick in 15 Mpa/19 mm 
concrete 

m² 6  R   R  

  PSG8.1.3.4           

              

2.4 8.1.1 FORMWORK         

  PSG4.5 Rough         

              

TOTAL CARRIED FORWARD TO NEXT PAGE 
 R  
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No 
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 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

              

  8.2.1 Walls below ground level at:         

  PSG4.5.1           

2.4.1 PSG4.5.2 Vertical at 3.8m m² 30.0  R   R  

              

2.4.2             

              

  8.2.2 Smooth         

              

    Walls above ground level at:         

              

2.4.3   Vertical at 2m m² 18  R   R  

              

2.4.4   Vertical for platform m² 1  R   R  

              

2.4.5   Vertical internal wall m² 17  R   R  

              

2.4.6   Soffit of walkway m² 3  R   R  

              

2.4.7 
PSG 

8.1.1.2 
Small narrow vertical widths 300mm 
wide 

m 1  R   R  

              

  8.2.6 Box out holes/form voids         

  PSG5.4           

2.4.8 
PSG 

8.1.3.6 
Circular up to 1m diameter for depth 
over and up to 0m to 0.25m deep 

No 2  R   R  

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
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R             c  
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 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE R  

              

2.5 PSG5.1 REINFORCEMENT         

  PSG8.1.2           

              

2.5.1 8.3.1 
High-tensile steel bars 10 - 32mm 
diameter 

t 3  R   R  

              

2.6 8.4.4 UNFORMED SURFACE FINISHES         

              

    Wood-floated finish         

              

2.6.1   Top of walls m² 3  R   R  

              

2.6.2   Top of walkway m² 1  R   R  

              

    Steel-floated finish         

              

              

2.6.3 PSG7.3.6 Create 45º degree overflow weirs m² 0.5  R   R  

              

              

              

2.7 
SANS 

1200 HA 
STRUCTURAL STEELWORK 
(Small Works)         

  PSHA 8.1           

       

2.7.1 
PSHA 
8.2.5 

Handrailing, hot dipped galvanised, 
complete with stainless steel HD 
bolts. 

m 7  R   R  

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

2.8   MISCELLANEOUS         

              

2.8.1   
Allow a provisional sum for small 
items omitted from this section 

PC.Sum 1  R      20,000.00  R 20,000.00  

              

2.8.2 PSG7.2.6 Watertightness testing Sum 1  R   R  

              

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 
 
 

      

       

       

TOTAL SECTION 2 CARRIED FORWARD TO SUMMARY OF SCHEDULES 
  
R  
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 Rate                                                      

R             c  
 Amount 

 R             c  

3   
SECTION 3: CLARIFIER/SECONDARY 
SETTLING TANK 

        

             

3.1 SANS 1200 C SITE CLEARANCE         

              

3.1.1 8.2.1 Clear site ha 0.05  R   R  

              

3.1.2   
Remove topsoil, as designated by Engineer, 
to nominal depth of 100mm and stockpile 

m³ 28  R   R  

              

3.2 SABS 1200 D  EARTHWORKS         

              

    Bulk earthworks for Structures         

              

  8.3.2 (a) 

Excavate and trim in all materials to the level 
of blinding layer  and spread and compact on 
site at designated area, unsuitable or excess 
backfill material from: 

        

              

3.2.1   Cut to stockpile m³ 28  R   R  

              

3.2.2 PSD3.3.2 Cut to fill m³ 57  R   R  

              

3.2.3   Cut to spoil m³ 482  R   R  

             

    Restricted Excavation        

             

             

  8.3.2(b) Extra -over item 5.2.1 to 5.2.4 for:        

              

3.2.5   Intermediate material m³ 350  R   R  

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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R             c  

 Amount 

 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

3.2.6   Hard Rock material m³ 100  R   R  

              

    Restricted Backfill         

              

3.2.7   
Extra over item 5.2.2 for backfill with material from 

stockpile 
m³ 113  R  R  

              

3.3 SABS CONCRETE (Structural)         

  1200 G           

  
 

8.1.3 
          

3.3.1 8.4.2 
Blinding layer 50mm thick in 15 Mpa/19mm 

concrete 
m² 50  R  R  

  PSG8.1.3.4           

3.3.2   No fines concrete : 15 MPa/19mm m³ 210  R  R  

              

3.3.3   Mass concrete: 20 MPa/19mm m³ 2  R  R  

              

  8.4.3 Strength concrete : 35 Mpa/19mm         

  PSG3.4.4           

3.3.4   Wall footings and centre column m³ 68  R  R  

              

3.3.5   Walls and effluent launder m³ 83  R  R  

              

3.3.6   Floors m³ 14  R  R  

              

3.3.7   Outlet boxes m³ 15  R  R  

              

TOTAL CARRIED FORWARD TO NEXT PAGE 
  

R  
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 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

              

3.3.8 PSG8.5.3 
50mm (1:4) Cement mortar 
screed with steelfloat, shaped 
with mechanical scrapers 

m² 284  R   R  

              

3.3.9 PSG8.5.3 

Varying depth (1:4) cement 
mortar screed in channel and 
outlet box finished with 
steelfloat 

m³ 15  R   R  

              

3.4 8.1.1 FORMWORK         

  PSG4.5           

    Rough         

              

  8.2.1 Walls below ground at radii:         

  PSG4.5.1           

3.4.1 PSG4.5.2 2.5m and 9.88m m² 182  R   R  

              

              

3.4.3   
 4.5m (circular expansion joint in 
floor) 

m² 20  R   R  

              

3.4.4   
In expansion joints - Vertical 
plane 

m² 80  R   R  

              

              

              

3.4.5   Vertical at radii of between 1.5m m² 38  R   R  

              

3.4.6   
Vertical at radii of between 
9.88m and 10.18m (Above 
Ground) 

m² 151  R   R  

              

3.4.7   Walls vertical plane (boxes) m² 80  R   R  

              

3.4.8   
Soffit to channel (effluent 
launder) 

m² 180  R   R  

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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R             c  
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 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

3.5 8.2.6 
BOX OUT HOLES/FORM 
VOIDS 

        

  PSG5.4           

3.5.1 
PSG 

8.1.3.6 

Box out holes/form voids, large, 
other shapes, area 0.1 - 0.36m² 
for depths over and up to 0m - 
0.25m 

No 6  R   R  

              

3.6 PSG5.1 REINFORCEMENT         

  PSG8.1.2           

              

3.6.1 8.3.1 
High-tensile steel bars 10 - 
32mm diameter 

t 13.5  R   R  

              

3.7 8.4.4 
UNFORMED SURFACE 
FINISHES 

        

              

    Wood floated finish         

              

3.7.1   To top of walls m² 30  R   R  

              

    Steel floated finish         

              

3.7.2   
To top of screeds in outlet 
boxes and overflow channel 

m² 50  R   R  

              

3.7.3 PSG7.3.6 
Special finish to top of overflow 
weir 

m 50  R   R  

              

3.7.4   
Special surface finish to sliding 
joint areas 

m² 30  R   R  

              

3.8 8.5 JOINTS         

  PSG8.1.3.5           

3.8.1   Type 7:  Floor expansion joint m 150  R   R  

              

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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R             c  
 Amount 

 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

              

3.8.3   
Type 1:Horizontal construction 
joint in walls 

m 70  R   R  

              
              
3.9   SUB-SOIL DRAINAGE         
              

3.9.1   
uPVC non-perforated pipes, 
110mm diameter, in Class C 
bedding 

m 100  R   R  

              
              
3.10   MISCELLANEOUS         
              

3.10.1   
Allows a provisional sum for 
small items omitted from this 
section 

PC-
Sum 

1  R    50,000.00   R      50,000.00  

              
3.10.2 PSG7.2.8 Water tightness testing of unit Sum 1  R   R  
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              

TOTAL SECTION 3 CARRIED FORWARD TO SUMMARY OF SCHEDULES 
  
R   
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

4   
SECTION 4: ANAEROBIC 
ZONE REACTOR 

        

              

4.1 
SANS 
1200 C 

SITE CLEARANCE         

              

4.1.1 8.2.1 Clear site ha 0.04  R   R  

              

4.1.2   
Remove topsoil, as designated 
by Engineer, to nominal depth of 
100mm and stockpile 

m³ 36  R   R  

              

4.2 
SABS 1200 

D 
 EARTHWORKS         

              

    
Bulk earthworks for 
Structures 

        

              

  8.3.2 (a) 

Excavate and trim in all 
materials to the level of 
blinding layer  and spread and 
compact on site at designated 
area, unsuitable or excess 
backfill material from: 

        

              

4.2.1   Cut to stockpile m³ 68  R   R  

              

4.2.2 PSD3.3.2 Cut to fill m³ 135  R   R  

              

4.2.3   Cut to spoil m³ 1151  R   R  

              

    Restricted Excavation         

              

4.2.4   

Excavate and trim in all material  
and place at stockpile on site for 
reuse and spread excess 
unused material on site or 
unused ponds  

m³ 500  R   R  

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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R             c  

 Amount 
 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

              

  8.3.2(b) 
Extra -over item 8.2.1 to 8.2.4 
for: 

        

              

4.2.5   Intermediate material m³ 400  R   R  

              

4.2.6   Hard Rock material m³ 200  R   R  

              

    Restricted Backfill         

              

4.2.7   
Extra over item 8.2.4 for backfill  
with material from stockpile 

m³ 271  R   R  

              

4.3 
SANS 
1200G 

CONCRETE (Structural)          

  8.1.3           

4.3.1 8.4.2 
Blinding layer 50mm thick in 15 
Mpa/19 mm concrete 

m² 450  R   R  

  PSG8.1.3.4           

              

              

              

  8.4.3 
Strength concrete: 35 
Mpa/19mm 

        

  PSG3.4.4           

              

4.3.3   Floor slab m³ 89  R   R  

              

4.3.4   Stairs and walkway m³ 29  R   R  

              

4.3.5   Walls & Columns m³ 52  R   R  

              

4.3.6   
Mass Concrete in benching: 
15 Mpa/19mm 

m³ 20  R   R  

              

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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Item 
No 
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Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

              

4.4 8.1.1 FORMWORK         

  PSG4.5           

    Rough         

              

4.4.1 8.2.1 
Walls below ground level, 
vertical  

m² 278  R   R  

  PSG4.5.1           

4.4.2 PSG4.5.2 
Narrow widths up to 
300mm wide 

m 50  R   R  

              

    Smooth         

              

4.4.3 8.2.2 Vertical  plane to walls m² 148  R   R  

              

4.4.4 PSG 8.1.1.2 
Soffit of walkway and 
columns 

m² 75  R   R  

              

4.5 8.2.6 
BOX OUT HOLES / FORM 
VOIDS 

        

  PSG5.4           

  PSG 8.1.3.6 
Small, circular up to 1m 
dia for depth over and 
up: 

        

              

4.5.1   To 0m to 0.3m No 3  R   R  

              

4.6 PSG5.1 REINFORCEMENT         

  PSG8.1.2           

4.6.1 8.1.2 
Mild steel bars 10mm 
diameter 

t 0.5  R   R  

              

4.6.2 8.3.2 Mesh ref 617 m² 10  R   R  

              

4.6.3 8.3.1 
High-tensile steel bars 10 - 
32mm diameter 

t 19  R   R  

       

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      
R             c  

Amount 
 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

4.7 8.4.4 
UNFORMED SURFACE 
FINISHES 

        

              

    Wood-floated finish         

              

4.7.1   Top of walls and walkway m² 89  R   R  

              

    Steel-floated finish         

              

4.7.2   Floors m² 19  R   R  

              

4.7.3   
Benching and screeds in 
boxes 

m² 6  R   R  

              

4.7.4 PSG7.3.6 
Special finish to top of 
overflow weir 

m 20  R   R  

              

4.8 8.7 GROUTING         

  PSG5.5.13.4           

4.8.1 PSG8.1.3.6 
300mm diameter puddle 
pipe (AR1) 

No 1  R   R  

              

4.8.2 PSG8.1.3.6 
400mm diameter puddle 
pipe (AR2) 

No 2  R   R  

              

4.9 PSB 1.19  PIPEWORK         

              

4.9.1   

Supply and install 
(Including lay and bed) the 
subsoil-drainage pipe, 
consisting of 110mm 
perforated pipe in position 
as indicated on the 
drawings 

m 150  R   R  

              

4.10 
SANS 1200 

HA 

STRUCTURAL 
STEELWORK (Small 
Works) 

        

  PSHA 8.1           

4.10.1 PSHA 8.2.5 Hand railings as specified m 89  R   R  

              

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
  
R  

              

4.11 PSG8.1.3.5 JOINTS         

  8.5           

              

4.11.1   
Isolation joint (As per 
structural drawings) 

m 200  R   R  

              

4.12   MISCELLANEOUS         

              

4.12.1   
Allow a provisional sum 
for small items omitted 
from this section 

P.Sum 1  R   50,000.00   R      50,000.00  

              

4.12.2 
PSG7.2.6, 
PSG 8.5.4 

Watertightness testing Sum 1  R   R  

TOTAL SECTION 4 CARRIED FORWARD TO SUMMARY OF SCHEDULES 
 
 R  
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No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

  
SANS 

1200 DB, 
L, LB 

SECTION 5 : 
INTERCONNECTING 
PIPEWORK 

        

              

5.1   EXCAVATION         

              

  8.3.2(a) 

Excavate in all materials for 
trenches backfill, compact, 
and dispose of 
surplus/unsuitable material, 
for pipes: 

        

              

    
From 40 up to 200mm Diameter 
for total trench depth (trench 
width 600mm) 

        

              

5.1.1   0.0 - 1.0m m 220  R   R  

              

5.1.2   1.0 - 2.0m m 80  R   R  

              

    
From 250mm up to 450mm 
diameter for total trench 
depth (trench width 900mm) : 

        

              

5.1.3   0.0 - 1.0m m 100  R   R  

              

              

             

  8.3.2(b) 
Extra-over items 5.1.1 to 5.1.3 
incl. for: 

       

             

5.1.4   Intermediate excavation m³ 20  R   R  

             

5.1.5   Hard rock excavation m³ 10  R   R  

              

              

5.2 SABS PROVISION OF BEDDING         

  1200 LB           

  8.2.1 
Available from trench or 
within 2.0km free haul 

        

       

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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Item 
No 

Payment 
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Description Unit Qty 
 Rate                                                      
R             c  

 Amount 
 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
  
R  

       

5.2.1   Selected granular material m³ 36  R   R  

              

5.2.2   Selected fill material m³ 20  R   R  

              

5.3 
SABS 
1200L 

MEDIUM PRESSURE 
PIPELINE 

        

              

    
Supply, handle, lay and bed 
and test with uPVC couplings: 

        

              

5.3.1   250mm diameter uPVC Class 9  m 80  R   R  

              

5.3.2   200mm diameter uPVC Class 9 m 70  R   R  

              

5.3.3   200mm diameter uPVC Class 6  m 150  R   R  

              

5.3.4   110mm diameter uPVC Class 6 m 80  R   R  

              

5.3.5   300mm diameter uPVC Class 6  m 20  R   R  

       

       

5.3.6   

250mm Sch40 STD flanged 
galvanized steel pipe (Including 
flanges and flange adaptor as 
per drawings) 

m 15  R   R  

              

5.3.7   

200mm Sch40 STD flanged 
galvanized steel pipe (Including 
flanges and flange adaptor as 
per drawings) 

m 10  R   R  

       

              

    
110mm Diameter uPVC 
fittings: 

        

              

5.3.8   45 degree bend No 2  R   R  

             

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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 Rate                                                      
R             c  

Amount 
 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
  
R  

    
200mm dia uPVC/cast iron 
fittings   

        

              

5.3.9   45 degree bend No 5  R   R  

              

5.3.10   90 degree bend No 1  R   R  

              

    
Sch40 STD fittings custom 
made: 

        

              

    250mm Sch40 STD pipe No. 2  R   R  

              

              

              

    ANCILLARIES         

              

5.3.11 8.2.11 

Anchor/thrust blocks and 
pedestals including class 
20/19 Mpa concrete and 
formwork 

m³ 10  R   R  

             

              

TOTAL SECTION 5 CARRIED FORWARD TO SUMMARY OF SCHEDULES  R  

 

 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   161 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

6 PSB2.5 
SECTION 6: MIXERS 
(STIRRERS) 

    
  

  

            
            
6.1   SUPPLY         
            

    

Supply of the following plant, 
including the storage, quality 
assurance and painting 
where applicable: 

   

  

  

            

  PSB2.5.1 
Biological Reactor: Vertical 
shaft mixers on platforms: 

       

            

6.1.1   
Anaerobic Basin (proposed 
new reactor)  

No 4  R   R  

            
            

6.2   
INSTALLATION AND 
COMMISSIONING 

       

            

6.2.1   
Produce mechanical drawings 
for all plant supplied under 
items 6.1.1  

Sum 1  R   R  

            

6.2.2   
Erection & installation of plant 
& materials supplied under 
items 6.1.1 

Sum 1  R   R  

            

6.2.3   
Commissioning of plant & 
equipment supplied under 
items 6.1.1  

Sum 1  R   R  

            

6.2.4   

Allow for the cost of returning to 
site if necessary and if ordered, 
in order to carry out tests on 
the plant. 

PC 
Sum 

1  R  50,000.00  R  50,000.00  

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 

Payment 
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R             c  
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
  
R  

    

Period for complete delivery 
of all plant and material from 
date of 
order........................weeks 

   

  

  

            

    

Period in which complete 
erection will be affected and 
plant handed over to the 
satisfaction of the Engineer, 
from the date of delivery or 
receipt of order with erection, 
whichever is 
later..............weeks 

   

  

  

            
            
            
            
              

 
TOTAL SECTION 6 CARRIED FORWARD TO SUMMARY OF SCHEDULES 

  
R  
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No 
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 Rate                                                      

R             c  
 Amount 

 R             c  

7 PSB2.6 
SECTION 7: SURFACE 
AERATORS (Existing Aerobic 
Reactor) 

    
  

  

            

    

Refurbish existing plant, 
including the all the plant and 
equipment required to remove, 
handle, storage, quality 
assurance and painting where 
applicable: 

   

  

  

            

7.1   MOTORS AND GEARBOXES        

            

7.1.1 PSB2.6 For Aerators (45kW) No 4  R   R  

            

7.2   
INSTALLATION AND 
COMMISSIONING 

       

            

7.2.1   
Erection & re-installation of plant 
& materials refurbished under 
items 7.1.1 

No 4  R   R  

            

7.2.3   
Commissioning of plant & 
equipment under items 7.1.1 

Sum 1  R   R  

            

7.2.4   

Allow for the cost of returning to 
site if necessary and if ordered, in 
order to carry out tests on the 
plant. 

PC 
Sum 

1  R     20,000.00   R        20,000.00  

            

    
Period for complete delivery of 
all plant and material from date 
of order........................weeks 

   

  
  

            

    

Period in which complete 
erection will be affected and 
plant handed over to the 
satisfaction of the Engineer, 
from the date of delivery or 
receipt of order with erection, 
whichever is 
later..............weeks 

   

  

  

            

 
TOTAL SECTION 7 CARRIED FORWARD TO SUMMARY OF SCHEDULES 

  
R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

8 PSB2.16 
SECTION8: CLARIFIER 
ROTATING BRIDGES 

    
  

  

            

    

Supply of the following plant, 
including the storage, quality 
assurance and painting where 
applicable: 

   

  

  

            

8.1   CLARIFIER EQUIPMENT         

            

8.1.1 PSB2.16.3 

Rotating bridge, hand railings, 
sludge scraper equipment 
mounted to bridge, corrosion 
protection, driving motor, bridge 
wheel and electrical connections 
as specified. 

No 1  R   R  

    
 

       
8.1.2 PSB2.16.5 Weir plate each 60m long No 1  R   R  
            
8.1.3 PSB2.16.4 Stilling chambers No 1  R   R  
            

8.2   
INSTALLATION AND 
COMMISSIONING 

       

            

8.2.1   

Design, and submit for approval 
and produce mechanical 
drawings for all plant supplied 
under items 8.1. 

Sum 1  R   R  

            

8.2.2   
Erection & installation of plant & 
materials supplied under items 
8.1. 

Sum 1  R   R  

            

8.2.3   
Commissioning of plant & 
equipment supplied under items 
8.1. 

Sum 1  R   R  

            

8.2.4   

Allow for the cost of returning to 
site if necessary and if ordered, 
in order to carry out tests on the 
plant. 

PC 
Sum 

1  R   50,000.00   R 50,000.00  

            

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      
R             c  

Amount 
 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
  
R  

    

Period for complete delivery 
of all plant and material from 
date of 
order........................weeks 

   

  

  

            

    

Period in which complete 
erection will be affected and 
plant handed over to the 
satisfaction of the Engineer, 
from the date of delivery or 
receipt of order with erection, 
whichever is 
later..............weeks 

   

  

  

            
            
            
            
            
            
            
            
            
            
            
            
            
              

 
TOTAL SECTION 8 CARRIED FORWARD TO SUMMARY OF SCHEDULES 

  
R  
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No 
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 Rate                                                      

R             c  
 Amount 

 R             c  

9 PSB2.8 
SECTION 9: PUMPS AND 
ASSOCIATED PIPEWORK 

    
  

  

            

    

Supply of the following pumps 
(belt driven) and motors with 
pump stand, mounting plates 
and bolts as specified, 
including the storage, quality 
assurance and painting where 
applicable: 

   

  

  

            

9.1   
RAS PUMPS c/w ultrasonic 
level switch 

       

            

9.1.1 PSB2.8.4 
Pump Gorman Rupp or Cornell 
or similar self-priming pump 

No 1  R   R  

            

            

9.2   
DESIGN STEEL PIPE WORK 
AND SPECIALS 

       

            

    

Design and produce mechanical 
drawings for pump set with 
pipework as specified as well as 
provision and installation of all 
pipework as per design: 

       

            

9.2.1   
All pipework, couplings and 
valves to add new pump and 
motor to existing RAS P/S 

PC 
Sum 

1  R 100,000.00   R 100,000.00  

            

            

            

9.3   
INSTALLATION AND 
COMMISSIONING 

       

            

9.3.1   
Erection & installation of plant & 
materials supplied under items 
9.1 to 9.2 

Sum 1  R   R  

            

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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R             c  
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
  
R  

9.3.2   
Commissioning of plant & 
equipment supplied under items 
9.1 to 9.2 

Sum 1  R   R  

            

9.3.3   

Allow for the cost of returning to 
site if necessary and if ordered, 
in order to carry out tests on the 
plant. 

PC 
Sum 

1  R   50,000.00   R     50,000.00  

            

    
Period for complete delivery of 
all plant and material from date 
of order........................weeks 

   

  
  

    

 
 
Period in which complete 
erection will be affected and 
plant handed over to the 
satisfaction of the Engineer, 
from the date of delivery or 
receipt of order with erection, 
whichever is 
later..............weeks  

   

  

  

 
TOTAL SECTION  9 CARRIED FORWARD TO SUMMARY OF SCHEDULES 

  
R  
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No 
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R             c  
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 R             c  

10 PSB2.9 
SECTION 10: WEIRS AND 
PENSTOCKS 

    
  

  

            

    

Supply of the following 
plant, including the storage, 
quality assurance and 
painting where applicable: 

   

  

  

            

            

10.1   
PENSTOCKS AT 
ANAEROBIC REACTOR 

       

            

10.2.1 PSB2.9 
Rising sluice gate with 
extended spindles and flush 
invert 

No 3  R   R  

            

10.3 PSB2.9.1 
WEIRS IN STAINLESS 
STEEL 

       

            

    Flow Division Box        

            

10.3.1 PSB2.9.1 1000mm Long rectangular No 1  R   R  

            

              

10.4   
INSTALLATION AND 
COMMISSIONING 

        

              

10.4.1   

Design and produce 
mechanical drawings for all 
plant supplied under items 
10.1 to 10.3 

Sum 1  R   R  

       

10.4.2   
Erection & installation of plant 
& materials supplied under 
items 10.1 to 10.3 

Sum 1  R   R  

             

10.4.3   
Commissioning of plant & 
equipment supplied under 
items 10.1 to 10.3 

Sum 1  R   R  

              

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  

 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   169 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

              

10.5   
GATE VALVES (SLUICE 
VALVES)  

        

              

10.5.1   

Construction of gate valve 
chamber, including valve, 
pipework and fittings and 
flange adaptors. Includes all 
jointing, cutting, supply, 
delivery & installation.  All 
items to comply with SABS 
664 & fitted with resilient seal 
seats. 

No. 1  R   R  

            

    

Period for complete 
delivery of all plant and 
material from date of 
order........................weeks 

   

  

  

            

    

Period in which complete 
erection will be affected 
and plant handed over to 
the satisfaction of the 
Engineer, from the date of 
delivery or receipt of order 
with erection, whichever is 
later..............weeks 

   

  

  

            
            
            
            
            
            
            
            
            
            
              

 
TOTAL SECTION 10 CARRIED FORWARD TO SUMMARY OF SCHEDULES 

  
R  

 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   170 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
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No 
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 Rate                                                      

R             c  
 Amount 

 R             c  

11   
SECTION 11: TRAINING OF 
PROCESS CONTROLLERS 

    
  

  

            

11.1   
OPERATION AND 
MAINTENANCE 

   
  

  

            

11.1.1   

Allowance for effluent 
compliance monitoring and 
performance of water quality 
test if required 

Prov 
Sum 

1  R   96,000.00   R    96,000.00  

            
            
11.2   TRAINING OF OPERATORS        
            

11.2.1   
Intensive training of Process 
Controllers for first ten days 

Sum 1  R   R  

            
            
 
 
 
 
 
 
 
 
  

      

  

  

            
            
            
            
            
            
            
            
            
            
            
              

TOTAL SECTION 11 CARRIED FORWARD TO SUMMARY OF SCHEDULES 
  
R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
 Amount 

 R             c  

            

    
SECTION 12: 
MISCELLANEOUS ITEMS 

   
  

  

            

12.1   
Upgrade access road to the 
Lethabong WWTW 

Prov 
Sum 

1 R 1 350,000.00  R 1,350,000.00  

            
12.2   Relocation and/or protection of 

existing services to allow 
uninterrupted operation of the 
plant 

Prov 
Sum 

1  R 300,000.00   R 300,000.00  

            
12.3 

  

Reimbursement for any other 
specialist work required by the 
Employer identified during 
construction 

Prov 
Sum  

1 

R 200,000.00  

 
R 200,000.00 

            

12.4   

Spares and Tools: Supply 
specified spares not itemised 
elsewhere in this Schedule of 
Quantities 

Prov 
Sum  

1  R 20,000.00   R 20,000.00  

            
12.5   Recommended spares and tools 

as per Returnable Technical Data 
Sheets 

Prov 
sum 1  R 20,000.00   R 20,000.00  

            
12.6   Providing 2 draft copies of the 

Installation, Operation and 
Maintenance Manual prior to 
commissioning of the Works. 

Sum 

 
 

1 
 R   R  

            

12.7   

Providing 6 final copies of the 
Installation, Operation and 
Maintenance Manual prior to 
commissioning of the Works. 

Sum 

 
 

1 
 R   R  

            

12.8   

Provision of all Test Certificates 
and Certificate of Compliance in 
terms of the Code of Practice for 
Wiring of Premises. 

Sum 1  R   R  

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      
R             c  

 Amount 
 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

12.9   Supply and install Air-
conditioning Unit in MCC Room 
(24000BTU Air-conditioning 
Unit) 

Sum 1  R   R  

            
       
12.10   Modification to existing control 

room to allow for the installation 
of new MCC panel 

Prov. 
Sum 

1 
R      50,000.00  R 50,000.00 

            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
              

 
TOTAL SECTION 12 CARRIED FORWARD TO SUMMARY OF SCHEDULES 

  
R  
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Item 
No 
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Clause 

Short Description Unit Quantity 
 Rate                                                      

R             c  
 Amount 

 R             c  

              

    SECTION: E1         

    
LV Switchgear and Control 
Assemblies 

       

            

    Switchgear Assemblies         

             

    
New Reactor Mixer, RAS, Clarifier 
Bridge Motor Control Centre complete. 
Factory acceptance testing. 

         

               
E1.1   Supply Sum 1  R   R  
              
E1.2   Install Sum 1  R   R  
              
E1.3   Testing and Commissioning Sum 1  R   R  

             

    
New RAS Pump Station Motor Control 
Centre complete. Factory acceptance 
testing. 

       

             
E1.4   Supply Sum 1  R   R  
              
E1.5   Install Sum 1  R   R  
              
E1.6   Testing and Commissioning Sum 1  R   R  
             

    Field Control Stations        

             
E1.7   Supply Sum 6  R   R  
              
E1.8   Install Sum 6  R   R  
              
E1.9   Testing and Commissioning Sum 6  R   R  
       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
Amount 

 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
 R  
 

       

E1.10   
Allow for all costs and expenses in 
connection with the Site Delivery of 
items in this section 

    

             
E1.11   Supply Sum 1  R   R  
              
E1.12   Modification of existing control panels  Sum 1  R   R  
              

    

All other items not included above but 
which are nevertheless necessary to 
meet the Scope of Work and/or are 
required for the proper, safe and 
effective operation of the plant 
(Specify):- 

        

              
E1.13   ………………………………………………..     R  R  
              
E1.14   ………………………………………………..     R  R  
              

E1.15   
……………………………………………….. 

   R  
  
R  
  

  
TOTAL SECTION: E1 Carried to Summary 

  
 R  
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Item 
No 

Payment 
Clause 

Short Description Unit Quantity 
 Rate                                                      

R             c  
 Amount 

 R             c  

              

    SECTION E2         

    Area Lighting          

               

  
  Allow for all the costs and expenses in 

connection with the following: 
         

               

    High mast light fitting          

               

E2..1   Supply No 1  R   R  

              

E2..2   Install No 1  R   R  

              

E2..3   Testing and Commissioning No 1  R   R  

              

    Photometric Cell         

              

E2..4   Supply  No 1  R   R  

             

E2..5   Installation No 1  R   R  

              

E2..6 

  All other items not included above but 
which are nevertheless necessary to 
meet the Scope of Work and/or are 
required for the proper, safe and effective 
operation of the plant (Specify) 

Sum 1  R   R  

               

    ………………………………………………..      R   R  

              

    ………………………………………………..      R   R  

              

    ………………………………………………..      R   R  

              

    ………………………………………………..      R   R  

              

    ………………………………………………..      R   R  

              

    ………………………………………………..      R   R  

              

  
 TOTAL SECTION: E2 Carried to Summary 

  
 R  
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Item 
No 

Payment 
Clause 

Short Description Unit Quantity 
 Rate                                                      

R             c  
 Amount 

 R             c  

              

    SECTION E3         

    Cable Supports        

            

    

Allow for all costs and 
expenses in connection with 
design, manufacture, routine 
testing, factory acceptance 
testing (if indicated), supply, 
delivery, offloading and 
storage of the following 
materials and equipment: 

       

             

    

Cable Ladder - Stainless steel 
welded cable ladder, 3mm thick 
side rails, channel cross rungs at 
300mm centres, complete with 
couplers, clamps, threaded rods, 
hangers, cantilevers, brackets etc. 
to fix to trusses, walls. 

       

              

    100 x 100mm (W x H)         

              
E3.1   Straight length m -  R   Rate only  
               
E3.2   Bends for cable ladder above No -  R   Rate only  
               

    200 x 100mm (W x H)         

               
E3.3   Straight length m -  R   Rate only  
               
E3.4   Bends for cable ladder above No -  R   Rate only  
               

    300 x 100mm (W x H)          

               
E3.5   Straight length m -  R   Rate only  
               
E3.6   Bends for cable ladder above No -  R   Rate only  
               
       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
 Rate                                                      

R             c  
Amount 

 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
 R  

 

    600 x 100mm (W x H)         

               
E3.7   Straight length m -  R   Rate only  
               
E3.8   Bends for cable ladder above No -  R   Rate only  
               

    800 x 100mm (W x H)         

               
E3.9   Straight length m -  R   Rate only  
               
E3.10   Bends for cable ladder above No -  R   Rate only  
               

    1000 x 100mm (W x H)          

              

E3.11   Straight length m -  R   Rate only  

               

E3.12   Bends for cable ladder above No -  R   Rate only  
              

    

Wire Mesh Tray - Stainless steel 
welded Wire Mesh Cable Tray, 50 x 
50mm Base Aperture, 25 x 50mm 
Side Aperture, complete with 
splices, couplers, clamps, threaded 
rods, hangers, brackets etc to fix to 
trusses, walls etc 

         

               
    100 x 50mm (W x H), Ø 4mm Wire          
               
E3.13   Straight length m -  R   Rate only  
       
    200 x 50mm (W x H), Ø 4mm Wire          
               
E3.14   Straight length m -  R   Rate only  
               
    300 x 50mm (W x H), Ø 4mm Wire          
               
E3.15   Straight length m -  R   Rate only  
       
       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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Ref 
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Rate                                                      

R             c 
Amount 

 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
 R  

 

    
400 x 50mm (W x H), Ø 4mm 
Wire 

         

               

E3.16   Straight length m -  R   Rate only  

               

    
Supply hot dipped galvanized 
steel conduit 

         

               

E3.17   20 Ø mm m -  R   Rate only  

               

E3.18   25 Ø mm m -  R   Rate only  

               

    
Allow for all costs and expenses 
in connection with the Site 
installation of the following: 

         

               

    

Cable Ladder - Stainless steel 
welded cable ladder, 3mm thick 
side rails, channel cross rungs at 
300mm centres, complete with 
couplers, clamps, threaded rods, 
hangers, cantilevers, brackets etc. 
to fix to trusses, walls. 

         

               

    100 x 100mm (W x H)          

               

E3.19   Straight length m -  R   Rate only  

              

E3.20   Bends for cable ladder above No -  R   Rate only  

               

              

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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R             c  
 Amount 

 R             c  

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

    200 x 100mm (W x H)          

               

E3.21   Straight length m -  R   Rate only  

               

E3.22   Bends for cable ladder above No -  R   Rate only  

               

    300 x 100mm (W x H)           

               

E3.23   Straight length m -  R   Rate only  

               

E3.24   Bends for cable ladder above No -  R   Rate only  

               

    600 x 100mm (W x H)          

               

E3.25   Straight length m -  R   Rate only  

               

E3.26   Bends for cable ladder above No -  R   Rate only  

               

    800 x 100mm (W x H)          

               

E3.27   Straight length m -  R   Rate only  

               

E3.28   Bends for cable ladder above No -  R   Rate only  

               

    1000 x 100mm (W x H)          

               

E3.29   Straight length m -  R   Rate only  

               

E3.30   Bends for cable ladder above No -  R   Rate only  

       

    

Wire Mesh Tray - Stainless steel 
welded Wire Mesh Cable Tray, 50 
x 50mm Base Aperture, 25 x 
50mm Side Aperture, complete 
with splices, couplers, clamps, 
threaded rods, hangers, brackets 
etc to fix to trusses, walls etc 

         

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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No 
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Rate                                                      

R             c 
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

    

Wire Mesh Tray - Stainless steel welded 
Wire Mesh Cable Tray, 50 x 50mm Base 
Aperture, 25 x 50mm Side Aperture, 
complete with splices, couplers, clamps, 
threaded rods, hangers, brackets etc to 
fix to trusses, walls etc 

         

               
    100 x 50mm (W x H), Ø 4mm Wire          
               
E3.31   Straight length m -  R   Rate only  
               
    200 x 50mm (W x H), Ø 4mm Wire          
               
E3.32   Straight length m -  R   Rate only  
               
    300 x 50mm (W x H), Ø 4mm Wire          
               
E3.33   Straight length m -  R   Rate only  
               
    400 x 50mm (W x H), Ø 4mm Wire          
               
E3.34   Straight length m -  R   Rate only  
              
    Supply Stainless steel conduit          
               
E3.35   20 Ø mm m -  R   Rate only  
               
E3.36   25 Ø mm m -  R   Rate only  
              

E3.37   Provisional Sum for cable supports 
Prov 
Sum 

1 R 20,000.00  R 20,000.00  

              

    
Percentage mark up on above item for 
contractor’s overheads and profit (State 
in % and extend as an amount) 

% 
 
R20,000.00  

 _____ %   R  
              
               
       

TOTAL CARRIED FORWARD TO NEXT PAGE 
  
R  
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Item 
No 

Payment 
Ref 

Description Unit Qty 
Rate                                                      

R             c 
Amount 

 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

    

All other items not included above but 
which are nevertheless necessary to 
meet the Scope of Work and/or are 
required for the proper, safe and 
effective operation of the plant 
(Specify):- 

       

               

    ……………………………………………….. Sum     R   R  
               
    ……………………………………………….. Sum     R   R  
               
    ……………………………………………….. Sum     R   R  
               
    ……………………………………………….. Sum     R   R  
               
    ……………………………………………….. Sum     R   R  
              
    ……………………………………………….. Sum     R   R  
              

               

               

   
 TOTAL SECTION: E3 Carried to Summary 

  
 R  
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Item 
No 
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R             c  
 Amount 

 R             c  

              
    SECTION: E4         
    LV Cables         
              

    

Allow for all the costs and 
expenses in connection with 
the design, manufacture, 
routine testing, factory 
acceptance testing (if 
indicated), supply, delivery, 
offloading and storage of the 
following materials and 

equipment: 

         

              

    

Cu/PVC Insulated/PVC 
Bedded/SWA/PVC Sheathed 
600/1000V multicore cable with 
stranded conductors.  

        

              
E4.1   2.5mm² x 4 core m 100  R   R  
              
E4.2   4.0mm² x 4 core m 100  R   R  
              
E4.3   6mm² x 4 core m 400  R   R  
              
E4.4   10mm² x 4 core m 100  R   R  
               
E4.5   16mm² x 4 core m -  R   Rate only  
               
E4.6   25mm² x 4 core m 100  R   R  
              
E4.7   35mm² x 4 core m 100  R   R  
               
E4.8   50mm² x 4 core m -  R   Rate only  
               
E4.9   70mm² x 4 core m -  R   Rate only  
               
E4.10   95mm² x 4 core m -  R   Rate only  
               
E4.11   120mm² x 4 core m -  R   Rate only  
               
E4.12   150mm² x 4 core m -  R   Rate only  
       

TOTAL CARRIED FORWARD TO NEXT PAGE 
R  
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No 
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R             c 
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
  
R  

E4.13   185mm² x 4 core m -  R   Rate only  
               
E4.14   240mm² x 4 core m -  R   Rate only  
               
E4.15   300mm² x 4 core m -  R   Rate only  
               
E4.16   400mm² x 4 core m -  R   Rate only  
              

    

Cable terminations for Cu/PVC 
Insulated/PVC 
Bedded/SWA/PVC Sheathed 
600/1000V multicore cables, 
complete, including gland 
shroud, lugs, number tags, etc 
and connection. 

         

               
E4.17   2.5mm² x 4 core No 8  R   R  
              
E4.18   4.0mm² x 4 core No 8  R   R  
              
E4.19   6mm² x 4 core No 8  R   R  
              
E4.20   10mm² x 4 core No 2  R   R  
               
E4.21   16mm² x 4 core No -  R   Rate only  
               
E4.22   25mm² x 4 core No 2  R   R  
               
E4.23   35mm² x 4 core No 2  R   R  
               
E4.24   50mm² x 4 core No -  R   Rate only  
               
E4.25   70mm² x 4 core No -  R   Rate only  
               
E4.26   95mm² x 4 core No -  R   Rate only  
               
E4.27   120mm² x 4 core No -  R   Rate only  
               
E4.28   150mm² x 4 core No -  R   Rate only  
               
E4.29   185mm² x 4 core No -  R   Rate only  
               
E4.30   240mm² x 4 core No -  R   Rate only  

TOTAL CARRIED FORWARD TO NEXT PAGE 
R  
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TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

E4.31   300mm² x 4 core No -  R   Rate only  
               
E4.32   400mm² x 4 core No -  R   Rate only  
               

    

Cu/PVC Insulated/PVC 
Bedded/AWA/PVC Sheathed 
600/1000V single core cable with 
stranded conductors. Cable fixed to 
cable tray, drawn into sleeves or 
laid into trenches. 

         

               
E4.33   150mm² x 1 core m -  R   Rate only  
               
E4.34   185mm² x 1 core m -  R   Rate only  
              
               
E4.35   240mm² x 1 core m -  R   Rate only  
               
E4.36   300mm² x 1 core m -  R   Rate only  
               
E4.37   400mm² x 1 core m -  R   Rate only  
              
E4.38   500mm² x 1 core m -  R   Rate only  
              

    

Cable terminations for Cu/PVC 
Insulated/PVC Bedded/AWA/PVC 
Sheathed 600/1000V single core 
cables, complete, including gland 
shroud, lugs, number tags, etc and 
connection. 

         

               
E4.39   150mm² x 1 core No -  R   Rate only  
               
E4.40   185mm² x 1 core No -  R   Rate only  
               
E4.41   240mm² x 1 core No -  R   Rate only  
               
E4.42   300mm² x 1 core No -  R   Rate only  
               
E4.43   400mm² x 1 core No -  R   Rate only  
       

TOTAL CARRIED FORWARD TO NEXT PAGE 
R  
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No 
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R             c 
Amount 

 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

E4.44   500mm² x 1 core No -  R   Rate only  
               

    
Bare Copper Earth cable with 
stranded conductors. 

         

               
E4.45   2.5mm² m 100  R   R  
               
E4.46   4mm² m 100  R   R  
               
E4.47   6mm²  m 100  R   R  
               
E4.48   10mm²  m -  R   Rate only  
               
E4.49   16mm² m -  R   Rate only  
               
E4.50   25mm² m 100  R   R  
               
E4.51   35mm²  m -  R   Rate only  
               
E4.52   50mm² m -  R   Rate only  
               
E4.53   70mm²  m -  R   Rate only  
              
E4.54   95mm²  m -  R   Rate only  
       
E4.55   120mm²  m -  R   Rate only  
               
E4.56   150mm²  m -  R   Rate only  
               
E4.57   240mm²  m -  R   Rate only  
       
E4.55   120mm²  m -  R   Rate only  
               
E4.56   150mm²  m -  R   Rate only  
               
              
              
              

TOTAL CARRIED FORWARD TO NEXT PAGE 
R  
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No 
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

E4.57   240mm²  m -  R   Rate only  
              

    

Cable terminations for bare 
copper earth cables, complete, 
including gland shroud, lugs, 
number tags, etc and connection. 

         

               
E4.58   2.5mm² No 10  R   R  
              
E4.59   4mm² No 10  R   R  
              
E4.60   6mm²  No 10  R   R  
               
E4.61   10mm²  No -  R   Rate only  
               
E4.62   16mm² No -  R   Rate only  
              
E4.63   25mm² No 2  R   R  
               
E4.64   35mm²  No -  R   Rate only  
               
E4.65   50mm² No -  R   Rate only  
               
E4.66   70mm²  No -  R   Rate only  
               
E4.67   95mm²  No -  R   Rate only  
               
E4.68   120mm²  No -  R   Rate only  
               
E4.69   150mm²  No -  R   Rate only  
               
E4.70   240mm²  No -  R   Rate only  
               

TOTAL CARRIED FORWARD TO NEXT PAGE 
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 R             c 
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Allow for all costs and 
expenses in connection with 
the Site installation of the 
following: 

         

               

    

Cu/PVC Insulated/PVC 
Bedded/SWA/PVC Sheathed 
600/1000V multicore cable with 
stranded conductors.  

        

              
E4.71   2.5mm² x 4 core m 100  R   R  
              
E4.72   4.0mm² x 4 core m 100  R   R  
              
E4.73   6mm² x 4 core m 400  R   R  
              
E4.74   10mm² x 4 core m 100  R   R  
       
E4.75   16mm² x 4 core m -  R   Rate only  
               
E4.76   25mm² x 4 core m 100  R   R  
              
E4.77   35mm² x 4 core m 100  R   R  
               
E4.78   50mm² x 4 core m -  R   Rate only  
               
E4.79   70mm² x 4 core m -  R   Rate only  
               
E4.80   95mm² x 4 core m -  R   Rate only  
               
E4.81   120mm² x 4 core m -  R   Rate only  
               
E4.82   150mm² x 4 core m -  R   Rate only  
               
E4.83   185mm² x 4 core m -  R   Rate only  
       
E4.84   240mm² x 4 core m -  R   Rate only  
               
E4.85   300mm² x 4 core m -  R   Rate only  
               
E4.86   400mm² x 4 core m -  R   Rate only  
       

TOTAL CARRIED FORWARD TO NEXT PAGE 
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

    

Cable terminations for Cu/PVC 
Insulated/PVC 
Bedded/SWA/PVC Sheathed 
600/1000V multicore cables, 
complete, including gland 
shroud, lugs, number tags, etc 
and connection. 

        

               

E4.87   2.5mm² x 4 core No 8  R   R  

              

E4.88   4.0mm² x 4 core No 8  R   R  

              

E4.89   6mm² x 4 core No 8  R   R  

              

E4.90   10mm² x 4 core No 2  R   R  

               

E4.91   16mm² x 4 core No -  R   Rate only  

               

E4.92   25mm² x 4 core No 2  R   R  

              

E4.93   35mm² x 4 core No 2  R   R  

              

E4.94   50mm² x 4 core No -  R   Rate only  

               

E4.95   70mm² x 4 core No -  R   Rate only  

               

E4.96   95mm² x 4 core No -  R   Rate only  

               

E4.97   120mm² x 4 core No -  R   Rate only  

               

E4.98   150mm² x 4 core No -  R   Rate only  

               

E4.99   185mm² x 4 core No -  R   Rate only  

               

E4.100   240mm² x 4 core No -  R   Rate only  

               

TOTAL CARRIED FORWARD TO NEXT PAGE 
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E4.101   300mm² x 4 core No -  R   Rate only  
               
E4.102   400mm² x 4 core No -  R   Rate only  
               

    

Cu/PVC Insulated/PVC 
Bedded/AWA/PVC Sheathed 
600/1000V single core cable with 
stranded conductors. Cable fixed to 
cable tray, drawn into sleeves or laid 
into trenches. 

        

               
E4.103   150mm² x 1 core m -  R   Rate only  
               
E4.104   185mm² x 1 core m -  R   Rate only  
               
E4.105   240mm² x 1 core m -  R   Rate only  
               
E4.106   300mm² x 1 core m -  R   Rate only  
               
E4.107   400mm² x 1 core m -  R   Rate only  
               
E4.108   500mm² x 1 core m - R  Rate only  
               

    

Cable terminations for Cu/PVC 
Insulated/PVC Bedded/AWA/PVC 
Sheathed 600/1000V single core 
cables, complete, including gland 
shroud, lugs, number tags, etc and 
connection. 

        

               
E4.109   150mm² x 1 core No -  R   Rate only  
               
E4.110   185mm² x 1 core No -  R   Rate only  
               
E4.111   240mm² x 1 core No -  R   Rate only  
               
E4.112   300mm² x 1 core No -  R   Rate only  
               
E4.113   400mm² x 1 core No -  R   Rate only  
               
E4.114   500mm² x 1 core No - R  Rate only  
               

TOTAL CARRIED FORWARD TO NEXT PAGE 
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

       
E4.115   2.5mm² m 100  R   R  
               
               
E4.116   4mm² m 100  R   R  
              
E4.117   6mm²  m 100  R   R  
               
E4.118   10mm²  m -  R   Rate only  
               
E4.119   16mm² m -  R   Rate only  
               
E4.120   25mm² m 100  R   R  
               
E4.121   35mm²  m -  R   Rate only  
               
E4.122   50mm² m -  R   Rate only  
               
E4.123   70mm²  m -  R   Rate only  
              
E4.124   95mm²  m -  R   Rate only  
               
E4.125   120mm²  m -  R   Rate only  
               
E4.126   150mm²  m -  R   Rate only  
               
E4.127   240mm²  m -  R   Rate only  
              

    

Cable terminations for bare copper 
earth cables, complete, including 
gland shroud, lugs, number tags, 
etc and connection. 

        

               
E4.128   2.5mm² No 10  R   R  
              
E4.129   4mm² No 10  R   R  
              
E4.130   6mm²  No 10  R   R  
               
E4.131   10mm²  No -  R   Rate only  
               

TOTAL CARRIED FORWARD TO NEXT PAGE 
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 R             c 
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E4.132   16mm² No -  R   Rate only  

       
E4.133   25mm² No 2  R   R  
               
E4.134   35mm²  No -  R   Rate only  
               
E4.135   50mm² No -  R   Rate only  
               
E4.136   70mm²  No -  R   Rate only  
               
E4.137   95mm²  No -  R   Rate only  
               
E4.138   120mm²  No -  R   Rate only  
               
E4.139   150mm²  No -  R   Rate only  
               
E4.140   240mm²  No -  R   Rate only  
               

E4.141   
Allow for all costs and expenses 
in connection with the Site 
Delivery of items in this section 

Sum 1  R   R  

E4.142   Trenching and backfiling:         

    

Excavate and set excavated 
material aside for re-use as filling for 
cable or sleeve trench not 
exceeding 1m deep: 

        

             
    In earth m3 135  R   R  
              

    In soft rock m3 55  R   R  

              

    In rock m3 15  R   R  

              

    
Bedding material imported from off-
site sources (provisional) 

m3 205  R   R  

              

    Danger Tape 400mm overlapping m 500  R   R  

       

    
Cable Marker with engraved steel 
plate 

No 15  R   R  

              

TOTAL CARRIED FORWARD TO NEXT PAGE 
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 R             c 
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    Cable Marker with engraved steel plate No 15  R   R  

              

E4.143   

All other items not included above, but 
which are nevertheless necessary to 
meet the Specification and/or required for 
the proper, safe and effective operation of 
the plant (Specify) 

         

               

    ………………………………………………..         

              

    ………………………………………………..         

              

  
TOTAL SECTION: E4 Carried to Summary 

  
 R  
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R             c  
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 R             c  

              
    SECTION: I1         

  
  Instrumentation, Control and 

Data Cables 
        

              

  

  Allow for all the costs and 
expenses in connection with 
the design, manufacture, 
routine testing, factory 
acceptance testing (if 
indicated), supply, delivery, 
offloading and storage of the 
following materials and 
equipment: 

         

               

  

  Cu/PVC Insulated/PVC 
Bedded/SWA/PVC Sheathed 
600/1000V multicore control 
cables with stranded conductors. 
Cable fixed to cable tray, drawn 
into sleeves or laid into trenches. 

         

              
I1..1   2.5mm² x 4 core m 200  R   R  
              
I1..2   2.5mm² x 7 core m 200  R   R  
              
I1..3   1.5mm² x 12 core m 100  R   R  
              
I1..4   1.5mm² x 19 core m -  R   Rate only  
               
I1..5   1.5mm² x 24 core m -  R   Rate only  
               
I1..6   1.5mm² x 30 core m -  R   Rate only  
               
I1..7   1.5mm² x 37 core m -  R   Rate only  
               
I1..8   CAT6 Cable m -  R   Rate only  
               

I1..9 
  Armoured Multimode Fibre optic 

Cable (8C) 
m 100 

 R  
 R  

               
I1..10   Fieldbus Cables m -  R   Rate only  
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R 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   194 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Item 
No 

Payment 
Ref 

Description Unit Qty 
Rate                                        

R        c 
Amount 

 R             c 
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  Cable terminations for multicore 
control cable complete, including 
gland shroud, lugs, number tags, 
etc and connection. 

         

              
I1..11   2.5mm² x 4 core No 16  R   R  
              
I1..12   2.5mm² x 7 core No 16  R   R  
              
I1..13   1.5mm² x 12 core No 8  R   R  
               
I1..14   1.5mm² x 19 core No -  R   Rate only  
               
I1..15   1.5mm² x 24 core No -  R   Rate only  
               
I1..16   1.5mm² x 30 core No -  R   Rate only  
               
I1..17   1.5mm² x 37 core No -  R   Rate only  
              
I1..18   CAT6 Cable No -  R   Rate only  
              

I1..19 
  Armoured Multimode Fibre optic 

Cable (8C) including splicing 
No 

4  R   R  

               
I1..20   Fieldbus Cables No -  R   Rate only  
              

  
  Extra low voltage instrumentation 

cable fixed to cable tray, drawn 
into sleeves or power skirting.  

         

               
I1..21   1.5mm² 1-pair m 100  R   R  
              
I1..22   1.5mm² 2-pair m 100  R   R  
    

 
        

I1..23   1.5mm² 4-pair m -  R   Rate only  
    

 
         

I1..24   1.5mm² 12-pair m -  R   Rate only  
               
I1..25   1.5mm² 19-pair m -  R   Rate only  
               

TOTAL CARRIED FORWARD TO NEXT PAGE 
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I1..26   1.5mm² 30-pair m -  R   Rate only  
               
I1..27   1.5mm² 1-triad m -  R   Rate only  
               
I1..28   1.5mm² 2-triad m -  R   Rate only  
               

  
  Terminations for Extra low voltage 

instrumentation cable  
    

  
   

    
 

         
I1..29   1.5mm² 1-pair No 10  R   R  
              
I1..30   1.5mm² 2-pair No 10  R   R  
               
I1..31   1.5mm² 4-pair No -  R   Rate only  
               
I1..32   1.5mm² 12-pair No -  R   Rate only  
    

 
         

I1..33   1.5mm² 19-pair No -  R   Rate only  
    

 
        

I1..34   1.5mm² 30-pair No -  R   Rate only  
    

 
         

I1..35   1.5mm² 1-triad No -  R   Rate only  
    

 
         

I1..36   1.5mm² 2-triad No -  R   Rate only  
    

 
        

  

  Instrumentation Power cable 
Cu/PVC Insulated/PVC 
Bedded/SWA/PVC Sheathed 
600/1000V multicore with stranded 
conductors. Cable fixed to cable 
tray, drawn into sleeves or laid into 
trenches.  

         

    
 

        
I1..37   2.5mm² x 3 core m -  R   Rate only  
    

 
         

I1..38   2.5mm² x 4 core m -  R   Rate only  
    

 
         

  

  Terminations for Instrumentation 
Power cable Cu/PVC 
Insulated/PVC Bedded/SWA/PVC 
Sheathed 600/1000V multicore 
with stranded conductors. 
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 R             c 
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I1..39   2.5mm² x 3 core No -  R   Rate only  

    
 

         

I1..40   2.5mm² x 4 core No -  R   Rate only  

    
 

         

I1..41 

  Allow for all costs and expenses in 
connection with the Site Delivery 
of items in this section 

Sum 1  R   R  

              

    Trenching and backfilling         

              

  

  Cu/PVC Insulated/PVC 
Bedded/SWA/PVC Sheathed 
600/1000V multicore control 
cables with stranded conductors. 
Cable fixed to cable tray, drawn 
into sleeves or laid into trenches. 

         

              

I1.42   2.5mm² x 4 core m 200  R   R  

              

I1.43   2.5mm² x 7 core m 200  R   R  

              

I1.44   1.5mm² x 12 core m 100  R   R  

               

I1.45   1.5mm² x 19 core m -  R   Rate only  

               

I1.46   1.5mm² x 24 core m -  R   Rate only  

               

I1.47   1.5mm² x 30 core m -  R   Rate only  

               

I1.48   1.5mm² x 37 core m -  R   Rate only  

               

I1.49   CAT6 Cable m -  R   Rate only  

               

I1.50 
  Armoured Multimode Fibre optic 

Cable (8C) 
m 100 

 R   R  
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE 
 R  

R 

I1.51   Fieldbus Cables m -  R   Rate only  
              

  

  Cable terminations for 
multicore control cable 
complete, including gland 
shroud, lugs, number tags, etc 
and connection. 

         

              
I1.52   2.5mm² x 4 core No 16  R   R  

              
I1.53   2.5mm² x 7 core No 16  R   R  

              
I1.54   1.5mm² x 12 core No 8  R   R  

               
    1.5mm² x 19 core No -  R   Rate only  

I1.55              
    1.5mm² x 24 core No -  R   Rate only  

I1.56              
    1.5mm² x 30 core No -  R   Rate only  

I1.57              
    1.5mm² x 37 core No -  R   Rate only  

I1.58             
    CAT6 Cable No -  R   Rate only  

I1.59             

  
  Armoured Multimode Fibre 

optic Cable (8C) including 
splicing 

No 4 
 R   R  

I1.60              
    Fieldbus Cables No -    Rate only  

I1.61             

  

  Extra low voltage 
instrumentation cable fixed to 
cable tray, drawn into sleeves 
or power skirting.  

         

               
I1.62   1.5mm² 1-pair m 100  R   R  

              
I1.63   1.5mm² 2-pair m 100  R   R  

    
 

        
I1.64   1.5mm² 4-pair m -  R   Rate only  

    
 

         
I1.65   1.5mm² 12-pair m -  R   Rate only  

TOTAL CARRIED FORWARD TO NEXT PAGE 
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I1.66   1.5mm² 19-pair m -  R   Rate only  

               
I1.67   1.5mm² 30-pair m -  R   Rate only  

               
I1.68   1.5mm² 1-triad m -  R   Rate only  

               
I1.69   1.5mm² 2-triad m -  R   Rate only  

       

  
  Terminations for Extra low 

voltage instrumentation cable  
    

  
   

              
I1.70   1.5mm² 1-pair No 10  R   R  

              
I1.71   1.5mm² 2-pair No 10  R   R  

               
I1.72   1.5mm² 4-pair No -  R   Rate only  

               
I1.73   1.5mm² 12-pair No -  R   Rate only  

              
I1.74   1.5mm² 19-pair No -  R   Rate only  

             
I1.75   1.5mm² 30-pair No -  R   Rate only  

              
               

I1.76   1.5mm² 1-triad No -  R   Rate only  
              

I1.77   1.5mm² 2-triad No -  R   Rate only  

  
  Terminations for Extra low 

voltage instrumentation cable  
    

  
   

              
I1.70   1.5mm² 1-pair No 10  R   R  

              
I1.71   1.5mm² 2-pair No 10  R   R  

               
I1.72   1.5mm² 4-pair No -  R   Rate only  

               
I1.73   1.5mm² 12-pair No -  R   Rate only  

              
I1.74   1.5mm² 19-pair No -  R   Rate only  

             
I1.75   1.5mm² 30-pair No -  R   Rate only  

       
       

TOTAL CARRIED FORWARD TO NEXT PAGE 
 
R 
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TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

I1.76   1.5mm² 1-triad No -  R   Rate only  
    

 
         

I1.77   1.5mm² 2-triad No -  R   Rate only  
    

 
        

  

  Instrumentation Power cable Cu/PVC 
Insulated/PVC Bedded/SWA/PVC 
Sheathed 600/1000V multicore with 
stranded conductors. Cable fixed to cable 
tray, drawn into sleeves or laid into 
trenches.  

    

  

   

    
 

        
I1.78   2.5mm² x 3 core m -  R   Rate only  

    
 

         
I1.79   2.5mm² x 4 core m -  R   Rate only  

    
 

         

  

  Terminations for Instrumentation Power 
cable Cu/PVC Insulated/PVC 
Bedded/SWA/PVC Sheathed 600/1000V 
multicore with stranded conductors. 

    

  

   

    
 

         
I1.80   2.5mm² x 3 core No -    Rate only  

    
 

         
I1.81   2.5mm² x 4 core No -  R   Rate only  

    
 

         

I1.82 

  Allow for all costs and expenses in 
connection with the Site Delivery of items 
in this section 

Sum 1  R   R  

               

  

  All other items not included above, but 
which are nevertheless necessary to 
meet the Specification and/or required 
for the proper, safe and effective 
operation of the plant (Specify) 

      

   

    
 

         
    ………………………………………………..      R   R  
              
    ………………………………………………..      R   R  
              
    ………………………………………………..      R   R  
              

  
 TOTAL SECTION: I1:  Carried to Summary 

 R  
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 R             c  

              
    SECTION: I2         
    Remote I/O        
             
    RAS Pump Station Remote IO        
              
I2..1   Supply Sum 1  R   R  
              
I2..2   Install  Sum 1  R   R  
              
I2..3   Testing and Commissioning Sum 1  R   R  
              

I2..4  
Allow for all costs and expenses in 

connection with the Site Delivery of 
items in this section 

Sum 1  R   R  

              

I2..5   

All other items not included above, but 
which are nevertheless necessary to 
meet the Specification and/or required for 
the proper, safe and effective operation of 
the plant (Specify) 

        

               

    ………………………………………………..      R   R  
               
    ………………………………………………..      R   R  
              
    ………………………………………………..      R   R  
              
    ………………………………………………..      R   R  
              
    ………………………………………………..      R   R  
              
    ………………………………………………..         
           R   R  
              
              
              
              
              
              
              

  
TOTAL SECTION: I2:  Carried to Summary 

  
 R  
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R             c  
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 R             c  

              

    SECTION: I3         

    Industrial Network         

              

    Functional Design Specification          

I3..1             

    
Compile control system FDS as per 
specifications. Allow for 5 iterations 

Sum 1  R   R  

I3..2             

   
Allow for all costs and expenses in 
connection with the Site Delivery of 
items in this section 

Sum 1  R   R  

I3..3            

    

All other items not included above, but 
which are nevertheless necessary to 
meet the Specification and/or required for 
the proper, safe and effective operation of 
the plant (Specify) 

Sum 1  R   R  

              

    ………………………………………………..      R   R  
               
    ………………………………………………..      R   R  
              
    ………………………………………………..      R   R  
              
    ………………………………………………..      R   R  
              
    ………………………………………………..         
              
    ………………………………………………..         
              
              
              
              

  
 TOTAL SECTION: I3  Carried to Summary  

  
 R                                                        

 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C  
 

THE CONTRACT   202 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

Item 
No 

Payment 
Clause 

Short Description Unit Quantity 
 Rate                                                      

R         c  
 Amount 

 R             c  

              

    SECTION: I4         

    Instrumentation         

              

  

  Allow for all the costs and expenses in 
connection with the design, 
manufacture, painting, supplying, 
delivery, offloading and storage of the 
following materials and equipment: 

        

              
    Refered to as "Supply" in this schedule         
              

  

  Allow for all costs and expenses in 
connection with the Site installation in 
terms of in terms of FIDIC and Part C3: 
Scope of Work (excluding pre-
commissioning) for the following: 

        

              
    Refered to as "Install" in this schedule         
              

    Dissolved Oxygen Meter complete.         

              
I4..1   Supply No 1  R   R  
              
I4..2   Install No 1  R   R  
              

  
  pH Meter complete, integrated with 

Electrical Conductivity 
        

              
I4..3   Supply No 1  R   R  
              
I4..4   Install No 1  R   R  
              

    Free Chlorine Meter complete.         

              
I4..5   Supply No 1  R   R  
              
I4..6   Install No 1  R   R  
              

       

       

TOTAL CARRIED FORWARD TO NEXT PAGE 
 
R 
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 R             c 

TOTAL CARRIED FORWARD FROM PREVIOUS PAGE  R  

    Suspended Solids Meter complete.         

              

I4..7   Supply No 1  R   R  

              

I4..8   Install No 1  R   R  

  
   

No Flow switch complete. 
        

              
I4..9   Supply No 2  R   R  
              
I4..10   Install No 2  R   R  
              

I4..11 

  All other items not included above, but 
which are nevertheless necessary to 
meet the Specification and/or required for 
the proper, safe and effective operation of 
the plant (Specify) 

    

    

              

    ………………………………………………..      R   R  
              
              
    ………………………………………………..      R   R  
              
    ………………………………………………..         
              
    ………………………………………………..      R   R  
              
              

  
TOTAL SECTION: I4 Carried to Summary 

  
 R  
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No 

Payment 
Clause 

Short Description Unit Quantity 
 Rate                                                      

R             c  
 Amount 

 R             c  

21.   

SECTION 36: DAYWORKS 
(Contingencies) According to 
the Preamble to the Daywork 
Schedule: 

        

              
21.1   LABOUR         

              
    a) Artisan h 1 R Rate only 
              
    b) Charge-hand Artisan h 1 R Rate only 
              
    c) Skilled labourer h 1 R Rate only 
              
    d) Unskilled labourer h 1 R Rate only 
              

    
e) Watching, etc. necessitated by 
day work (workmen only) 

h 1 R Rate only 

              

21.2   PLANT         
              

    
a) Crawler Tractor: 100 kW to 120 
kW 

h 1 R Rate only 

              

    
b) Front-end Loader, pneumatic 
tyred or crawler type: Min. 60 kw 

h 1 R Rate only 

              
    c) Flat bed truck 5T h 1 R Rate only 
              

    
d) Trench Excavator, pneumatic 
tyred or crawler type: 

        

              
    (i) Min. 60 kw h 1 R Rate only 
              
    (ii) Min. 200 kw h 1 R Rate only 
              
    e) Mobile crane: min 10 t  h 1 R Rate only 
              
    f) Tip Truck         
              
    (i) Min. 5 m3 h 1 R Rate only 
              
    (ii) Min. 10 m3 h 1 R Rate only 
              

    
g) Compactor, vibrating plate 
type: Min. 100 kg 

h 1 R Rate only 
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h) Pump for dewatering, nom. 75 
mm to 100 mm: 

        

              
    (i) Centrifugal h 30 R Rate only 
              
    (ii) Submersible h 1 R Rate only 
              
    (iii) Well-point pump h 1 R Rate only 
              

    
i) Diesel generator : 15 to 20 kVA, 
380V 

h 1 R Rate only 

              

21.3   
HAND TOOLS : (Tenderer must 
complete rate and quantity) 

        

              
    a) Wheelbarrow Day 1 R Rate only 
              
    b) Shovels Day 1 R Rate only 
              
    c) Picks Day 1 R Rate only 
              
    d) Rakes Day 1 R Rate only 
              
    e) Handtampers Day 1 R Rate only 
              

21.4   
Mark up on materials for 
dayworks 

%     Rate only 
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SUMMARY OF SECTIONS 

BROUGHT FORWARD FROM SECTION TOTALS 

Section no Description Amount in Rand 

1 SECTION  1: PRELIMINARY AND GENERAL  R  

2 SECTION 2: NEW DISTRIBUTION BOX  R  

3 
SECTION 3: CLARIFIER/SECONDARY SETTLING 
TANK 

 R  

4 SECTION 4: ANAEROBIC ZONE REACTOR  R  

5 SECTION 5 : INTERCONNECTING PIPEWORK  R  

   SUB-TOTAL 1: CIVIL WORKS  R  

7 SECTION 6: MIXERS (STIRRERS)  R  

8 SECTION8: CLARIFIER ROTATING BRIDGES  R  

9 
SECTION 9: PUMPS AND ASSOCIATED 
PIPEWORK 

 R  

10 SECTION 10: WEIRS AND PENSTOCKS  R  

11 
SECTION 11: TRAINING OF PROCESS 
CONTROLLERS 

 R  

12 SECTION 12: MISCELLANEOUS ITEMS  R  

  SUB-TOTAL 2: MECHANICAL WORKS  R  

E1 LV SWITCHGEAR AND CONTROL ASSEMBLIES  R  

E2 AREA LIGHTING  R  

E3 CABLE SUPPORTS  R  

E4 LV CABLES  R  

  SUB-TOTAL 3: ELECTRICAL WORKS  R  

I1 
INSTRUMENTATION, CONTROL AND DATA 
CABLES 

 R  

I2 REMOTE I/O  R  

I3 FUNCTIONAL DESIGN SPECIFICATION  R  

I4 INSTRUMENTATION  R  

  SUB-TOTAL 4: INSTRUMENTATION  R  

   DAY WORKS  R  

  SUB-TOTAL 5: DAY WORKS (RATES ONLY) R  

  
TOTAL 1 (SUB TOTAL 1 + SUB TOTAL 2 + SUB 

TOTAL 3+ SUB TOTAL 4 + SUB TOTAL 5) 
 R  

      

  10% CONTIGENCIES  R  

  TOTAL 2 (Total 1 + Contingencies)   R  

  VAT (15%)  R  

  
GRAND TOTAL (VAT INCL) CARRIED TO THE 
FORM OF OFFER 

 R  
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C3 SCOPE OF WORK 
 

C3.1 STANDARD SPECIFICATIONS 

 
C3.2 PROJECT SPECIFICATIONS 
 

PART A GENERAL   
 

PS-1 Project description 

PS-2 Description of the site and access 

PS-3 Details of the works 

PS-4 Construction management requirements 

PS-5 Site facilities available 

PS-6 Facilities required on site 

PS-7 Features of the contract requiring special attention 

PS-8 Rainfall figures 

PS-9 Security clearance of personnel 

PS-10 Safety 

PS-11 Subcontractors 

PS-12 Deviation from construction programme 

PS-13 Delay in completion 

PS-14 Supply of materials 

PS-15 Execution of works 

PS-16 Information that will be provided by the municipality 

PS-17 Key performance indicators 

PS-18 Payments 

PS-19 Period of tender  

PS-20 Accept of offer 

PS-21 Evaluation 

PS-22 Validity period 

PS-23 Estimate timeframes 
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PART B VARIATIONS, AMENDMENTS & ADDITIONS TO THE STANDARD 

SPECIFICATIONS 

 

C3.3 MECHANICAL AND ELECTRICAL ENGINEERING 

 

C3.4 PROCUREMENT 

 

C3.5 CONSTRUCTION MANAGEMENT 

 
C3.6 PARTICULAR SPECIFICATIONS 

 

PB:  Building Work 

PO:  Occupational health and safety specifications 

 

C3.1 STANDARD SPECIFICATIONS 
   
The standard specifications on which this contract is based are the South African National 
Standards(SANS) 1200 Volumes 1 & 2. For the purpose of this Contract the latest issues 
of the following Standard Specifications for Civil Engineering Construction, applicable at 
the date of tender advertisement, shall apply: 
 

SANS NO.  SECTION NAME 

SANS (previously SABS) 1200 A : General 

SANS (previously SABS) 1200 AB : Engineer's Office 

SANS (previously SABS) 1200 C : Site Clearance (Amendment 1, 1982) 

SANS (previously SABS) 1200 D : Earthworks (Amendment 1, 1990) 

SANS (previously SABS) 1200 DB : Earthworks (Pipe Trenches) 

SANS (previously SABS) 1200 DM : Earthworks (Roads, Subgrade) 
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SANS (previously SABS) 1200 G : Concrete (Structural) 

SANS (previously SABS) 1200 HA : Structural Steelwork (Sundry Items) 

SANS (previously SABS) 1200 L : Medium-Pressure Pipelines 

SANS (previously SABS) 1200 LB : Bedding (Pipes) 

SANS (previously SABS) 1200 LC : Cable Ducts 

SANS (previously SABS) 1200 LD : Sewers 

SANS (previously SABS) 1200 LE : Stormwater Drainage  

SANS (previously SABS) 1200 M : Roads (General) 

SANS (previously SABS) 1200 ME : Subbase 

SANS (previously SABS) 1200 MF : Base 

SANS (previously SABS) 1200 MG : Bituminous Surface Treatment 

SANS (previously SABS) 1200 MJ : Segmented Paving 

SANS (previously SABS) 1200 MK : Kerbing and Channelling 

SANS (previously SABS) 1200 MM : Ancillary Roadworks 
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C3.2  PROJECT SPECIFICATIONS 

 

 

STATUS 

 

The project specification, consisting of two parts and forms an integral part of the contract and 

supplements the standard specifications.  

 

Part A contains a general description of the works, the site and the requirements to be met and 

detailed specifications. 

 

Part B contains variations, amendments and additions to the standardized specifications and, if 

applicable, the particular specifications.  

 

In the event of any discrepancy between a part or parts of the standardized or particular 

specifications and the project specification, the project specification shall take precedence. In the 

event of a discrepancy between the specifications, (including the project specifications) and the 

drawings and / or the bill of quantities, the discrepancy shall be resolved with the engineer before 

the execution of the work under the relevant item. 

 

The standard specifications which form part of this contract have been written to cover all phases of 
work normally required for road contracts, and they may therefore cover items not applicable to this 
particular contract. 
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PART A: GENERAL 
 
 

PS1 PROJECT DESCRIPTION 
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 
RETICULATION SYSTEM - PHASE C  

 

PS2 DESCRIPTION OF THE SITE AND ACCESS 
 
2.1 Location of site 

 
The site is situated at the existing Lethabong Wastewater Treatment Works and is shown on the 
locality plan in Part C4-Site Information.  Access to the site is via the R510 from Rustenburg, 
through Lethabong and onto an existing gravel track of about 300m to the Lethabong WWTW.  
 

 
2.2  Access to site 
 

No additional payment shall be made for the use of temporary haul roads and all relevant costs 
shall be deemed to be covered by the appropriate rates. 
 
The Contractor must note that no additional payment will be made for the construction of 
temporary access roads to the construction site, borrow areas or to the spoil sites, except for 
payment made under payment item A 8.3.2.2 of SABS 1200 A. 

 
2.3 Existing/Known services 

 
The positions of existing services, insofar as they are known, are shown on the drawings. Items 
have been allowed in the Bills of Quantities for dealing with and protecting services. 
 
The Contractor shall take whatever precautions necessary to protect these services from 
damage during the period of the Contract. Notice must be served within 4 hours to the Engineer 
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or Employer as and when any services are incidentally damaged. 

 

PS3 DETAILS OF THE WORKS 
 

3.1 Description of works 

 
The contract comprises the civil engineering construction of concrete water retaining structures, 
building works, interconnecting pipework, general site works, and the installation of mechanical 
and electrical equipment. 
 
All arrangements regarding security and access to site shall be covered by the Contractor under 
this contract and all cost associated with liaising, accommodation, providing facilities and co-
ordination shall be deemed to be covered by the rates under this contract. 
 
Work included in this contract entails the construction of various concrete, water retaining 
structures, pipe work, electrical and mechanical equipment installation, limited mechanical 
equipment design, site works, minor road works and tie-in with existing facilities.  The main works 
are as listed below: 

 

a) Site clearance and excavations 

b) Construction of a new biological reactor (anaerobic zone) 

c) Interconnecting pipework, manholes and boxes 

d) 4 off vertical shaft mixers; 

e) 1 off return activated sludge pumps; 

f) knife-gate valve; 

g) 1 off 19 m final clarifier with mechanical equipment; 
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h) Adjustable weirs, sluice gates and handstops; 

i) Flow meters, online water quality monitoring equipment and ancillary equipment for 

controlling waste sludge; 

j) Electrical switchboards, switchgear and cables, including electrical cable reticulation on 

site; 

k) Grouting in of pipes through walls, grout base plates of mechanical equipment to 

concrete plinths. 

l) Area lighting 

Construction methods must be such that no property or life is endangered.  The Employer 
accepts no responsibility for work that is done outside the site boundaries without the Employer’s 
Agent's approval. 

All excavations, bedding and back filling for cable and pipe trenches done in this contract, no 
additional payment for re-programming of the works and/or any delays that may be caused by 
bad co-ordination, unless otherwise agreed by the Employer’s Agent. 

As indicated in Clause 21 of the General Conditions of Contract (2015), the Contractor shall 
afford reasonable facilities to other Contractors.  Contracts covering the supply and installation of 
plant will be executed concurrently with this contract and the Contractor will be required to afford 
reasonable facilities to Contractors and also to carry out certain work in connection with the 
installation of plant and pipe work.  Provision has been made in the Schedule of Quantities for 
such work, insofar as it can be foreseen. 

Sufficient photos of existing structures and areas that have to be crossed must be taken by the 
Contractor and handed over to the Employer’s Agent before such operations commence.  No 
payment will be made in this regard and it shall be deemed to be covered in the preliminary and 
general items. 

The Contractor must program his work in such a way that no construction is to be done during 
the Christmas holiday season and Easter weekend as set out in the Contract Data. 
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The compilation of the construction program and any amendments thereto during the course of 
construction shall be at the cost of the Contractor and shall not be measured elsewhere in this 
contract. 

The sequence of work must be executed in such a way that the existing works remain in 
operation throughout the duration of the contract with the exception of a few hours 
allowed for main break-ins or tie-ins.  The contractor must take into account when 
programming the work, the sequence within which various structures have to be constructed. 

The first action to be completed before any excavation on site commences is the locating existing 
services on site. 

All the major and vital civil structures and pipework must be completed before mechanical 
installation commences.  Existing infrastructure shall be sufficiently protected from damage 
related to construction work. 

3.2 Nature of stratum on site 
 

Will be provided to the winning bidder. 

 
3.3 Construction in confined areas 

 
It may be necessary for the contractor to work within confined areas. Except where provided for 
in the specifications, no additional payment shall be made for work done in restricted areas. In 
certain places excavation, construction and filling works will have to be performed in a small 
(±1,0 m width) working space. The method of construction in these confined areas largely 
depends on the contractor’s constructional plant.  The contractor shall note that, unless provided 
for in terms of the scheduled payment items of the project specifications, measurement and 
payment shall be in accordance with the specified excavation, construction and filling works, 
irrespective of the method used for achieving these cross-sections and dimensions, and that the 
tendered rates and amounts shall include full compensation for all special equipment and 
construction methods and for all difficulties encountered when working in confined areas and 
narrow widths, and at or around obstructions, and that no extra payment shall be made nor shall 
any claim for additional payment be considered in such cases. This will also apply to over break 
during any excavation. 
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PS4 CONSTRUCTION PROGRAMME 
 
PS 4.1 General 

 
The submission of a construction programme as stated per clause 5.3.1 of the general 
conditions of contract is compulsory. 

 
Before any work is to be commenced on the site (within a period as stated in clause 5.12.5 of 
the general conditions of contract), the contractor must submit a detailed project programme for 
the construction of the works to the engineer for his approval. 
 
In preparation of the construction programme the contractor must liaise with the engineer and 
the programme must take into account the coordination of all activities.  The programme must 
consist of a detailed schedule or block diagram covering all aspects of the works and the 
planned time thereof must, with the contract period as time basis, be shown. 
 
Rainfall conditions will be taken as abnormal when the average rainfall, as shown in clause PS 
8, is exceeded and the contractor must then apply in writing for extension of the contract period 
using clause 6.11 of the special conditions of contract. 
 
The contractor shall submit to the engineer a realistic, detailed programme not later than 14 
days after receipt of the letter of acceptance. The programme shall be in bar-chart format 
showing in detail how the contractor proposes to complete the work covered by this contract by 
the due completion date. The following details must be stated: 
 
i) The quantity of work applicable to each bar item as well as the rate at which the work will 

be completed. 

ii) A budget of the value of completed work, month by month, for the full contract period. 

iii) The contractor’s plant commitment on the contract for every fortnight.  

iv) The critical path. 

The programme shall be kept up to date. If a contractor fails to maintain progress in terms of the 

programme, he shall produce a revised programme showing the modifications to the original 

programme necessary to ensure completion of the works before the due completion date. 
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The approval of any programme by the engineer shall have no contractual significance, other 
than satisfying the engineer that the work is carried out according to such programme and that 
the contractor undertakes to carry out the work in accordance with the programme.  The 
engineer will have the right to instruct the contractor to revise the programme if necessitated by 
circumstances. 

 
PS 4.2 Time for completion 

 
The maximum time allowed for the completion will be indicated on the allocation letter of the 
appointed bidders. 

 
PS 5 SITE FACILITIES AVAILABLE 

 

PS 5.1 Water supply 
 

Fresh water will be available for domestic and construction purposes, but the contractor must 
make arragements with the project manager for extraction points. Furthermore the contractor 
shall supply all necessary materials for the water connection at a position pointed out by the 
engineer / council representative. Water used by the Contractor from the Employer’s mains will 
be charged for at the tariffs ruling of the time of use, and the Contractor shall include for the 
payment of water used for construction purposes in his tendered rates. The availability of water 
cannot be guaranteed by the municipality and in the event of water no longer being freely 
available, the contractor must make his own arrangements to acquire it. No additional costs 
incurred by the Contractor as a result of water shortage shall shall be accepted by the 
Municipality. It should be noted that no contractor shall be permitted to draw water from 
Municipal fire hydrants. 
 
The Contractor shall take note that no direct payment will be made for any costs incurred for the 
provision of any additional water supply points nor for the cost of water used from it. The rates 
tendered for the relevant items in the preliminary and general section of the schedule shall 
include all costs for the establishment and maintenance of water supply to the works and the 
contractor shall make his own arrangements for the possible conveyance and storage of water if 
necessary. The contractor will be held responsible for any wastage of water due to negligence. 

 
PS 5.2 Power supply 
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The Contractor shall be allowed to make use of the 400 V electrical supply point on site for all 
electricity needs during construction. 

Electrical power cannot be guaranteed by the municipality. During power failures and shortages, 
the contractor must make his own arrangements for the provision of electricity. 

Electricity used by the Contractor shall be charged for at the tariffs ruling at the time. 

The Employer accepts no responsibility for any power failure due to load shedding or any other 
cause whatsoever, nor additional costs incurred by the Contractor as a result of such failures. 

The Contractor shall take note that no direct payment will be made for any costs incurred for the 
provision of any additional electrical supply points nor for the cost of electricity used.  Payment 
for the aforementioned shall be deemed to be covered by the rates and prices tendered and paid 
for the various items of work included under the Contract. 

PS 5.2 Location of Camp and Materials Storage Area 
 

The camp site and storage area will be indicated to tenderers at the site inspection following the 
compulsory clarification meeting. 

The Contractor shall confine his camp and storage of materials to the areas designated. On 
completion of the construction works the surface of the areas utilised shall be re-instated to their 
original condition. 
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PS 6 FACILITIES REQUIRED ON SITE 
 
PS 6.1 Facilities for the engineer 

 
A site office for the engineer is required.  

 
PS 6.2 Facilities for the contractor 

 
The following facilities are required on the site for the contractor in addition to the facilities 
required by the contractor for his own purposes: 

 
Ablution and sanitary facilities 

 
The contractor shall erect and maintain on the site proper ablution facilities. The contractor shall 
service and maintain the facilities in a clean and hygienic state for the duration of the contract 
period and on completion of the works it from the site. The Contractor shall supply chemical 
toilets for use by his workmen. The number of toilets shall be based on one toilet per fifteen (15) 
personnel on site. 

The Contractor’s staff will use the chemical toilet facilities at all times. 

Site Establishment 
 

The engineer in consultation with council shall indicate the location for the site office before the 
contractor establishes site. 

 
PS 6.3 Laboratory facilities  

 
The contractor shall furnish test results to both the Employer and the Engineer as part of his 
quality control on site. Payment shall be deemed to be covered under the tendered rates. 
SANAS Accredited Laboratory to be used. 

 
PS 6.4 Municipal name board 

 
2 official name boards, as per C4.2 site information: construction notice board, are required for 
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this contract. 

 
PS 6.5 Housing for the engineer and/or his representative 

 
Housing is required for the engineer or his representative. Payment for these services shall be 
through the payment items provided. 

 
PS 6.6 Housing for the contractor and/or his representative 

 
No housing is available for the contractor’s employees, and the Contractor shall make his own 
arrangements for housing his employees or transporting them to and from the site.  The 
Contractor is in all respects responsible for the housing and transporting of his employees and for 
the arrangement thereof, and no extension of time due to any delays resulting from this will be 
granted. 

PS 6.7 Telephone Facilities 
 

Telephone facilities are not needed on the site. The contractor’s representative on site shall at 
all times be reachable by cell phone. 

 
PS 6.8 Rail facilities 

 
                 The nearest rail siding is Rustenburg Railway Station. 
 
PS 6.8 Permits and Way Leaves 
 

Wayleave for working close to or in the proximity of any existing services shall be applied for by 
the Contractor. 

PS 6.9 Survey Control and Setting Out of the Works 
 

Survey pegs will be indicated to the Contractor.  The Contractor shall be solely responsible for 
the protection of the survey pegs.  The Contractor's attention is specifically drawn to the 
requirements of Clause PSA 5.1.1. 
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PS 6.10 Alterations, Additions, Extensions and Modifications to Existing Works 
 

The Contractor must confirm in writing to the Employer’s Agent within 14 days after the site has 
been handed over to him, that the accuracy of all levels, dimensions and volumes of existing 
structures or components thereof are compatible with the proposed works.   

PS 6.11 Water for Construction Purposes 
 

Water supply for construction purposes is available on site.  The Contractor shall install a water 
meter at the water supply point before any construction activities commence in order to measure 
all water used on site during this contract. 

The cost of installing the water meter shall not be paid for by the Employer but shall be deemed 
to be covered by the tendered rates. 

No extension of time due to delays resulting from installation of the water meter shall be granted. 
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PS 7 FEATURES OF THE CONTRACT REQUIRING SPECIAL ATTENTION 
 

The Engineer or Employer shall not be responsible or liable for any losses or damages incurred 
by the contractor irrespective if it is due to the execution of work as per specifications or as 
directed in writing or verbally by the Employer or Engineer. 

 
PS 7.1 Safety regulations 

 
Both the "Factories, Machinery and Building Work Act (Act 22 of 1941) and the "Machinery and 
Occupational Safety Act (Act 6 of 1983)" must, wherever they appear in the SABS 1200 
standardised specifications, be substituted by the "Occupational Health and Safety Act (Act 85 
of 1993)". 
 
The Contractor shall apply suitable proven methods for construction complying with the OHS Act 
so that his activities will not constitute a hazard to his work force, the public or any adjacent 
property.  All excavations shall be suitable safeguarded and barricaded especially during night-
time, weekends or holidays and any other day of inactivity by the Contractor.  The Contractor 
shall also ensure that excavations are shored or otherwise made safe.  The camp and 
construction site will be locked after hours to ensure the safety of the public.  No additional 
payment will be made to the Contractor for complying with these requirements. 

 
PS 7.2 “As-Built” drawings or Record Drawings 
 

As the work progresses, the Contractor shall keep full records of all amendments to and 
deviations from the drawings as issued to the Contractor at the start of the contract.  The 
Contractor must submit this information monthly with his payment certificate to the Employer’s 
Agent.  The true positions, invert levels and ground levels of all services shall be indicated on 
the drawings, for which purpose the Contractor shall receive a separate complete set of 
drawings from the Employer’s Agent at no cost.  The actual position and depth of any future 
connections, as well as any previously unknown existing services shall also be provided. 
 
The completion certificate shall only be issued after the Employer’s Agent has received a 
properly completed set of “As Built” drawings from the Contractor.  No separate payment shall 
be made for this service as all costs related thereto shall be deemed to the included in the 
relevant items. 
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PS 7.3 “As-Built” drawings or Record Drawings 
 

Progressive and systematic finishing and tidying will form an essential part of this contract.  
Under no circumstances shall spoil, rubble, materials, equipment or unfinished operations be 
allowed to accumulate unnecessarily and in the event of this occurring the Employer’s Agent 
shall have the right to withhold payment for as long as necessary in respect of the relevant 
works in the area(s) concerned. 

 

PS 8 RAINFALL FIGURES 
 

The following figures are applicable for clause 5.12.5 of the special conditions of contract: 
 
The rainfall records applicable to this Contract are those recorded at Weather Station 
Rustenburg ARG 0511/5234.  The following values of Nn and Rn shall apply: 
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MONTH Nn Rn 

Month Rn (mm) Nn   (days) 

January 130.1 4 

February 94.2 3 

March 75.1 2 

April 60.3 2 

May 9.8 0 

June 5.9 0 

July 1.6 0 

August 7.2 0 

September 18.8 0 

October 57.5 2 

November 89.4 3 

December 105.8 3 

Total 655.7 19 

 
Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded 
Rn = Average monthly rainfall in mm 
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PS 9 SECURITY CLEARANCES OF PERSONNEL 
 
Tenderers to note that the Rustenburg Local Municipality may require that security clearance 
investigations be conducted on any number of the tenderer’s personnel. 
 
If so required, by the Rustenburg Local Municipality, the tenderer must remove personnel as 
indicated immediately and ensure that they have no access to the works or documentation or 
any other information pertaining to the site.  
 
The Employer shall not be liable for any cost concerning the removal of personnel or the effect 
thereof on the execution of the work. 

 

PS 10 SAFETY 
 
PS10.1 Safety of workmen 

 
The safe conduct of the works shall be a primary consideration and the entire works shall be 
carried out in conformity with all applicable statutory regulations and requirements and tenderers 
must price their tenders accordingly. 
 
The contractor shall provide and maintain in readiness on the site, all equipment, and materials 
necessary to render first aid in case of accidents or other emergencies. The contractor shall also 
assign to the works and designate for this purpose, trained employees who are able to render 
first aid. 

 
PS10.2 Health and safety requirements 

 
It is a requirement of this contract that the contractor shall provide a safe working environment 
and to direct all his activities in such a manner that his employees and any other persons who 
may be directly affected by his activities are not exposed to hazards to their health and safety. 
 
 
To this end the contractor shall conform to all the stipulations of the Occupational Health and 
Safety Act (Act 85 of 1993) and the regulations applicable at the time of tender, which inter alia 
provide for the designation of a health and safety representative (or representatives) when an 
employer has more than 20 employees in his employ. 
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PS 11 SUB-CONTRACTORS 
 

The employer shall have the right to cede any sub-contract under this contract to a pre-
approved subcontractor, in accordance with the provisions of clause 9 of the general conditions 
of contract. A percentage of 30% made up of locally sourced material and local emerging 
subcontractors shall be subcontracted. 

 

PS 12 DEVIATION FROM CONSTRUCTION PROGRAMME 
 

The programme of work as required in terms of the “General Conditions of Contract –Second 
Edition (2015)” shall be submitted to the engineer not later than fourteen days after the 
commencement date. 
 
The contractor shall take into account the requirements of the Occupational Health and Safety 
Act, as well as the construction regulations in the drafting of the programme. 
 
The format shall not be in the form of a bar chart only, but shall also clearly indicate the 
anticipated quantity of work to be executed each month.  The construction programme shall also 
clearly indicate the local and foreign labour to be utilised for the duration of the Contract. 
 
If during the progress of the work, the quantities of the work performed per month fall below the 
expected indicated in the construction programme, or if the sequence of operation is altered, or 
if the programme is deviated from in any other way, the contractor shall, within one week after 
being notified by the engineer, submit a revised construction programme. 
 
Such a revised construction programme shall be based on the tempo of work achieved by the 
contractor up to the date of revision.  Any proposal to increase the tempo of work must be 
accompanied by positive steps to increase production by providing more labour and plant on site 
or by using the available labour and plant in a more efficient manner. 
 
Failure on the part of the contractor to work according to the programme or revised programmes 
shall be sufficient reason for the Engineer to take steps as provided for in the “General 
Conditions of Contract –Second Edition (2015)”. 
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PS 13 DELAY IN COMPLETION 
 

The contractor shall organise the works in such a manner that no delays occur.  Delay due to 
faulty organisation or lack or shortage of materials or labour or co-operation with other parties or 
to any other cause within the control of the contractor will not be countenanced and full power is 
reserved by the engineer to order the contractor to expedite the work should the work, in the 
opinion of the engineer, not progress in a satisfactory way. 

 

PS 14 SUPPLY OF MATERIALS 
 

All material to be used in the works is to be supplied by the contractor. 
 
The contractor shall ensure that the work is not delayed due to the lack of materials on site, by 
placing orders for material required under this contract as soon as possible.  No extension of 
time will be allowed for any delay due to the supply of materials. 
 
Although the quantities have been carefully calculated, it must be considered as approximate 
only and the contractor, before ordering any materials, should check the quantities required.  
The bill of quantities is provisional. 

 

PS 15 EXECUTION OF THE WORKS 
 
PS 15.1   Inspection by the engineer 
 

No portion of the work shall be proceeded with until the engineer or his representative has 
examined and approved the previous stage. If any work is covered or hidden from view before 
the engineer or his representative has inspected the work, the contractor shall at his own cost 
expose the covered or hidden work for inspection. The contractor shall also be responsible for 
making good any work damaged during the uncovering. 

 
 
PS 15.2   Site instruction book 

 
A triplicate book for site instructions shall be supplied free of charge by the Contractor and shall at 
all times be kept on the Site and accessible to the Employer’s Agent during normal working hours. 
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At the end of the Contract the Contractor shall hand the site instruction book to the Employer’s 
Agent. 

PS 15.3   Interruption of existing services 
 
The known services are indicated on the drawings, but it remains the responsibility of the 
Contractor to detect and protect the existing services.  The Contractor must liaise with all services 
owners before any excavation begins. 

The existing Lethabong Wastewater Treatment Works is to remain operational at all times 
throughout the duration of this contract. 

PS 15.3   Work considered to be labour based (labour intensive) 
 

The following components of work must be executed using labour-based construction methods. 

1. Excavation in soft material for cable trenches. 

2. Preparation of bedding and blanket. 

3. Laying and jointing of all pipes with a nominal diameter of 355 mm or less. 

4. Backfilling of all trenches with compaction excluded. 

5. Locating of existing services 

6. Mixing, placing and finishing of concrete for small concrete works. 

7. Building work including bricklaying, plastering and painting, etc. 

8. All cleaning and finishing off. 

PS 15.5  Certificate of completion 
 

When all the work under the contract have been completed to the entire satisfaction of the 
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engineer, he will issue a certificate of completion to the contractor informing the contractor of the 
date the date at which the works are deemed to be completed and accepted by the employer. 
 
The sureties provided by the contractor for the fulfilment and completion of the contract in terms 
of the form of agreement will be released upon the issue of the certificate of completion. 

 

PS 16 INFORMATION THAT WILL BE PROVIDED BY THE MUNICIPALITY 
 

To be made available on compulsory site briefing 
 
(Indicate information which will be supplied by the municipality) 

 

PS 17 KEY PERFORMANCE INDICATORS 
 

The following Key Performance Indicators will be used to assess the performance of the service 
provider: 
 
17.1 Monthly reports indicating the progress on site shall be submitted at every technical or 

special meetings arranged by council; 

17.2 EPWP job creation reports) 

 

PS 18 PAYMENTS 
 
Payment will be in accordance with the tendered pricing schedule in relation to the value of work 
done at that particular timeframe. All prices should be inclusive of VAT. A valid tax invoice must 
be submitted by the 25 of each month with all mandatory information and reporting as indicated 
in the scope of work.  
 
Payment will be made within 30 working days from receipt of invoice by the finance department. 

 

PS 19 PERIOD OF TENDER/CONSTRUCTION 
 

The period of tender is 12 months 
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PS20 ACCEPTANCE OF OFFER 
 
The municipality reserves the right not to award the tender or any part of the tender subject to 
the availability of budgetary funds.  

 
 

PS 21 EVALUATION 
 

Tenders will be evaluated on functionality first. Only tenders who receive the minimum eligible 
points will be further evaluated on price and preference points. 

 

PS 22 VALIDITY PERIOD 
 

The tender shall be valid for 90 days from date of opening the tender. 
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PART B VARIATIONS, AMENDMENTS & ADDITIONS TO THE STANDARD 

SPECIFICATIONS 

 

The term “project specifications” appearing in any of the SANS (previously SABS) 1200 
standardised specifications must be replaced with the term “scope of work”. 

The variations and additions to the specifications listed in C3.4.1.2(a) are as follows: 

    Page no. 

PS A  : General  ......................................................................... C3.18 - C3.23 
PS AB : Employer’s Agent’s Office ........................................................... C3.24 - C3.25 
PS C  : Site Clearance (Amendment 1, 1982) ................................... ….C3.26 – C3.27 
PS D  : Earthworks (Amendment 1, 1990) .............................................. C3.28 - C3.34 
PS DB : Earthworks (Pipe Trenches) ....................................................... C3.35 - C3.38 
PS DE : Earthworks (Small Earth Dams) .............................................................. C3.39 
PS DM : Earthworks (Roads, Subgrade) .................................................. C3.40 - C3.41 
PS G : Concrete (Structural) ................................................................... C3.42 - C3.50 
PS HA : Structural Steelwork (Sundry Items) ........................................................ C3.51 
PS L  : Medium-Pressure Pipelines ........................................................ C3.52 - C3.53 
PS LB : Bedding (Pipes C3.54 - C3.56 
PS LC : Cable Ducts  ......................................................................... C3.57 - C3.58 
PS LD : Sewers  ......................................................................... C3.59 - C3.61 
PS M : Roads (General) . ...................................................................... .C3.62 – C3.63 
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PS A : GENERAL 

PS A 3 MATERIALS 

PS A 3.1 QUALITY 

Substitute the second sentence of the first paragraph of A 3.1 with the following: 

Materials shall bear the official mark of the appropriate standard. 

The Contractor is responsible for the cost of all testing to ascertain that the materials do 
comply with the specified minimum requirements of the relative materials and no additional 
payment will be made for such testing. 

The Contractor shall inform the Employer’s Agent of any control testing to be done at least 
48 hours before such tests are required and must allow in his program for the time necessary 
for the tests and the processing of the results thereof. 

PS A 4 PLANT 

PS A 4.2 CONTRACTOR’S OFFICE, STORES AND SERVICES 

Add the following to A 4.2: 

The Contractor’s site agent or representative must be contactable at all times by phone. 
Should use be made of radio and/or cellular phone, these must be operational at all times with 
sufficient back-up batteries or recharging facilities. 

No housing facilities are available for the Contractor’s work force, and arrangements must be 
made by the Contractor for both accommodation and transport. The Contractor is solely 
responsible for all housing, or the arranging thereof, and no payment or extension of time will 
be allowed because of any delay and/or work damage that may arise. 

 

 



 

THE CONTRACT   233 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

PS A 5 CONSTRUCTION 

PS A 5.1 SURVEY 

PS A 5.1.1 Setting Out the Works 

Substitute the first sentence of A 5.1.1 with the following: 

The works shall be set out as shown on the drawings.  Benchmarks will be placed before 
handing over of the site. 

Add the following: 

Setting out of the works is the sole responsibility of the Contractor and shall be done from fixed 
points as indicated on the drawings.  The Contractor shall, within two (2) weeks after the site 
has been handed over to him, ascertain himself of the correctness of all points. Any 
discrepancy shall immediately be reported to the Employer’s Agent in writing.  Any costs or 
subsequent costs arising from discrepancies that had not been reported to the Employer’s 
Agent within the aforementioned period shall be the sole responsibility of the Contractor. 

Setting out the works will not be measured and paid for directly, and compensation for the 
work involved in setting out shall be deemed to be covered by the tendered rates for the 
various items of work included under the contract. 

 
PS A 5.2 WATCHING, BARRICADING, ELECTRIC LIGHTING AND TRAFFIC CROSSINGS 

 Add the following to A 5.2: 

 All excavations must be marked with barriers, reflecting tape and warning signs to satisfaction 
of the Employer’s Agent. 

PS A 5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

Add the following to A 5.4: 
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The Contractor shall as soon as possible after handing over of the site, commence with the 
detection of existing services, continue with it without interruption and finalise it at least seven 
(7) days before excavation starts at the particular section. 

Detected existing services shall also be indicated on the "Record" drawings. 

Where the Contractor is responsible for the cost of repairs carried out by the Employer or 
others, the costs will be recovered by means of a deduction from the Contractor's monthly 
payment certificate. 

PS A 5.5 DEALING WITH WATER ON WORKS 

Add the following to A 5.5: 

A high water table is expected due to significant dewatering requirements experienced on 
previous contracts at this site.  For the purposes of this contract, it must be assumed that the 
water table is at ground level and that each structure shall require dedicated dewatering 
measures. 

Special treatment of water on site shall, where necessary, be specified separately (refer 
PS D 5.2.6). 

PS A 5.6 POLLUTION 

 The Contractor’s attention is drawn specifically to dust disturbance (See PS D 5.1.4.1). 

PS A.5.7 SAFETY 

 Substitute A 5.7 with the following: 

“Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the 
Contractor’s obligations there under, the Contractor shall at its own expense (except only 
where specific provision (if any) is made in the Contract for the reimbursement to the 
Contractor in respect of particular items): 

(a) Provide to its Employees on the Site of Works, all safety materials, clothing and 
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equipment necessary to ensure full compliance with the provisions of the 
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as amended and 
effective measures to ensure the proper usage of such safety materials, clothing and 
equipment at all times; and 

(b) Provide, install and maintain of all barricades, safety signage and other measures to 
ensure the safety of workmen and all persons in, on and around the Site, as well as 
the general public; and 

(c) Implement on the Site of Works, such procedures and systems and keep all records 
as may be required to ensure compliance with the requirements of the Act at all 
times; and 

(d) Implement all necessary measures as to ensure compliance of the Act by all 
subcontractors engaged by the Contractor and their employees engaged on the 
Works; and 

(e) Comply fully with all other requirements pertaining to safety as may be specified in 
the Contract. 

The Employer and the Employer’s Agent shall be entitled, although not obliged, to make such 
inspections on the Site, as they shall deem appropriate, for the purpose of verifying the 
Contractor’s compliance with the requirement of the Act. For this purpose, the Contractor 
shall grant full access to the Site of all parts of the Site and shall co-operate fully in such 
inspection and shall make available for inspection, all such documents and records as the 
Employer’s and/or Employer’s Agent’s representatives may reasonably require. 

Where any such investigations reveal, or where it comes to the Employer’s Agent’s attention 
that the Contractor is in any way in breach of the requirements of the Act or is failing to 
comply with the provisions of this clause, the Employer’s Agent shall, in accordance with the 
provision of Clause 39 of the General Conditions of Contract, be entitled to suspend progress 
on the Works or any part thereof until such time as the Contractor has demonstrated to the 
satisfaction of the Employer’s Agent, the breach has been rectified. 

The Contractor shall have no grounds for a claim against the Employer for extension of time 
and/or additional costs if the progress on the Works or any part thereof is suspended by the 
Employer’s Agent in terms of this clause and the Contractor shall remain fully liable in respect 
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of the payment of penalties for late completion in accordance with the provisions of Clause 
43(1) of the General Conditions of Contract should the Contractor fail to complete the Works 
on or before the specified Due Completion Date in consequence of the suspension. 

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this 
clause shall constitute ground for the Employer’s Agent to act in terms of Sub-Clause 55.1.5 
of the General Conditions of Contract and for the Employer to terminate the Contract in 
accordance with the further provisions of the said Clause 55. 

PS A 5.9 TRAINING OF LOCAL LABOUR (in task) 

 An aim to this construction project is to provide as many temporary employment opportunities 
to the community of Lethabong / Rustenburg as possible. It is incumbent on the Contractor to 
provide the necessary core of artisans, skilled and semi-skilled personnel required to 
construct, supervise and adequately control the project as well as providing any necessary 
on-going training in basic construction skills. 

PS A 5.10 WORKMEN’s COMPENSATION ACT 

 It is a requirement of this contract that all labour employed on the site be covered by the 
Workmen’s Compensation Act. The Contractor is to arrange a suitable method of complying 
with the Act including the payment of the necessary levies. 

PS A 7 TESTING 

PS A 7.4 STATISTICAL ANALYSIS OF CONTROL TESTS 

Substitute A 7.4 with the following: 

Test results shall not be evaluated by statistical methods.  All results shall comply with the 
specified minimum requirements of the materials concerned. 

PS A 8 MEASUREMENT AND PAYMENT 

PS A 8.2 PAYMENT 
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Add the following to A 8.2: 

PS A 8.2.5 Adjusted Payment for Time-related Items 

The payment to the Contractor for time-related items shall be adjusted in accordance with the 
following formula in the event of the contract being extended by means of a variation order: 

    Extended contract period as 
Sum of Tendered amounts for time- related items  X   authorised by variation order 
    Tendered contract period 

The above-mentioned adjustment of the payment for time-related items shall be made in the 
Completion Payment Certificate and shall be the only payment for additional time-related 
costs. 

Add the following to A 8.4: 

PS A 8.4.6 Standing Time Costs 

a) plant  ............................................................................................  Unit : Sum per working day 

b) labour  ..........................................................................................  Unit : Sum per working day 

c) other resources (to be specified by Contractor)  ..........................  Unit : Sum per working day 

The tendered sum for each item shall include full compensation for all standing time costs of 
the specified resource of whatever nature and approved by the Employer’s Agent, which are 
not recoverable by way of the provision made in PS A 8.2.5 for the adjusted payment of time-
related items. 

For the purposes of calculating the total standing time cost, a working week shall be held to 
consist of five working days and a working day of 8 hours. 

Payment for the partial standing of any of the scheduled resources for a day or part thereof, or 
the standing of a complete resource for a part day, will be made pro rata in proportion to an 
appropriate factor assessed by the Employer’s Agent. 
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The amount by which the standing time costs is adjusted shall be subject to the contract price 
adjustment formula as defined in the conditions of contract. 

The Contractor shall take note that this payment item shall only apply to delays, which in the 
opinion of the Employer’s Agent, are incurred as a result of riot, commotion, politically 
motivated sabotage and acts of terrorism or disorder outside the Contractor's control.  This 
item shall also apply to standing time incurred as a result of labour boycotts, except that only 
sub-items (a) and (c), as applicable, will be paid where the Contractor did not pay his labour 
for the time boycotted.  Costs for delays incurred for all other circumstances shall be treated as 
provided for in the condition ns of contract. 

The provision of this clause shall in no way prejudice the right of either the Employer or the 
Contractor to determine the contract in terms of the provisions of clause 9.1.2 of the general 
conditions of contract. 

The Contractor shall take note that no payment will be considered for additional cost or time 
lost for any daily removal of plant and equipment from the site, any additional costs incurred in 
protecting his plant and site establishment, or loss incurred in respect of damage to 
construction plant, equipment and materials supplied and the works. 

In the event that GCC 15.13.1 becomes applicable, the time on which such penalties are 
calculated shall be reduced by the total standing time approved by the Employer’s Agent. 

 
PS A 8.5 PROVISIONAL AMOUNTS DETERMINED BY THE EMPLOYER’S AGENT 

PS A 8.5(b) 1 Community Liaison Officer ..........................................................................  Unit: Prov. 

A salary must be paid fortnightly by the Contractor to the person appointed as the Community 
Liaison Officer for the project.  The payment dates will be determined as soon as the CLO is 
appointed.  The hourly rate shall be specified monthly by the Department of Labour. 

PS A 8.5(b) 2Overhead costs, surcharge, and profit on (1) above .........................................  Unit: % 

The tariff is to cover the Contractor’s overheads, surcharge and profit on payments made to 
the Community Liaison Officer and Clerk of Works and will be calculated as percentage levy 
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on payments. No payments will be made on this item before any payments is made to the 
Community Liaison Officer and Clerk of Works. 

PS A 8.5(b) 3Liaising with mechanical / electrical contractors  .......................................... Unit: Sum 

All cost associated with liaison with the Mechanical / Electrical Contractors and the 
accommodation of the main contractor’s activities (programming).  Including but not limited to 
the dewater and cleaning of structures after water tightness test, cleaning and removal of 
rubble, providing access during installation and providing hard standing for cranage. 

PS A 8.5(c) 1 Computer facilities .........................................................................................  Unit: Prov 

The Contractor shall allow for an amount of R15 000-00 for a lap-top computer for use by the 
clerk of works during the contract period.  After the contract, the computer will be handed over 
to the employer.  Quotations for the computer will be obtained by the Employer’s Agent and 
handed to the Contractor for purchase. 

PS A 8.5(c) 2 Overhead costs, surcharges & profit on (1) above ...........................................  Unit: % 

The tariff is to cover the contractor’s overheads, surcharges, insurance and profit on payment 
for the computer facilities for the clerk of works will be calculated as percentage levy on 
payments.  No payments will be made on this item before any payments is made for the 
computer facilities. 

PS A 8.5(d)1 Site Supervision 

 A salary must be paid monthly by the contractor to the person appointed as the Clerk of 
Works/ Site Engineer by the Employer’s Agent for a period of 12 months.  Payment date will 
be determined as soon as person is appointed.  The monthly rate is R40 000-00. 

PS A 8.5(d)2 Overheads, Costs, Surcharges & Profit on (1) above 

 The tariff is to cover the contractor’s overheads, surcharges, insurance and profit on payment 
for the clerk of works and will be calculated as percentage levy on payments.  No payments 
will be made on this item before any payments is made for the site supervision. 

PS A 8.7 DAYWORK........................................................................................................ Unit: Prov 
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Replace A 8.7 with the following: 

Daywork will be paid according to the percentage allowance method.  For calculating the total 
remuneration the General Conditions of Contract for Construction Works, Third Edition (2015) 
shall apply, with the amendments as in the appropriate Special Conditions of Contract, which 
is bound into this document.  A daywork schedule will be provided for filling in the necessary 
information. 

PS A 8.8.4 Existing Services 

Add the following to A 8.8.4: 

Where the Contractor is responsible for the cost of repairs carried out by the Employer or 
others, the costs will be recovered by means of a deduction from the Contractor's monthly 
payment certificate.  The Employer will attend to the payment of monies due to others. 

PS A 8.9 OCCUPATIONAL HEALTH AND SAFETY 

PS A 8.9.1 Health and Safety Measures  ..........................................................................  Unit: Sum 

The rate shall cover all costs pertaining to the provision and maintenance for the duration of 
the contract of the health and safety measures required in terms of Clause 5 (Principal 
Contractor and Contractor) of the Construction Regulations (2014) of the Occupational Health 
and Safety Act.  other sum shall be paid in this respect and Tenderers must therefore ensure 
that adequate provision has been allowed for. 

PS A 8.9.2 Health and Safety Plan  ...................................................................................  Unit: Sum 

The rate shall cover all costs pertaining to the provision and maintenance for the duration of 
the contract of the Health and Safety Plan as required in the Construction Regulations (2014).  
The rate shall include for all risk assessments required as well as for the development and 
implementation of safe work procedures and method statements.  No other sum shall be paid 
in this respect and Tenderers must therefore ensure that adequate provision has been allowed 
for. 

PS A 8.9.3 Health and Safety File .....................................................................................  Unit: Sum 
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The rate shall cover all costs pertaining to the provision and/or collection of data (drawings, 
design, materials, operation and maintenance manuals etc.) to be contained in the file, co-
operation with other parties, compilation and maintenance of the file during the duration of the 
contract and the handing over of the file to the Client on completion of the contract.  No other 
sum shall be paid in this respect and Tenderers must therefore ensure that adequate provision 
has been allowed for. 

PS A 8.10 ENVIRONMENTAL MANAGEMENT PLAN 

PS A 8.10.1 Cost of Environmental Management Plan  ..................................................... Unit: Sum 

The sum shall cover the Contractor’s initial cost of providing and demonstrate to the 
Employer’s Agent a suitable and sufficiently documented Method Statement based on the 
Client’s documented Environmental Management Plan Specifications as set out under Part 
C3: Scope of Works (ref. Clause C3.5.1.5) of this document. 

PS A.8.10.2 Complying with the Environmental Management Plan (EMP)  ...................... Unit: Sum 

The sum shall cover the time-related cost of whatever nature, for complying with the 
Environmental Management Plan (EMP) Specifications as set out under Part C3: Scope of 
Works (ref. clause C3.5.1.5) of this document and that is not specifically covered in PS 
A.8.10.1 

 
PS AB:  EMPLOYER’S AGENT’S OFFICE 

PS AB 3 MATERIALS 

PS AB 3.1 NAMEBOARDS 

Substitute "South African Institution of Civil Engineers" in the first paragraph of AB 3.1 with 
"South African Association of Consulting Engineers". 

PS AB 3.2 OFFICE BUILDINGS 

Add the following to AB 3.2: 
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The office must have an adjacent carport with minimum dimensions of 6 m x 3 m with a free 
draining, wearing course floor.  The roof must be built in such a way that a vehicle will always 
be shielded against the sun throughout the day.  An approved shade net may be used for the 
sides to comply with above-mentioned requirement. 

PS AB 4 PLANT 

PS AB 4.1 TELEPHONE 

Substitute AB 4.1 with the following: 

The Contractor shall, over and above the telephone for his own use, allow for an amount of 
R800-00 per month for the cost of the cellular phone (including 4G or HSDPA functionality) of 
the Clerk of Works. 

PS AB 5 CONSTRUCTION 

PS AB 5.1 NAMEBOARDS 

Add the following to AB 5.1: 

Details of the name board are shown on Figure 2. 

The name boards shall be erected within one month after receipt of the letter of acceptance 
and shall be placed at the position indicated by the Employer’s Agent, and kept in good repair 
for the duration of the contract and the defects liability period.  Any damage to these boards 
shall be repaired within fourteen days of a written instruction issued by the Employer’s Agent.  
No payment shall be made in terms of the contract prior to the erection of the name boards. 

The Contractor will be permitted to erect a maximum of two of his own name boards, in 
positions approved by the Employer’s Agent.  The Employer’s Agent reserves the right to order 
the removal of these boards if they are not kept in good repair. 

PS AB 5.3 KEY PERSONNEL 

Add the following to AB 5.3: 
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The Contractor shall inform the Employer’s Agent of the person to whom he has assigned 
duties with respect to the site in terms of the Occupational Health and Safety Act and the 
person(s) who are in possession of a valid certificate of competency in first aid. The Contractor 
shall give copies of the minutes of the site safety meeting to the Employer’s Agent. 

PS AB 5.4 SURVEY ASSISTANTS 

Substitute "two or more suitably educated survey labourers" in the first sentence of AB 5.5 with 
"two semi-skilled labourers" 

PS AB 5.5 SURVEY EQUIPMENT 

The Contractor shall provide the following tested and approved survey equipment on site for 
the duration of the contract and for the use of the Employer’s Agent whenever needed: 

a) one tacheometer capable of reading to minimum 20 seconds and maximum 6 seconds 

of arc, plus tripod; 

b) one automatic level plus tripod; 

c) two tacheometer staffs and one level staff, all graduated metrically; and 

d) one 5 m and one 100 m tape measure. 

The above-mentioned equipment may by arrangement be shared between the Contractor and 
the Employer’s Agent's representative. 

The Contractor shall keep the equipment continuously insured against any loss, damage or 
breakage, and he shall indemnify the Employer’s Agent and the Employer against any claims 
in this regard. 

The Contractor shall maintain the equipment in good working order and keep it clean 
throughout the contract period. 

PS AB 8 MEASUREMENT AND PAYMENT 
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PS AB 8.2 PAYMENT 

Add the following to AB 8: 

PS AB 8.2.2 Survey Assistants and Survey Equipment 

No payment shall be made for the survey assistants or survey equipment and all costs shall be 
deemed to be covered by the rates tendered for the Contractor's facilities. 

PS C : SITE CLEARANCE 

PS C 3 MATERIAL 

PS C 3.1 DISPOSAL OF MATERIAL 

Substitute the first sentence of C 3.1 with the following: 

An area for the disposal of material obtained from clearing and grubbing, demolition of 
structures and dismantling and removal of pipes shall be disposed of at the municipal dumping 
site. 

PS C 5 CONSTRUCTION 

PS C 5.1 AREAS TO BE CLEARED AND GRUBBED 

Substitute the first sentence of C 5.1 with the following: 

Clearing and grubbing shall only be done in areas as instructed in writing by the Employer’s 
Agent.  Clearing and grubbing of pipe and cable routes, shall be limited to a 3 m wide strip. 

The Contractor may proceed with clearing and grubbing after hand-over of the site. 

Measurement and payment for clearing and grubbing shall occur for areas as required by the 
Employer’s Agent. 

Substitute the last paragraph with the following: 
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The Contractor shall program his work in such a manner that re-clearing will not be necessary.  
The cost of re-clearing shall be borne by the Contractor. 

PS C 5.2 CUTTING OF TREES 

Trees outside the area to be excavated for the new structures must be left standing and 
undamaged, except when otherwise ordered, in writing, by the Employer’s Agent. 

A penalty of R1000-00 per tree for trees damaged and/or removed will be charged. 

PS C 5.9 EXISTING FENCING 

The fences around the site shall be repaired immediately after any damage to them has 
occurred.  

The Contractor is strongly advised to make sketches and, where applicable, take photographs 
of existing fences before they are removed so as to avoid, as far as possible, arguments that 
may arise between himself and the property owner as to the quality of the re-erected fences. 

PS C 8 MEASUREMENT AND PAYMENT 

PS C 8.2 SCHEDULED ITEMS 

PS C 8.2.7 Dismantle and Remove Pipelines ........................................................................ Unit : m 

Substitute the last sentence of C8.2.7 with the following: 

The rate shall cover the cost of excavation to expose each pipeline to be removed and for 
backfilling upon completion. 
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PS D : EARTHWORKS 

PS D 2 INTERPRETATIONS 

PS D 2.3 DEFINITIONS 

Add the following to D 2.3: 

Sand (cohesionless and non-cohesive) 

For the purpose of the compaction requirements, a non-plastic material of which not less than 
95 % by mass passes a sieve of nominal aperture size 5,0 mm, and not more than 10 % 
passes a sieve of nominal aperture size 0,075 mm. 

PS D 3 MATERIALS 

PS D 3.1.2 Classes of Excavation 

Add the following to D 3.1.2: 

Soft, intermediate and boulder excavation shall be classified and measured as soft excavation.  
Hard rock excavation shall be classified and measured as hard rock excavation. 

PS D 3.3 SELECTION 

PS D 3.3.1 General 

Substitute the second paragraph of D 3.3.1 with the following: 

The Contractor shall deal in such a way with materials from all excavations for structures and 
pipe trenches to ensure that usable material is not contaminated with unsuitable material.  If 
usable material is contaminated, such contaminated material shall be removed and replaced 
with material of standard at least equal to the in situ usable material, all at the Contractor's 
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expense.  No additional payment shall be made in respect of this and all relevant costs shall 
be deemed to be included in the tendered rates. 

Add the following to D 3: 

PS D 3.4 SUBSOIL DRAIN UNDER THE REACTOR  

A subsoil drain consisting of 110 mm diameter perforated or slotted uPVC pipes in a 
300 mm x 400 mm bed of 19 mm stone, all as specified hereunder, shall be installed where 
shown on the drawings.  The pipes shall be connected with approved couplings and a gradient 
of 1 in 200 must be maintained towards the discharge point. 

PS D 3.4.1 Material for Subsoil Drainage 

PS D 3.4.1.1 Pipes 

Pipes for subsoil drainage shall be uPVC pipes complying with the requirements of SABS 791, 
but shall be perforated or slotted. 

The size of perforations in perforated pipes shall in all cases be 8 mm in diameter ± 1,5 mm 
and the number of perforations per metre shall be not less than 26 for 110 mm pipes and 52 
for 160 mm pipes.  Perforations shall be spaced in two rows for 110 mm pipes and in three 
rows for 160 mm pipes. 

Slotted pipes shall have a slot width of 8 mm ± 1,5 mm.  The arrangement of slots shall be 
subject to the Employer’s Agent's approval, but the total slot area shall be not less than that 
presented for perforations. 

Pipes without slots or perforations required for conveying ground water from the subsoil 
drainage proper to the point of discharge, shall be uPVC pipes as specified above. 

PS D 3.4.2 Crushed Stone 

Crushed stone in subsoil drains shall be 19 mm single-sized stone complying with the grading 
requirements of stone for concrete in SABS 1083. 
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PS D 3.4.3 Geotextile Blanket 

The geotextile blanket around subsoil drains shall be a woven polypropylene tape similar and 
equal to Kaytech Bidim A2. 

PS D 3.4.4 Sand 

Sand in subsoil drains shall comply with the requirements of PS D 2.3. 

PS D 4 PLANT 

Add the following to D 4: 

PS D 4.5 AVOIDING QUAGMIRE CONDITIONS 

In order to prevent quagmire conditions occurring in the excavations, relatively static plant 
such as back-actors shall be used combined with hand trimming to complete the excavation to 
final level.  Should the Contractor allow quagmire conditions to develop, he shall, at his own 
expense, take such steps to rectify the conditions as the Employer’s Agent may order. 

PS D 5 CONSTRUCTION 

PS D 5.1 PRECAUTIONS 

PS D 5.1.2 Existing Services 

PS D 5.1.2.2 Detection, location and exposure 

Add the following to D 5.1.2.2: 

The requirements of PS A 5.4 shall apply mutatis mutandis. 

If existing services are not shown on the drawings but the existence thereof can be reasonably 
expected, the Contractor shall, in conjunction with all relevant authorities, determine the exact 
depth and location of such services before the commencement of construction.  After locating 
the exact position of services, whether indicated on the drawings or not, such services shall be 
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deemed to be known services and the Contractor shall be liable for all costs and subsequent 
costs arising from the damage thereof as a result of the Contractor's activities.  These services 
must also be indicated on the "Record" drawings. 

PS D 5.1.2.3 Protection of cables 

Substitute "estimated position" in the second sentence of D 5.1.2.3 with "actual or exposed 
position". 

PS D 5.1.4 Nuisance 

PS D 5.1.4.1 Dust Nuisance 

Add the following to D 5.1.4.1: 

The Contractor is responsible for dust control and is liable for all claims that may result from 
dust nuisance on all parts of the site and at all times from the date of handing over of the site 
to the completion date of the contract.  No payment regarding the above-mentioned will be 
made and all costs shall be deemed to be covered by the tendered rates. 

PS D 5.2 METHODS AND PROCEDURES 

D 5.2.1 Site Preparation 

PS D 5.2.1.2 Conservation of topsoil 

Add the following to D 5.2.1.2: 

Removal of topsoil shall only occur in areas as approved by the Employer’s Agent.  The topsoil 
shall be conserved for use elsewhere. 

PS D 5.2.2 Excavation: Add or Amend the Following Sub-Clauses 

PS D 5.2.2.1 Excavations for general earthworks and for structures 

Add the following to D 5.2.2.1: 
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Strip foundations and encasement of pipes shall be cast directly against excavated surfaces. 

Materials under foundations and floors of structures, which are regarded by the Employer’s 
Agent as unsuitable for the bearing of such structures shall be removed to the depths and 
widths, ordered.  The excavated voids shall then be filled with sand compacted to 100 % of 
MAASHTO density, to the underside of such foundation or floors, unless a soil cement mixture 
in terms of PS D 5.2.3.2 is ordered by the Employer’s Agent. 

PS D 5.2.2.3 Disposal 

Substitute the second sentence of D5.2.2.3 with the following: 

All surplus material which is suitable for fill shall be transported to an open site or be used for 
terracing works around structures on site, to be designated by the Employer’s Agent, spread 
and compacted as fill. 

All material unsuitable for fill shall be disposed of within a distance of 1.0 km from the site 
boundaries. 

PS D 5.2.2.4 Excavation limits for payment purposes  

Where formwork has to be provided to the outside face of a concrete member, the limits of 
excavation for measurement and payment purposes shall be the vertical planes 0,5m outside 
the perimeter of the concrete member for which the formwork is to be provided at the founding 
level as shown on the Drawings. 

PS D 5.2.3.1 Embankments 

Add the following to D 5.2.3.1: 

Embankments and terraces shall be constructed of approved material from excavations and 
shall be compacted to 95 % (100 % for sand) of MAASHTO density, in layers not exceeding 
150 mm in depth. 

PS D 5.2.3.2 Backfilling of trenches and backfilling against structures 

Add the following to D 5.2.3.2: 
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Backfilling around structures shall be compacted to 95 % (100 % for sand) of MAASHTO 
density. 

When specified or ordered by the Employer’s Agent the backfilling against structures shall be 
done using a mixture of soil cement.  The mixture shall contain 5 % cement and just sufficient 
water for it to be placed and compacted like ordinary backfilling material. 

Add the following to D5.2.3: 

PS D 5.2.3.3 Filling under floors 

Filling under the floors of buildings shall be done with sand from commercial sources, 
compacted to 100 % of MAASHTO density. 

PS D 5.2.4 Finishing 

PS D 5.2.4.1 Final grading 

Add the following to D 5.2.4.1: 

Embankments and terraces shall be trimmed to an even grade of 1 in 2 or as shown on the 
drawings. 

PS D 5.2.4.2 Top soiling 

Add the following to D 5.2.4.2: 

Topsoil shall be placed on the sides and on the tops of embankments and other terraces 
where no paving is specified, or in areas where directed by the Employer’s Agent. 

PS D 5.2.4.3 Grass or other vegetation 

Add the following D 5.2.4.3: 

Planting shall be carried out at the earliest convenient stage of the construction and shall be 
arranged to suit the seasonal weather conditions.  Undue humps and hollows shall be 

smoothed out before planting is commenced. 

a) Grassing 



 

THE CONTRACT   252 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Stools or runners of "Kikuyu" or other grass approved by the Employer’s Agent shall be 
planted by forming trenches 75 mm deep at 300 mm intervals along lines at right angles 
to the direction of maximum slope, laying the stools or runners at intervals not 
exceeding 150 mm along the trenches and closing the trenches in such a way to cover 
the grass entirely.  After planting the surface shall be lightly rolled with a hand roller with 
a maximum mass of 150 kg. 

PS D 5.2.5.1 Freehaul 

Add the following to item 5.2.5.1(1): 

Transport for earthworks within 1.0 km distance from the site boundaries shall be considered 
freehaul. 

PS D 5.2.6 Dewatering of Foundation Excavations 

Over and above his general obligations in regard to dealing with water as specified in 
SABS 1200 A, the Contractor shall be responsible for preventing the ingress of water into the 
foundation excavations.  The preventative measures shall include the construction of proper 
drainage channels, diversion channels, berms, sumps, and the supply, operation and 
maintenance of the necessary bailing and pumping equipment. 

The dewatering measures, with the exception of pumping, shall be maintained until the 
backfilling has been completed, after which all settled silt, mud, etc. shall be removed from the 
exposed surfaces where necessary.  Between the various construction stages, pumping may 
be interrupted as may be decided by the Employer’s Agent.  The draining or pumping of water 
from foundation excavations shall be so done that no concrete materials will be carried away. 
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PS D 8 MEASUREMENT AND PAYMENT 

PS D 8.1 BASIC PRINCIPLES 

Add the following to D 8.1: 

The rates for excavation shall also cover the cost of dealing with any stormwater or subsurface 
water, which may appear in the excavations. 

PS D 8.3 SCHEDULED ITEMS 

PS D 8.3.2 Bulk Excavation 

Add the following sub items to D 8.3.2: 

c) Extra-over 8.3.2(a) for soil cement backfilling where specifically required 

by the Employer’s Agent (percentage of cement indicated)   ......................................... Unit: m3 

The tendered rate for sub item PS D 8.3.2(c) shall be additional to the rates tendered for 
D 8.3.2(a) and shall cover the cost of all incidentals required for the complete backfilling 
with soil cement as specified.  The rate shall also include for the trimming and 
compacting of the excavation before placement of soilcrete. 

d) Excavate and dispose of unsuitable material from excavation bottom  ......................... Unit: m3 

The rate shall cover the cost of complying with all the precautions required in terms of 
D 5.1 in addition to the cost of excavation of the additional depth in any material and the 
disposal of the unsuitable material as specified in PS D 5.2.2.3. 

e) Extra-over 8.3.2(a) for trimming and compacting terraces  ............................................ Unit: m2 

The rate includes for the trimming and compacting of horizontal and sloping sides of the 
terraces before topsoil and grass is placed, including for the removal of large stones and 
rubble to form a uniform surface. 

PS D 8.3.3 Restricted Excavation 
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Add the following sub items to D8.3.3 

Restricted excavation shall be limited to those excavations detailed on the drawings or as 
agreed to by the Employer’s Agent as being restricted. 

Refer to sub clause PSD 5.2.2.4: 

c) Extra-over 8.3.3(a) for soil cement backfilling (percentage of 

cement indicated)  ..........................................................................................................Unit: m3 

The tendered rate for sub-item PS D 8.3.3(c) shall be additional to the rates tendered 
for D 8.3.3(a) and shall cover the cost of all incidentals required for the complete 
backfilling with soil cement as specified.  The rate shall also include for the trimming 
and compacting of the excavation before placement of soilcrete. 

d) Excavate and dispose of unsuitable material from excavation bottom  ......................... Unit: m3 

The rate shall cover the cost of complying with all the precautions required in terms of 
D 5.1 in addition to the cost of excavation of the additional depth in any material and the 
disposal of the unsuitable material as specified in PS D 5.2.2.3. 

e) Extra-over 8.3.3(a) for trimming and compacting terraces  ............................................Unit: m2 

The rate includes for the trimming and compacting of horizontal and sloping sides of the 
terraces before topsoil and grass is placed, including for the removal of large stones 
and building rubble to form a uniform surface. 

PS D 8.3.5 Extra Excavation in All Materials to Provide Working Space Around Structures 

Delete this sub clause and refer to sub clause PSD 5.2.2.4 

PS D 8.3.8.1 c) Excavate by hand in soft material to expose existing services  ...................  Unit: m3 

Add the following to D 8.3.8.1(c): 
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Excavation by hand to expose existing services shall only be measured and paid for if ordered 
in writing by the Employer’s Agent.  After the excavation of trial holes to determine the exact 
position and depth of existing services, at intervals as required by the Employer’s Agent, the 
excavation to a level of 300 mm above such services shall be measured and paid for as 
normal excavation, independent of the depth of such excavation.  Only excavation within 
300 mm of the existing services will be measured and paid for as excavation by hand and then 
only if ordered in writing by the Employer’s Agent.  The rate shall also include the backfilling of 
the excavations and compaction thereof. 

PS D 8.3.14 Dewatering of Foundation Excavations  .........................................................  Lump sum 

Dewatering will be paid for as a lump sum for each structure or series of structures scheduled 
separately in the Schedule of Quantities.  The lump sum shall be paid on a pro rata basis as 
the work progresses. 

The tendered lump sum shall include full compensation for all work and operations required for 
keeping the excavations dewatered and dry and for the removal of silt and mud from the 
exposed concrete surfaces, all as specified in Sub-Clause PSD 5.2.6 of this section. 

PS D 8.4 SUBSOIL DRAINS UNDER FLOORS OF STRUCTURES 

PS D 8.4.1 Pipes in Subsoil Drains 

a) Perforated or slotted uPVC pipes complete with couplings (state size)  ........................ Unit : m 

b) uPVC fitting (state size and type of fitting)  ...................................................................  Unit : No 

The rate shall cover the cost of supplying and installing the pipe or fitting in a stone bed or no-
fines concrete, as indicated on the drawings. 

PS D 8.4.2 Crushed Stone in Subsoil Drains  ......................................................................  Unit : m3 

The rate shall cover the cost of supplying, transporting irrespective of the distance and placing 
the stone in the subsoil drain, as indicated on the drawings. 

PS D 8.4.3 Supply and Place Geo-fabric (Kaytech Bidim A2 Or Similar) In 
Subsoils and Below Floors 
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 The rate shall cover the cost of supplying the geotextile blanked and of placing it as 
indicated on the drawings. 

PS DB : EARTHWORKS (PIPE TRENCHES) 

PS DB 1 SCOPE 

Add the following to DB 1.1: 

This specification also covers the excavation for cable trenches. 

PS DB 2.2 APPLICATION 

Substitute "pipe trenches" with "pipe and cable trenches" in DB 2.2. 

PS DB 3 MATERIALS 

PS DB 3.5 BACKFILL MATERIALS 

a) Substitute "from trenches" in DB 3.5(a) with "from trenches or excavations for 
structures". 

PS DB 4 PLANT 

PS DB 4.1 EXCAVATION EQUIPMENT 

Add the following to DB 4.1: 

All excavations exceeding the specified widths shall be backfilled with approved selected 
material.  No payment shall be made for this and all relevant costs shall be deemed to be 
included in the tendered rates. 



 

THE CONTRACT   257 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

PS DB 5 CONSTRUCTION 

PS DB 5.1 PRECAUTIONS 

PS DB 5.1.2 Stormwater, Seepage and Dewatering Of Excavations 

Substitute DB 5.1.2 with the following: 

The costs of dealing with water shall be deemed to be included in the tendered rates for 
excavation and no additional payment shall be made in this respect. 

Add the following to DB 5.1: 

PS DB 5.1.4 Existing services that intersect or adjoin trenches 

Add the following to DB 5.1.4 

The conditions of PS A5.4 shall apply mutatis mutandis. 

PS DB 5.1.5 Hand Excavation 

Certain trenches will have to be excavated by hand, because of limited access and space.  
The Contractor is to ensure that all excavation done by hand is in strict accordance with the 
requirements of the Occupational Health and Safety Act. 
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PS DB 5.2 MINIMUM BASE WIDTHS SPECIFIED 

Substitute paragraph (b) of DB 5.2 with the following: 

The minimum base width for pipes of external diameter not exceeding 125 mm shall be 
600 mm plus the nominal diameter of the pipes, irrespective of the depth at which they are 
laid, except for subsurface drains where the width shall be 400 mm. 

The minimum base width for electric cable trenches shall be 300 mm.  Where more than one 
cable is installed in the same trench, the base width shall become 300 mm plus the distance 
specified between cables.  The minimum distance between cables shall be 50 mm. 

PS DB 5.4 EXCAVATION 

Add the following to DB 5.4: 

The provisions of PS D 5.2.2.4 shall apply mutatis mutandis for hand excavation. 

PS DB 5.5 TRENCH BOTTOM 

Substitute "90 %" in the second paragraph of DB 5.5 with "93 % (100 % for sand)". 

PS DB 5.6 BACKFILLING 

PS DB 5.6.2 Material for Backfilling 

Substitute "from trench excavations" in the first paragraph of DB 5.6.2 with "from excavations 
for trenches and structures. 

Add the following to DB 5.6.2: 

Where pipe trenches cross a road the selected fill blanket specified in PS LB 3.2 shall be 
brought up to the bottom of the sub-base. 

PS DB 5.6.3 Disposal of Soft Excavation Material 
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Add the following to DB 5.6.3: 

The provisions of PS D 5.2.2.3 shall apply mutatis mutandis. 

PS DB 5.7 COMPACTION 

PS DB 5.7.2 Areas Subject to Traffic Loads 

Substitute "98 %" in DB 5.7.2 with "100 %". 

Add the following to DB 5.7.2: 

Sand backfilling shall be compared to 100 % of MAASHTO density. 

PS DB 8 MEASUREMENT AND PAYMENT 

PS DB 8.1 BASIC PRINCIPLES 

Delete "along the route of the pipeline" in DB 8.1.1. 
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Add the following to DB 8.1.2(b): 

The depth of electric cable trenches is as indicated on the relevant drawings. 

PS DB 8.2 COMPUTATION OF QUANTITIES 

PS DB 8.2.4 Shoring 

Add the following to DB 8.2.4: 

Shoring will only be measured and paid for if written approval is given by the Employer’s Agent 
before it is installed. 

PS DB 8.3 SCHEDULED ITEMS  

PS DB 8.3.2 Excavation  ...........................................................................................................   Unit:  m 

Add the following to DB 8.3.2: 

The rate shall also cover the cost of dealing with any stormwater or subsurface water, which 
may appear in the trenches. 

PS DB 8.3.2 a) Excavate in all materials for trenches, backfill, compact  
and dispose of surplus material  ........................................................................   Unit:  m 

Add the following to D 8.3.2(a): 

In cases where services lay parallel to steep slopes, the depth of the excavation will be 
measured along the centre of the trench (on the route of the service). 

The rate shall also provide for the fact that the excavation width in sand will be wider than 
normal and that fast excavation and backfill will reduce ground water seepage. 

i) Electric cable trenches 
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Excavation for electric cables not laid with other services will be measured and paid for 
separately under the relevant depth increments.  The rate shall provide for excavation, 
preparing trench lengths as requested by the electrical subcontractor, backfilling and 
compaction thereof. 

The rate shall also make provision for the possibility that long trenches need to be 
prepared for the electrical Contractor to lay full cable lengths (up to 300 m) and 
immediate backfilling after the installation of the cable (same day) to prevent theft. 

ii) Combined trenches 

The rate for excavation and backfilling of trenches with more than one service, shall 
allow for trench widths as set out in PS DB 5.2 and the bill of quantities.  Extra bedding 
and fill blanket will be measured as in the case of normal pipe trenches. 

The depth increment for combined trenches is determined by the deepest pipe in the 
trench. 

PS DB 8.3.2 d) Hand excavation and backfill  ........................................................................   Unit:  m³ 

The provisions of PS DB 8.3.2(a), DB 8.3.2(b) and PS DB 8.3.2(c) shall apply mutatis 
mutandis for hand excavation. 

Payment shall only be made if ordered by the Employer’s Agent. 

Add the following sub item: 

e)  Excavate by hand in soft material to expose existing services  ..................  Unit : m³ 

The rate shall apply for pipelines and cables. 

The provisions of sub clause PS D 8.3.8.1(c) shall apply mutatis mutandis. 

PS DB 8.3.5 Existing Services That Intersect or Adjoin A Pipe Trench 

PS DB 8.3.5 a) Existing services that intersect a trench  ....................................................... Unit : No 

Add the following to DB 8.3.5(a): 
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Existing services with a depth of cover exceeding 300 mm, measured from the bottom of 
excavation to the top of the existing service shall not be measured and paid for. 

The rate shall also cover the cost of the following: 

i) Sufficient photo's being taken of existing services and submitted to the Employer’s 

Agent before they are being crossed, if there is a possibility of a difference of opinion 

over the condition of these services. 

ii) Repair of damaged services to its original condition. 

iii) If such a service is removed, replacement thereof. 

 

PS DB 8.3.5 b) Existing services that adjoin a trench   .................................................  Unit : No or m 

Add the following to DB 8.3.5 (b): 

The unit "number" will only be used for services such as poles and trees. 

No payment will be made for overhead services that do not rest directly on the ground except 
where allowance is made for this in the schedule of quantities. 

Existing services that rest directly on the ground e.g. poles, trees, walls and structures are 
handled in the same way as underground services, but the axis of the service will be 
determined as follows: 

The vertical axis is defined as the nearest side or corner of the existing structure to the 
excavation, measured at the point where the structure and natural ground level intersect. 

The horizontal axis will be at the point where the structure and the natural ground level 
intersect.  In this instance, where the excavation falls above the 45° line but within 1,0 meter 
horizontally from the structure, the service will also be measured as adjoining. 

If the structure, according to the above-mentioned, does not qualify as an adjoining service but 
the foundation of the structure is such that if a 45° line drawn from the nearest bottom corner 
thereof cuts through the excavation, the structure will be measured as an adjoining service if 
approved by the Employer’s Agent. 

PS DB 8.3.6.2 Extra-over DB 8.3.6.1 for imported material  ..................................................   Unit : m3 
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The quantity will be calculated according to the actual volume of material placed in the final 
position according to the specified dimensions. 

The rate is an “extra-over” Item DB 8.3.6.1 and includes all costs of supplying and placing of 
imported material in the final position with material from commercial sources. 

PS DB 8.3.8 Pipe Trenches Crossing Existing Gravel Roads ......................................... Unit : m³ 

The tendered rate shall cover the cost (all labour, plant and material) to excavate and backfill 
the trenches with sand, stabilise with 5 %, by volume, with cement and compact to 100 % 
MAASHTO density, as well as re-instate the road surface as per the original pavement layers. 

PS DE: EARTHWORKS (SMALL EARTH DAMS) 

PS DE 4 PLANT 

Add the following to DE 4: 

PS DE 4.3 TEMPORARY DRAINING EQUIPMENT 

The Contractor will provide temporary pipework and equipment to tie-in with the existing 
reactor and RAS pump station, i.e. pumps, to lower the top water level in the reactor/sump 
before work can begin on new pipes entering through the embankments.  Upon completion, all 
temporary pipework and equipment will be removed form site. 

PS DE 4.4 TEMPORARY BYPASS FACILITIES 

The Contractor will provide temporary pipework and equipment, i.e. pumps, and koffer dam to 
accommodate the tie-in of the inlet pipe with the new anaerobic reactor. 

DE 8 MEASUREMENT AND PAYMENT 

DE 8.3 SCHEDULED ITEMS 

PS DE 8.3.11 Temporary work for connection to new reactor ............................................... Unit : Sum 
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The rate shall cover all plant, material and labour necessary to execute any temporary work 
required to successfully make the connection. 
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PS G : CONCRETE (STRUCTURAL) 

PS G 3 MATERIAL 

PS G 3.2 CEMENT 

PS G 3.2.1 Applicable Specifications 

Substitute G 3.2.1 with the following: 

All cement types shall comply with the requirements of SABS EN 197-1. 

For this contract only CEM I Portland cement shall be used in structural concrete. 

Malmesbury hornfels (shale) shall not be used as aggregate in concrete. 

PS G 3.2.3 Storage of Cement 

Add the following to G 3.2.3: 

Separate storage facilities shall be provided for the various types of cement specified. 

Consignments of cement shall be used in the same sequence as that in which they are 
delivered to site.  No cement shall be used which has been stored on site for a longer period 
than 6 (six) weeks.  All cement so stored for a longer period than 6 (six) weeks, all cement 
damaged in any way, and all cement which does not comply with the specification, shall be 
removed immediately and permanently from the site. 

PS G 3.5.2 Air-entraining Agents 

Substitute G 3.5.2 with the following: 

Air-entraining agents shall not be used in concrete. 

PS G 4 PLANT 
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PS G 4.5.3 Ties 

Add the following to G 4.5.3: 

Permanent metal ties shall have a minimum concrete cover of 40 mm after formwork has been 
removed. 

Tie holes shall be filled with an approved expansive cementitious grout similar to "Durabed" of 
ABE.  The product shall be prepared to a non-slump consistency, but where no cracking 
occurs when pressed into a firm ball.  Trial mixes shall be made to arrive at the required 
working consistency. 

PS G 5 CONSTRUCTION 

PS G 5.1 REINFORCEMENT 

PS G 5.1.3 Cover 

Substitute G 5.1.3 with the following: 

The cover of concrete over reinforcement, unless otherwise indicated on the drawings, shall in 
no case be less than 40 mm. 
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PS G 5.2.1 Classification of Finishes 

Add the following to G 5.2.1: 

The following surface conditions are required on the various portions of the finished concrete: 

(a) Rough 

 Concealed surfaces and surfaces more than 150 mm below final ground level. 

(b) Smooth 

 All surface finishes not classified as "rough" in paragraph (a) shall be classified as 
"smooth".  All exposed arrises (i.e. where the angle between adjacent sides is 110° or 
less) unless otherwise indicated on the drawings, shall be chamfered 20 mm x 20 mm 
by means of triangular fillets fixed to the formwork. 

(c) Special smooth, repaired and rubbed 

 This shall be for formed surfaces of structures prominently exposed to public view 
where appearance is of special importance.  Formwork shall only be of approved 
plywood, approved commercial formboard or smooth tongue-and-groove boards, 
except that in certain cases such as for pre-cast units permission may be granted to 
use steel formwork provided that sufficient vibration is used.  After defects have been 
repaired, as described in paragraph (e), all ridges, nail marks and other projections 
shall be removed with carborundum stone.  After the treatment the surface shall then 
be kept continuously wet for 10 days after which period of additional curing it shall be 
allowed to approach surface dryness immediately prior to treatment by sack rubbing in 
order to secure a degree of suction most favourable for obtaining good bond.  A soft 
mortar consisting of one part cement and two parts sand passing the 1,0 mm sieve 
shall be thoroughly rubbed over the entire exposed surface with clean hessian, 
completely filling all pits and irregularities.  The mortar consistency shall be that of thick 
cream.  At a sufficient interval after the sack rubbing to prevent smearing, but before 
the mortar hardens, most of the excess mortar shall be removed by rubbing with clean 
hessian.  After the mortar has set for several hours, curing shall be resumed and 
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continued for at least two (2) days.  The surface shall then be allowed to become 
surface dry and in this condition well sanded with no. 2 sandpaper. 

(d) Exposed arrises 

 All exposed arrises (i.e. where the angle between adjacent sides is 110° or less) unless 
otherwise indicated on the drawings, shall be chamfered 20 mm x 20 mm by means of 
triangular fillets fixed to the formwork. 

(e) Repair of concrete 

 Immediately after the removal of the formwork, the Employer’s Agent shall inspect the 
concrete for defects.  Skilled workmen only shall perform all repairs of such defects, by 
approved methods and to the satisfaction of the Employer’s Agent and at the expense 
of the Contractor. 

 Repairs shall be carried out as soon as practicable after the removal of the formwork 
and in any case not longer than twenty four (24) hours after exposure.  Concrete that is 
damaged from any cause and concrete that is honeycombed, fractured or otherwise 
defective, and concrete which, because of excessive surface depressions must be 
excavated and built up to bring the surface to the prescribed lines, shall be removed 
and replaced with mortar or concrete as hereinafter specified or as otherwise directed 
by the Employer’s Agent. 

 Concrete filling generally of the same class as the damaged concrete shall be used for 
holes extending entirely through concrete sections and of such a size as will accept 

concrete and for holes in mass concrete greater in area than 0,1 m2 and deeper than 

100 mm and for holes in reinforced concrete which are greater in area than 0,15 m2 
and which extend beyond the reinforcing.  Mortar filling composed of sand and cement 
in the same proportions as used for the concrete and of a consistency such as will 
make the mortar sufficiently plastic to be easily placed, shall be used for all other 
imperfections. 

 A filling shall be bonded tightly to the surface of the area being repaired and shall be 
bound and free from shrinkage, cracks and hollow areas after the filling has been cured 
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and dried.  Curing of repaired areas shall be performed in such a manner and for such 
periods as the Employer’s Agent may direct. 

 Particular care shall be exercised to ensure that the colour of the repair work shall 
match as nearly as possible to the colour of the surrounding concrete.  No cement 
washing or plastering shall be carried out except on the written instruction of the 
Employer’s Agent. 

PS G 5.2.5 Removal of Formwork 

In Table 2 of G 5.2.5.2, substitute “Portland cement and Portland cement 15” in columns 2, 3 
and 4 with “CEM 1 Portland cement, delete columns 5 to 10. 

PS G 5.4 PIPES AND CONDUITS 

Add the following to G 5.4: 

All pipes and specials, which must be installed in the floors and walls of structures, shall be 
embedded in the concrete during the casting of such concrete.  No holes shall be left for the 
later installation of pipes and specials, without the written approval of the Employer’s Agent. 

Where such holes have been approved by the Employer’s Agent, the Contractor shall be 
responsible for the grouting-in of such pipes or specials with an approved expansive 
cementitious grout as specified in PS G 4.5.3, regardless of whether or not these have been 
supplied by himself.  The Contractor shall provide a smooth, dense and waterproof finish 
around the pipes or specials. 

The clear space between pipes of any kind embedded in reinforced concrete and the clear 
space between such pipes and reinforcement shall at any point be not less than: 

(a) 40 mm, or 

(b) 5.0 mm plus the maximum size of coarse aggregate, 

whichever is the greater. 



 

THE CONTRACT   270 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

PS G 5.5 CONCRETE 

PS G 5.5.1.5 Durability 

Substitute G 5.5.1.5 with the following: 

Concrete shall be so proportioned to ensure that the water/cement ratio does not exceed 0,5 
and to ensure workability, water-reducing admixtures of approved manufacture shall be used 
in preference to increasing the cement content. 

PS G 5.5.1.7 Strength concrete 

Add the following to G 5.5.1.7: 

The grade of strength concrete and the maximum nominal size of coarse aggregate for each 
portion of the works, unless otherwise indicated on the drawings, shall be as follows: 

(a) Mass concrete for stairs  ...................................................................................  20 MPa/19 mm 

(b) Blinding layers  ..................................................................................................  20 MPa/19 mm 

(c) Encasing of pipes  .............................................................................................  20 MPa/19 mm 

(d) Strip foundations  ...............................................................................................  20 MPa/19 mm 

(e) Benching and screeds  ......................................................................................  20 MPa/10 mm 

(f) All Reinforced concrete  ....................................................................................  35 MPa/19 mm 

(g) All water retaining concrete  ..............................................................................  35 MPa/19 mm 

PS G 5.5.7 Construction Joints 

Add the following to G 5.5.7.1: 

Construction joints shall be limited to the minimum and shall only be made in positions as 
shown on the drawings or in positions as specifically approved by the Employer’s Agent.  
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Construction joints between tank bottoms, floors, or wall bases, and the walls standing on 
them shall not be made flush with the supporting surface, but shall be made in the wall 
150 mm above the base.  The 150 mm high riser wall shall be cast as an integral part of the 
bottom, floor or base, i.e. the concrete in the riser shall be deposited simultaneously with the 
concrete in the bottom, floor or base adjacent to it.  Where there is a fillet at the bottom of a 
wall, the construction joint shall be made 150 mm above the fillet. 

PS G 5.5.7.4 Expansion joints 

Expansion joints shall be formed in positions and in accordance with details as shown on the 
drawings.  All expansion joints shall be formed with an approved closed cell polyethylene fill 

material with a density of not less than 100 kg/m3. Joint sealers shall consist of a two 
component polyurethane sealing compound complying with SABS 1077.  Rearguard S-type 
PVC water stops with centre bulbs shall be installed under floors and Hydrofoil PVC water 
stops with centre bulbs in walls, as shown on the drawings. 

All sealants, fill material and waterstops shall be installed strictly in accordance with the 
specification of the manufacturers and to the satisfaction of the Employer’s Agent.  The sealant 
shall be installed in one operation and jointing to already hardened sealant will not be 
permitted. 

PS G 5.5.9 Adverse Weather Conditions 

Add the following to G 5.5.9.1: 

No material having a temperature of below 5°C shall be used for concrete, and no concrete 
shall be deposited when the ground or air temperature is below 2°C.  Furthermore, if the air or 
ground temperature is likely to fall below 2°C within 12 (twelve) hours after depositing of 
concrete, no concreting shall be done without the written consent of the Employer’s Agent.  If 
such consent is given, the Contractor shall heat the aggregate stockpiles and mixing water, 
and defrost the formwork and the reinforcement. 
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PS G 5.5.10 Concrete Surfaces 

Add the following to G 5.5.10.1: 

Concrete surfaces under screeds, granolithic floor finishes or benching, and surfaces of strip 
foundations and footings shall be brought up to a plane, uniform surface with a suitable screed 
board. 

Add the following to G 5.5.10: 

PS G 5.5.10.4 Wood-floated finish 

Where wood floating is specified or scheduled, the surface shall first be given a finish as 
specified in G 5.5.10.1 and after the concrete has hardened sufficiently, it shall be floated to a 
uniform surface free from trowel marks.  The screeded surface shall be wood-floated, either by 
hand or machine, only sufficiently to produce a uniform surface free from screed marks. 

PS G 5.5.10.5 Steel-floated finish 

Where steel floating is specified or scheduled, the surface shall be treated as specified in 
PS G 5.5.10.4 except that, when the moisture film has disappeared and the concrete has 
hardened sufficiently to prevent laitance from being worked to the surface, the screeded 
surface shall be steel-trowelled under firm pressure to produce a dense, smooth, uniform 
surface free from trowel marks. 

PS G 5.5.11 Watertight Concrete 

Add the following to G 5.5.11: 

All structures shall be deemed to be water retaining, unless otherwise specified.  

PS G 5.5.11.1 Requirements and tests for water tightness of structures 

The completed structure shall be watertight, and the quality and finish of the work shall be 
such that no after-treatment of the work such as plastering or cement wash is necessary to 
ensure compliance with this requirement. 



 

THE CONTRACT   273 C1.3 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

The works will not be certified complete until the structures enumerated in PS G 5.5.11 has 
been proved by testing to be watertight. 

Upon completion of construction and when so agreed by the Employer’s Agent, the structure 
shall be filled by the gradual admission of water until the water level reaches the designed 
maximum level.  The water level shall then be carefully noted and recorded by the Employer’s 
Agent in relation to a fixed bench mark, and the structure shall be allowed to remain filled for a 
period of 2 (two) weeks or such longer time as may be required to permit complete saturation 
of the concrete.  During this period, readings will be taken by the Employer’s Agent and the 
results so obtained will be available for the information of the Contractor. 

At the end of this period more water shall be added, if necessary, to bring the water level back 
to the designed maximum level and the water shall be left undisturbed for a period of at least 4 
(four) days during which time the level shall again be recorded by the Employer’s Agent at 
regular intervals.  The structure shall be considered to be watertight if the water level drop 
does not exceed 6 mm in 96 (ninety six) hours in the case of a roofed structure and if no 
leakage is apparent. 

The acceptable level drop in the case of an open (non roofed) structure shall be such that it 
allows for normal evaporation during the time of the test. 

If appreciable leakage is evident at any stage of the filling or testing or if, in the opinion of the 
Employer’s Agent, the degree of water tightness is unsatisfactory, the Contractor shall, when 
so ordered by the Employer’s Agent, discontinue the test immediately and at his own expense 
take approved steps to rectify the work.  The work of rectification shall be continued 
assiduously until, on repetition of the test procedure, a satisfactory test result is obtained and 
the degree of water tightness is acceptable. 

Backfilling around structures shall not commence until a satisfactory test result has been 
obtained. 

The Employer’s Agent shall have the right to retest the structure before the expiry of the 
defects liability period and the results of these tests will be made available to the Contractor.  If 
these tests indicate to the Employer’s Agent that the degree of water tightness is 
unsatisfactory, the Employer’s Agent (before issuing the final certificate) will be entitled to 
order the Contractor to rectify the work at his own expense in such a manner as will cause 
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least interruption of the water supply to consumers and will ensure that the degree of water 
tightness of the structure is satisfactory. 

PS G 5.8 NO-FINES CONCRETE 

PS G 5.8.1 Materials 

Cement shall be CEM II. 

Water and aggregate shall comply with the requirements of G 3.3 and G 3.4. 

Each size of aggregate shall be a single size aggregate graded in accordance with 
SABS 1083. 

PS G 5.8.2 Classes of No-fines Concrete 

No-fines concrete shall be classified by the prefix NF and the size of aggregate to be used.  
Class NF 19 means a no-fines concrete with a 19 mm nominal size aggregate. 

The volume of aggregate per 50 kg of cement for each class of concrete shall be as follows: 

CLASS AGGREGATE PER 50 kg CEMENT 

NF 38 0,33 m3 

NF 19 0,30 m3 

NF 13 0,27 m3 

PS G 5.8.3 Batching and Mixing 

Cement shall be measured by mass or in full pockets of 50 kg each and aggregate shall be 
measured by volume in approved measuring boxes or barrows. 

The aggregate shall be moist or wetted before the cement is added.  Where drum mixers are 
used, about 20 % of the water shall be poured into the drum before the aggregate and cement 
are loaded.  The mixing time in the drum shall be about 45 to 50 seconds. 
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The quantity of water added shall be just sufficient to form a smooth grout which will adhere to 
and completely coat each and every particle of aggregate, and which is just wet enough to 
ensure that, at points of contract of aggregate, the grout will run together to form a small fillet 
to bond the aggregate together.  The mix shall contain no more than 20 litres of water for every 
50 kg of cement. 

Mixing shall be done in an approved batch-type mechanical mixer, but small quantities may be 
hand mixed. 

PS G 5.8.4 Placing 

No-fines concrete shall be placed in accordance with the procedure approved by the 
Employer’s Agent.  It shall be placed in its final position within 15 minutes of having been 
mixed. 

The concrete shall be worked sufficiently to ensure that it will completely fill the space to be 
concreted and that adjacent aggregate particles are in contact with one another.  Excessive 
tamping shall be avoided and the concrete shall not in any circumstances be vibrated. 

PS G 5.8.5 Protection 

All no-fines concrete shall be protected from the elements and loss of moisture.  Protection 
against loss of moisture shall be accomplished by one or more of the following methods: 

a) Retaining formwork in place; 

b) Covering exposed surfaces with sacking or other approved material kept continuously 

wet; 

c) Covering exposed surfaces with plastic sheeting. 

No-fines concrete placed during cold weather shall be adequately protected against frost for at 
least three (3) days. 
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PS G 5.10 JOINING NEW CONCRETE TO EXISTING 

Where partial demolition is required for extension work to existing structures, the contact face 
shall be cut to predetermined line and level, and any loose and fragmented material shall be 
removed, and projecting steel cleaned and bent as directed by the Employer’s Agent.  Where 
partial demolition is not required but extension work only, the contact surface shall be scabbled 
and cleaned of all dirt and loose particles. 

If dowels are required, they shall be installed in holes drilled into the existing structure, in 
accordance with the details shown on the drawings, and secured by means of an approved 
type of epoxy bonding compound such as Epidermix 372 or similar. 

Fresh concrete shall be bonded to the old concrete with an approved type of epoxy bonding 
compound, such as Epidermix 344 or similar. 

PS G 6 TOLERANCES 

PS G 6.2.2 Concrete Surfaces 

Add the following to G 6.2.2: 

The top surface of the clarifier wall shall be finished to Degree of Accuracy I in G 6.2.3(d)7, but 
there shall be no abrupt changes in the continuous surface.  Deviations shall be measured as 
set out in G 6.1.2(a). 
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PS G 8 MEASUREMENT AND PAYMENT 

PS G 8.1 MEASUREMENT AND RATES 

PS G 8.1.1 Formwork 

Delete “or the plan size of the excavation where additional excavation is provided to facilitate 
erection of forms" in the first sentence of PS G 8.1.3.1(c). 

Delete the following in G 8.1.1.3(c): 

"and for different prop heights for beams and slabs". 

PS G 8.1.3 Concrete 

Delete “or the plan size of the excavation where additional excavation is provided to facilitate 
erection of forms“ in the first sentence of PS G 8.1.3.1(c). 

Add the following to PS G 8.1.3.1(d): 

Strip foundations and encasement of pipes shall be cast directly against the sides and bottoms 
of excavations.  No payment shall be made for additional concrete in over-break. 

Delete the full stop at the end of G 8.1.3.3(a) and add the following: 

"and special steps necessary before depositing concrete during cold weather, as prescribed in 
PS G 5.5.9". 

PS G 8.2 SCHEDULED FORMWORK ITEMS 

PS G 8.2.7 Chamfers Exceeding 20 mm x 20 mm, Grooves and Rebates  ..........................  Unit : m 

The size of chamfers, or the width and depth in the case of grooves and rebates, is stated. 
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PS G 8.4 SCHEDULED CONCRETE ITEMS 

PS G 8.4.4 Unformed Surface Finishes   ..............................................................................  Unit : m2 

Add the following to G 8.4.4: 

The concrete surface finishes under screeds, granolithic finishes or benching as prescribed in 
PS G 5.5.10 shall not be measured separately.  The rates for the related concrete items shall 
also cover the cost of these surface finishes. 

PS G 8.4.7 Concrete Complete With Formwork And/Or Trowel Finish   .........................  Sum or m3 

The rate shall cover the cost of the provision of concrete (made from ordinary Portland 
cement, unless otherwise scheduled), mixing, testing, placing, compacting, the forming of 
stop-ends and unforeseen construction joints, striking-off or levelling as applicable, trowelling 
and curing and repairing where necessary, together with the cost of all parts of formwork in 
contact with the concrete and the necessary bearers, struts, and other supports, plus the 
layout and plant necessary to erect and strike such formwork. 

PS G 8.5 JOINTS  ..................................................................................................................  Unit : m 

Add the following to G 8.5: 

Only construction joints with PVC waterstops shall be measured separately.  The cost of all 
other construction joints shall be deemed to be included in the rates for the relevant concrete 
items. 

The cost of all construction and expansion joints shall include formwork, joint filler and sealer 
as well as waterstops where applicable.  

PS G 8.7 GROUTING  ...........................................................................................................  Unit : m3 

Add the following pay items: 

c) Grouting in of equipment supplied and installed by the Plant Supplier 
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(i) using non-shrink grout (state type) .............................................. Unit : cubic metre (m³) 
(ii) using dry-packed grout  ............................................................... Unit : cubic metre (m³) 

The unit of measurement shall be the cubic metre of completed grouting. 

The tendered rate shall include full compensation for supplying of all materials, mixing, 
applying and finishing to a steel-float surface after installation of the Plant. 

PS G 8.9 TEST STRUCTURE FOR WATERTIGHTNESS .................................................  Unit : Sum 

The rate shall cover the cost of all equipment and labour necessary to test the structure for 
water tightness as described in PS G 5.5.11.1, including the supply of water (effluent water 
shall be pumped from the existing maturation ponds), filling and to empty such structure. 

No additional payment will be made for re-testing the structure for water tightness after the 
repair of leaks. 

PS G 8.10 BUILDING PIPES INTO CONCRETE WORK AND 
GROUTING PIPES INSTALLED BY THE MECHANICAL 
EQUIPMENT SUPPLIER   ..................................................................................... Unit : No 

The rate shall cover the cost of forming the opening for the pipe, scabbling, cleaning and 
preparing the concrete surface, providing an approved non-shrink epoxy grout, placing and 
ramming of it solidly into all voids, formwork and finishing to a smooth watertight surface. 

PS G 8.11 Demolition of Structures .................................................................................... Unit : Sum 

The existing pylon and concrete footing shall be demolished. 

This item shall include all plant, labour and material for the removal of the complete electrical 
installation, structural steel work and demolition of the concrete plinth (200 m3).  All building 
rubble shall be disposed of at a suitable disposal site. 
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PS HA : STRUCTURAL STEELWORK (SUNDRY ITEMS) 

PS HA 5 CONSTRUCTION 

PS HA 5.2 FABRICATION AND ASSEMBLY 

PS HA 5.2.6 Handrails  

Substitute the first sentence of HA 5.2.6 with the following: 

Handrails shall be of the tube and sphere type similar to Monoweld and shall be manufactured 
by an approved firm specialising in such works.  Hot-dipped galvanised mild steel will be used, 
unless other material specifically been described in schedules of quantities. 

Handrails shall be 1 000 mm high and shall consist of a handrail and a knee-rail, both 
manufactured of steel tubing of nominal wall thickness 2,6 mm and of nominal outside 
diameter of at least 34 mm. 

Stanchions shall be manufactured pre-formed in one piece and shall be of steel tubing of 
nominal thickness of 2,6 mm and of nominal outside diameter of at least 42 mm.  The bases of 
the stanchions shall be manufactured of 150 mm x 75 mm x 12,5 mm flat bars and shall be 
pre-formed to suit the situation in which they are to be installed (i.e. for platform- or side-
mounting, and for horizontal- or sloped-mounting on concrete or steel), and the stanchion 
spheres shall be pre-formed to suit right angled or other angled intersections), all as shown on 
the drawings. 

Stanchions shall be spaced at intervals not exceeding 1,5 m and shall be fixed with two M16  
bolts, washers and nuts each.  All joints shall be welded.  Kicker plate should be installed 
along the length of the hand railing and should be 3 mm HDG plate 100 mm high and should 
be fixed to the stanchions. 

Materials shall be as shown on the drawings or as scheduled. 

PS HA 5.2.11 Ladders 
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Add the following to HA 5.2.11: 

Ladders shall be hot-dipped galvanised after manufacturing. 

PS HA 5.2.12 Prefabricated Open Grid Floors 

Substitute the second sentence of HA 5.2.8.1 with the following: 

This shall be similar to the "U"-grid type grid floors manufactured by Armco Superlite and hot-
dipped galvanised, unless other material specifically been described in the schedule of 
quantities. 

PS HA 5.2.13 Floor plate Floors 

Substitute HA 5.2.13 with the following: 

Floor plate floors shall consist of 8 mm thick raised pattern plates as shown on the drawings.  
Floor plate floors shall be hot-dipped galvanised after manufacturing. 

PS HA 8 MEASUREMENT AND PAYMENT 

PS HA 8.3.6 Corrosion Protection 

Substitute HA 8.3.6 with the following: 

The corrosion protection of sundry steel items shall not be measured separately.  The cost 
thereof shall be included in the rate for the related item. 
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PS L : MEDIUM PRESSURE PIPELINES 

PS L 3 MATERIALS 

PS L 3.1 GENERAL 

Substitute the first sentence of L 3.1 with the following: 

Types and classes of materials shall be as scheduled. 

PS L 3.8 JOINTING MATERIALS 

PS L 3.8.4 Loose Flanges 

Substitute the first sentence of the last paragraph of L 3.8.4 with the following: 

Bolts and nuts shall comply with the requirements of SABS 135. 

PS L 3.9 CORROSION PROTECTION 

PS L 3.9.2.1 Steel pipes of nominal bore up to 150 mm 

Add the following to L 3.9.2.1: 

The requirements of PS L 3.9.2.2 shall apply mutatis mutandis. 

PS L 3.9.2.2 Steel pipes of nominal bore over 150 mm 

Add the following to L 3.9.2.2: 

All mild steel pipes under this contract shall be treated in accordance with L 3.9.2.2(b)(2) on 
the inside and the outside, with a polyamide-cured epoxy system similar and equal to Copon 
EP 2300 or Amercoat 385.  The Contractor shall furnish the Employer’s Agent with certificates 
of tests in accordance with L 7.4. 

Substitute "250 m" in L 3.9.2.2(b)(2) with "350 m". 

PS L 3.9.5 Joints, Bolts, Nuts and Washers 
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Substitute L 3.9.5 with the following: 

All joints, bolts, nuts and washers shall be of grade 304 stainless steel, where installed above 
ground level or below water level. For underground installations, hot dipped galvanised bolts, 
nuts and washers shall be used.  

PS L 3.10 VALVES 

PS L 3.10.1 Gate Valves 

All gate valves shall comply with the requirements of SABS 664 – Figure 2 and shall be 
suitable for a working pressure of 1,0 MPa unless otherwise specified.  All gate valves must be 
supplied with a square spindle nut, suitable to be used with a valve key. 

Gate valves shall have spigot ends unless shown differently on the drawings and shall close 
clockwise.  The direction for opening and closing shall be permanently displayed on the 
valves.   

Valves shall have extension spindles complete with handwheels.  Spindles, spindle nuts and 
body rings shall be of galvanised mild steel. 

All flanged gate valves shall be drilled according to SABS 1123 Table 16 for valves with a 
diameter smaller than 150mm and Table 10 for diameters exceeding 150mm. 

Pipes shall not be tested against a closed valve.  Special blank flanges or end caps, fully 
anchored, shall be provided for testing.  Thrust blocks for test sections shall be approved by 
the Employer’s Agent prior to testing of pipes. 

PS L 3.10.2 Ground Water Pressure Relief Valves 

The ground water pressure relief valves in the floors of certain water retaining structures, 
shown on the drawings shall be manufactured in stainless steel and shall be similar and equal 
to those manufactured by Gereg Sewage and Water Equipment.  The valves must be 
designed for a water pressure of at least 6 metres and to maintain a flow rate of 320 litres per 
minute at a differential head of 1,0 metres. 

PS L 3.11 MANHOLES AND SURFACE BOXES 
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PS L 3.11.4 Step Irons 

Substitute L 3.11.4 with the following: 

Step irons shall consist of polypropylene coated 12 mm high tensile steel such as Calcamite or 
similar.  The installation of the step irons shall be in accordance with the specification of the 
manufacturer. 

PS L 4 PLANT 

PS L 4.3 TESTING 

Add the following to L 4.3: 

The Contractor must ensure that the test equipment is in good working order and that it is 
calibrated. 

PS L 7 TESTING 

PS L 7.3 STANDARD HYDRAULIC PIPE TEST 

PS L 7.3.1.2 Test pressure 

Add the following to L 7.3.1.1: 

Pipes shall not be tested against closed valves.  Special blank flanges or end caps, fully 
anchored, shall be provided for testing. 

Substitute L 7.3.1.2 with the following: 

The test pressure for field testing shall be 1,5 times the rated maximum working pressure of 
the pipe e.g. class 4 uPVC pipes shall be tested to 0,6 MPa. 

PS L 8 MEASUREMENT AND PAYMENT 

PS L 8.2 SCHEDULED ITEMS 

PS L 8.2.11 Anchor/Thrust Blocks and Pedestals  ................................................................................  Unit : m3 
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Substitute L 8.2.11 with the following: 

The concrete shall be measured net volume to the specified width and depth in excess of the 
external volume of the pipe (i.e. the volume of the pipe will be deducted). The rate shall cover 
the cost of formwork and concrete. 

 
PS LB : BEDDING (PIPES) 

PS LB BEDDING (PIPES) 

PS LB 1 SCOPE 

Add the following to LB 1.1: 

This specification also covers the bedding required for electric cables. 

PS LB 3 MATERIALS 

PS LB 3.1 SELECTED GRANULAR MATERIAL 

Substitute LB 3.1 with the following: 

Selected granular material shall be an aggregate, sand or granular material, all of a non-
cohesive nature and free from any organic material, of which the grading analysis shows 
100 % passing a 14,0 mm sieve and not more than 5 % passing a 0,075 mm sieve. 

In very wet conditions and if ordered by the Employer’s Agent, a non-plastic crushed material 
with the specification as stated underneath should be used for bedding cradle. 

a) Grading 

Sieve size (mm) % passing 

20,0  100 

14,0  84 - 100 
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10,0  70 - 84 

5,0  45 - 65 

2,0  29 - 47 

1,0  19 - 33 

0,600  13 - 25 

0,300  10 - 18 

0,150  6 - 13 

0,075  4 - 10 

b) Crusher value 

 The aggregate crushing value, calculated at minus 13,2 mm plus 0,5 mm fraction, may 
not exceed 29. 

PS LB 3.2 SELECTED FILL MATERIAL 

Substitute LB 3.2 with the following: 

The requirements of PS LB 3.1 shall apply mutatis mutandis. 

PS LB 3.3 BEDDING 

Add the following to LB 3.3: 

All pipes shall be classified as rigid pipes and shall be laid on a Class C bedding except water 
connections, which shall be classified as flexible pipes.   

PS LB 3.4.1 Suitable Material Available from Trench Excavations 

Substitute LB 3.4.1 with the following: 

The provisos of PS D 3.3.1 shall apply mutatis mutandis. 
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PS LB 5 CONSTRUCTION 

PS LB 5.1 GENERAL 

PS LB 5.1.4 Compacting 

Substitute "90 %" of MOD AASHTO” in LB 5.1.4 with "93 % of MOD AASHTO (100 % for 
sand)". 

PS LB 8 MEASUREMENT AND PAYMENT 

PS LB 8.1 PRINCIPLES 

PS LB 8.1.1 Supply of Bedding Materials Measured Separately 

Add the following to LB 8.1.1: 

Payment for bedding material and selected fill material is only made if the selected trench-
excavation material cannot be used in the same position as bedding material but has to be 
obtained from another part of the site of works or from commercial sources. 

PS LB 8.1.4 Separate Items for Cradle And Blanket 

Substitute LB 8.1.4 with the following: 

No distinction shall be made as regards material for the bedding cradle and selected fill 
blanket, and the material shall comply with the requirements for material for bedding cradle. 

PS LB 8.1.5 Disposal of Displaced Material 

Add the following to LB 8.1.5: 

Surplus displaced material shall be dumped and levelled at the closest local municipal 
dumping site. 

PS LB 8.2 SCHEDULED ITEMS 
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Add the following to LB 8.2: 

PS LB 8.2.6 Building Pipes into Brick Work 

Pipes supplied and installed by the Contractor (irrespective of type) 

i) (state diameter of pipe and wall thickness) ................................................................... Unit : No 

ii) (etc. of other diameter and wall thickness) .................................................................... Unit : No 

The unit of measurement shall be the number of pipes built into the brick work as shown on 
the drawing. 

The tendered rate shall include full compensation for supplying all materials (wet to dry epoxy 
in the case of casting new concrete against the faces of old concrete) concreting in the pipes, 
cutting and placing formwork to fit around pipes and neatly finishing to conform to a smooth 
surface finish. In the case of the Contractor building in his own pipes the rate shall also include 
for holding the pipe in position and aligning the pipes to the correct levels as indicated on the 
drawing or as ordered by the Employer’s Agent. 

PS LC : CABLE DUCTS 

PS LC 3 MATERIALS 

PS LC 3.1 DUCTS 

Add the following to LC 3.1: 

Class 6 uPVC pipes (dia 110 mm or 160 mm) shall be used as ducts for electric cables under 
roads and paved areas. 

PS LC 3.2 BEDDING 

Substitute LC 3.2 with the following: 
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The provisions of SABS 1200 LB:  Bedding (Pipes) and the relevant project specification shall 
apply mutatis mutandis and payment shall be made under the appropriate payment clauses of 
SABS 1200 LB. 

PS LC 3.3 BACKFILL 

Substitute LC 3.3 with the following: 

The provisions of SABS 1200 DB: Earthworks (Pipe Trenches) and the relevant project 
specification shall apply mutatis mutandis and payment shall be made under the appropriate 
payment clauses of SABS 1200 DB. 

PS LC 5 CONSTRUCTION 

PS LC 5.1 EXCAVATION OF TRENCHES 

PS LC 5.1.1 Trench Widths and Depths 

Add the following to LC 5.1.1: 

Trench widths shall be in accordance with the provisions of SABS 1200 DB : Earthworks (Pipe 
Trenches). 

The minimum depth of cover over ducts shall be 600 mm from the final road level or the 
finished ground level. 

PS LC 5.1.3     Excavation of Trenches At Road Crossings 

The minimum depth of cover over ducts shall be 300 mm where construction traffic is liable to 
cross them.  Road crossings shall therefore be constructed after the construction of the 
roadworks has reached the stage where the required cover is available. 

PS LC 5.2 BEDDING AND COMPACTION OF BEDDING 

Substitute LC 5.2.1 and LC 5.2.2 with the following: 
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All ducts shall be laid on a Class C bedding according to the provisions of SABS 1200 LB: 
Bedding (Pipes).  Backfilling shall be according to the provisions of SABS 1200 DB: Earth-
works (Pipe Trenches). 

PS LC 5.4 BACKFILLING AND COMPACTION 

Add the following to LC 5.4:Road crossings shall be backfilled with sand (stabilised with 5 % 
cement by volume) from designated borrow pits, the site or commercial sources, whichever is 
applicable, up to underneath the subbase, and compacted to a minimum of 100 % of 
MAASHTO density. 
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PS LD: SEWERS 

PS LD 3 MATERIALS 

PS LD 3.1 PIPES, FITTINGS, AND PIPE JOINTS 

PS LD 3.1.5 uPVC-pipes 

Substitute "approved flexible joints" in LD 3.1.5 with "spigot and socket rubber ring joints". 

PS LD 3.5 MANHOLES, CHAMBERS, ETC. 

PS LD 3.5.2 Precast Concrete Sections 

Add the following to LD 3.5.2: 

Precast concrete sections with an inside diameter of at least 1 000 mm shall be used for 
manholes. 

Where the angle between the inlet and outlet of the manhole deviates by more than 45 ° from 
the straight or where more than one inlet enters a manhole, the invert level of the outlet shall 
be 30 mm lower than the lowest inlet invert level. 

Sectional spun concrete cylinders shall have been manufactured from dolomitic aggregate. 

PS LD 3.5.7 Step Irons 

Substitute LD 3.5.7 with the following: 

Step irons shall be installed in all manholes deeper than 1,2 m.  Step irons shall consist of 
polypropylene coated 12 mm high tensile steel, such as Calcamite or similar.  The installation 
of the step irons shall be in accordance with the specification of the manufacturer. 
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PS LD 5 CONSTRUCTION 

PS LD 5.6 MANHOLES, INSPECTION CHAMBERS, ETC 

PS LD 5.6.1 General 

Substitute LD 5.6.1(a) with the following: 

Manholes shall be of precast concrete sections with an inside diameter of at least 1 000 mm 
and shall be constructed as shown on the drawings bound into the document. 

1. Final cover levels of manholes in roads and paved areas shall be to the same level as 
the road or paved area. 

2. In the veld 100 mm above natural ground level. 

If a manhole is positioned at a low point or in a hollow where stormwater infiltration may occur, 
the manhole cover level must be raised to a level to avoid the danger of infiltration, or to a level 
as agreed with the Employer’s Agent. 

If the manhole needs to be raised with more than 300 mm, precast concrete sections with the 
same diameter shall be installed and sealed with epoxy. 

PS LD 5.6.2 Benching 

Add the following to LD 5.6.2.3: 

Benching for all manholes except those with sand traps shall be in accordance with the 
drawings bound into the document. 

PS LD 5.6.3 Step Irons 

Add the following to LD 5.6.3: 

Step irons shall only be installed in manholes deeper than 1,2 m. 
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PS LD 5.6.4 Brick Manholes 

Add the following to LD 5.6.4.3: 

Walls of brick manholes, as well as the extension of precast manholes above the concrete roof 
slab, shall be plastered internally.  External plasterwork shall extend to at least 150 mm below 
ground level.  Manholes shall not be extended above the concrete roof slab by more than 
300 mm with brickwork. 

If manhole covers are raised with bricks, a half-brick recess, as a foothold, shall be left directly 
below the concrete slab above the step irons. 

PS LD 7 TESTS 

PS LD 7.1 GENERAL 

Add the following to LD 7.1.5: 

All tests shall be repeated after the completion of backfilling of pipe trenches. 

PS LD 8 MEASUREMENT AND PAYMENT 

PS LD 8.2 SCHEDULED ITEMS 

PS LD 8.2.3 Manholes 

Add the following to LD 8.2.3: 

PS LD 8.2.3.1 Precast concrete manholes ................................................................................................. Unit : No 

Precast concrete manholes shall be measured complete as indicated on the drawings and the 
rate shall be all inclusive for benching, step irons, type 4 CI cover and frame, and it shall make 
provision for all additional excavation and backfilling. 

The depth of manholes as mentioned in the schedule of quantities, shall be measured from the 
final cover level to the outlet invert level (flow level). 
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PS LD 8.2.3.2 New manholes on existing pipe lines  ............................................................................   Unit  :  No 

The tendered rate shall be all inclusive for the connection of all new pipes to the manhole, the 
handling of sewage flow, all excavation and backfilling, cutting of pipe and supply and 
installation of the new manhole, complete as described in PS LD 8.2.3.1 above, with finish and 
benching to accommodate the level difference of approximately 200 mm. 

PS LD 8.2.11 Connection To Existing Sewers  .....................................................................................   Unit  :  No 

Add the following to LD 8.2.11: 

Separate items will be scheduled for each diameter of connecting pipe. 

The tendered rate shall include full compensation for all plant and labour associated with 
connecting the proposed pipe, cutting the pipe to suit the connection, supplying and building in 
the short junction pipe, dealing with existing flow, preventing foreign material from entering the 
sewer and making the connection. 

The excavation for pipelines, pipes, backfilling and extra couplings shall be measured 
separately. 

Where a direct connection is made to an existing pipe, the rate covers all labour involved in 
opening the existing pipe, the removal of the existing end cap and disconnection at the pipe. 

PS LD 8.2.13 Connection to Existing Structures ...................................................................................... Unit : No 

Separate items will be scheduled for each diameter of connecting pipe. 

The tendered rate shall include full compensation for the plant and labour to break into the 
existing concrete structure, disposal of rubble, cutting the pipe to suit the connection, dealing 
with existing flow, preventing foreign material from entering the sewer and building the pipe into 
the concrete work complete as described in PS G 8.10. 
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PS M :  ROADS (GENERAL) 

PS M3 MATERIAL 

PS M 3.2 RESPONSIBILITY FOR LOCATION 

Add the following to M3.2: 

The subbase and base layers of all roads shall be constructed with material from designated 
borrow areas.  The Contractor is responsible for the selection of the material in the borrow 
areas and if the material in the paving layers do not comply with the minimum requirements it 
shall be removed and replaced with suitable material at the expense of the Contractor. 

PS M 3.3 REQUIREMENTS FOR GRAVEL WEARING COURSE 

The gravel wearing course as listed in the bill of quantities shall comply with the following: 

Table 1 : Requirements for Gravel Wearing Course 

Parameter Limit Type 1 

Maximum size, mm 37,5 

Oversize index (1O) (maximum), % 0 

Shrinkage product (SP) 100 – 240 

Grading coefficient (GC) 16 – 34 

CBR at > 95 % modified AASHTO compaction (soaked value) 
(minimum), % 

> 15 

1O  = Oversize index (per cent retained on 37,5 mm sieve) 

SP = Linear shrinkage x (per cent passing 0,425 mm sieve) 
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GC = (Per cent passing 25,0 mm – per cent passing 2,0 mm) x per cent passing 5,0 mm/100 

Table 2: Recommend material specifications for unsealed rural roads 

Parameter 
Limit 
Type 1 

Maximum size, mm (h) 37,5 

Oversize index (1O)a  (i) < 5 % 

Shrinkage product (SP)b (j) 100 – 365 (max. of 

240 preferable) 

Grading coefficient (GC)c (k) 16 – 34 

Soaked CBR (at 95 per cent Mod AASHT0 
compaction) 

(l) > 15 % 

Treton impact value (%) (m) 20 - 65 

a 1O  = Oversize index (per cent retained on 37,5 mm sieve) 

b SP = Linear shrinkage x (per cent passing 0,425 mm sieve) 

c GC = (Per cent passing 25,0 mm – percentage passing 2,0 mm) x percentage passing  
5,0 mm/100 

 

PS M 5 CONSTRUCTION 

PS M 5.1 SELECTION 

The Contractor shall deal selectively with material in order that suitable material is not 
contaminated with unsuitable material.  If suitable material is contaminated, the Contractor 
shall replace such contaminated material with suitable material, at his own expense. 

PS M 6 TOLERANCES 
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PS M 6.3 FREQUENCY OF CHECKS 

Add the following to M 6.3: 

These checks shall be submitted to the Employer’s Agent for his approval. 

PS M 7 TESTING 

PS M 7.3 ROUTINE INSPECTION AND TESTING 

Substitute M 7.3.3 with the following: 

Statistical evaluation of test results shall not be applicable to this contract and all tests shall 
meet the specified minimum requirements for the specific material. 

PS M 8 MEASUREMENT AND PAYMENT 

Add the following to M 8.1: 

The cost of all routine testing done by the Employer’s Agent, and of which the results do not 
comply with specified minimum requirements for the material, shall be borne by the Contractor. 

These costs shall be deducted from the Contractor's monthly payment certificates. 
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C3.3 MECHANICAL AND ELECTRICAL ENGINEERING 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE CONTRACT   299  
Part C4: Site Information   

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

 

C3.3 ENGINEERING 

C3.3.1              DESIGN SERVICES AND ACTIVITY MATRIX 

Responsibility for design of works, per design stage: 

Concept, feasibility and overall process Employer 
(Engineer)  
Basic engineering and detail layout to tender stage Employer 
(Engineer)  
Final design to be approved for construction stage
 Employer/Contra
ctor 
Temporary works Contractor 
Preparation of “record” drawings Contractor 

C3.3.1 EMPLOYER’S DESIGN 

The Employer, through the services of the Engineer, has designed the process layout 
and civil structures required to produce treated effluent that complies with the General 
Authorisations for the release of treated effluent to a watercourse as published by the 
Department of Water and Sanitation. 

Any changes to the process or civil design that the contractor may require to suit his 
particular equipment must be submitted with the tender document.  Full details of the 
changes, including cost implications where applicable, must be provided at the time of 
tender. 

C3.3.2 DESIGN BRIEF 

The contractor shall be responsible for the design of his own proprietary equipment 
and systems.  All designs shall be done in accordance with good engineering practise, 
based on the specifications and types of materials specified in the tender document. 

The Contractor shall ensure that all equipment designed and/or provided and installed 
by him shall be of robust construction capable of performing the desired work/duty in 
an efficient manner. 

Although the Engineer may approve plans and designs of the Contractor, this does not 
exempt the Contractor from this responsibility.  The professional responsibility for such 
designs shall remain with the Contractor and his Engineer. 
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C3.3.3 DRAWINGS 

The drawings are provided in “Book of Drawings” of the tender documents in A2 size. 
Standard drawings are contained in this document. 

Additional construction drawings will be issued to the Contractor by the 
Engineer/Employer on the commencement date and from time to time as required.  

C3.3.4 DESIGN PROCEDURES 

The provision of all structures to accommodate the plant and the construction of all 
foundations and structures will be the subject of another Contract but where applicable, 
will be carried out in accordance with the requirements of the Contractor under this 
Contract. 
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C3.3.4.1 Data Submitted at Tender Stage and Preliminary Design Basis 

The information called for in this section “C3.3: Engineering” and/or the Data Sheets 
and any approved alterations by the Tenderer (agreed to under “Deviations” on the 
Form of Offer and Acceptance), as well as the Tender drawings, in the form of 
diagrams and bound into this document shall form the basis of the final approved 
design under this section. It is assumed that Contractor have visited the Site of Works 
and have satisfied himself as to the means of access and everything affecting the 
delivery, storage, handling and complete erection and installation of the plant.  

Preliminary drawings and tender data typically consist of the following: 

• Dimensioned scale drawings of the layout of all the plant with information 

regarding space requirements, loading on supporting structures and major 

openings to be left in the structure etc. 

• Full and detailed description and illustrations or drawings of the plant and 

ancillaries and of materials used in the construction thereof. 

C3.3.4.2 Compliance with Regulations 

All equipment including temporary works and construction equipment must comply with 
the requirements of the Machinery and Occupational Safety Act, 1983 as amended.  
The Contractor must meet all costs involved should alterations be necessary to secure 
compliance with the regulations mentioned. 

C3.3.4.3 Construction Stage Data and Drawing 

This section shall be governed by the requirements of the Conditions of Contract as 
defined and amended in “Part C1: Agreement and Contract Data”. In addition to this, 
the Contractor shall supply the Engineer, in triplicate, with the following information 
within four (4) weeks of the acceptance of his tender for any portion of the Contract: 

• fully dimensioned drawings of the plant ordered. 

• the necessary data concerning the geometry of structures housing the plant. 

• the positions and sizes of all foundations, bolt holes, openings in walls or floors and 

all other special features affecting the design and construction of the Works. 
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This information will be used by the Employer to arrange for the necessary alterations 
to concrete work designs, foundations, bolt holes, openings for pipes, cable ducts, etc. 
for the proper erection and installation of the plant under this contract. 

Any cutting or alteration of structural work arising from inadequate or incorrect 
dimensions and particulars afforded by the Contractor, or through late receipt of such 
particulars, will be arranged by the Engineer to be carried out at his discretion at the 
expense of the Contractor under this Contract. 

C3.3.4.4 Guarantee 

The Tenderer shall submit performance details of the plant, where called for in the 
information sheets and these details shall be taken as the guaranteed figures of the 
performance of the plant.  Should the overall performance of the plant fail to comply 
with these figures by more than five per cent (5 %), then the Engineer shall have the 
right to reject the plant, to recover all monies paid to the Contractor under the contract 
for such plant and to confiscate the surety by way of liquidated damages, whereupon 
the Contractor at his own expenses shall remove all rejected plant when ordered to do 
so by the Engineer. 

All equipment shall be guaranteed against incorrect application, faulty design, 
materials and workmanship for a period of twelve (12) months from the date of 
commissioning.  During this period the Contractor shall rectify, at this own cost, any 
defect which can be attributed to faulty design, materials and workmanship.  Normal 
wear and tear shall be excluded. 

C3.3.4.5 Factory Test 

Switchboards must be inspected and tested by the contractor at the premises of the 
switchboard manufacturer.  Tenderers must make provision for all equipment 
necessary to test the operation of the boards for compliance with the specification, 
inclusive of all protection devices. 

Once the contractor under this contract is satisfied that the switchboard is to 
specification, the Engineer must be notified in writing and he will then inspect and test 
the switchboards at the premises of the switchboard manufacturer. Should the 
switchboard fail due to non-compliance with the specification, the cost of the inspection 
and any re-inspection will be for the account of the contractor, in accordance with 
SAICE rates. 

The cost of the Engineer for the factory test must be borne by the Contractor who will 
be responsible for the travel arrangements from Rustenburg to the switchboard 
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manufacturer’s premises. 

C3.3.4.6 Commissioning and Acceptance 

On completion of the works, the Contractor must commission all equipment to 
operational status. 

After commissioning the Contractor shall operate the plant successfully for a period of 
28 days to enable him to prove to the Engineer that all equipment and the plant as a 
whole perform to the specified requirements. 

On successful completion of this 28-day Trial Operation Period, the Contractor shall 
inform the Engineer in writing that the plant is fully functional and ready for the taking 
over inspection as per Clause 32.1, complete with all performance test results required 
by the Engineer under C3.2.25. 

During this period, the Contractor shall submit one copy of the operational and 
maintenance manual to the Engineer for comment. 

Note that the Taking Over/Completion Certificate will not be issued unless the 
final three copies of the operation and maintenance manuals including any 
amendments have been submitted to the Engineer.  Only then will the contractual 
stipulations related to the issue of the Taking Over Certificate such as the release of 
the contract guarantee, be implemented. 

Note that should the plant not be ready for taking over, after notification by the 
Contractor, the cost of the Engineer for this unsuccessful inspection shall be 
borne by the Contractor. 
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C3.3.4.7 Final Completion Date 

On final completion all work in terms of the contract shall be completed.  A certificate of 
completion shall be issued. 

C3.3.4.8 Maintenance Obligations 

The Contractor shall maintain all equipment provided in a good working order during 
the defects liability period. 

The defects liability period shall commence on the day following final completion. 

The Employer reserves the right to undertake any emergency repair work during the 
defects liability period without the prior consent of the Contractor without invalidating 
any guarantees, provided that the contractor is informed verbally, which 
communication will be confirmed in writing within 24 hours from the verbal 
communication.  The Engineer has the right to decide whether an emergency exists 
and shall notify the Contractor accordingly.  Should this emergency repair work be 
caused by poor material, faulty workmanship or neglect on the part of the Contractor, 
the Employer may deduct the cost of the repair work from the outstanding retention 
money owing to the Contractor. 

After the satisfactory completion of the guarantee period, the final certificate shall be 
issued and all retention money released. 

C3.3.4.9 Operation and Maintenance Manuals 

Three (3) copies of comprehensive operation and maintenance instructions in the form 
of hard covered manuals with a rear pocket enclosing prints of relevant “as built” 
drawings shall be supplied. 

All manuals shall be supplied prior to taking-over/acceptance of equipment as 
stipulated above.  The taking-over certificate shall not be issued, nor shall the 
corresponding payment be made until the above manuals and drawings have been 
supplied. 

Operating instructions shall include: 

• Index; 

• Pre-start check list; 
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• Step-by-step description of the approved procedures for all modes of operation 

of equipment; 

• Description of required safety checks. 

Maintenance manuals shall include: 

• Index; 

• Details of routine and regular maintenance work which the manufacturer 

considers necessary to maintain equipment in satisfactory running order; 

• Instructions for the repair or replacement of worn or damaged parts; 

• Schedules of routine testing of electrical equipment (as recommended by 

specific suppliers); 

• Spare parts list; 

• Particular technical data of equipment; 

• Preference list, including local agents for the supply and repairs of specific 

equipment; 

• All schematic wiring diagrams pertaining to technical equipment. 

• As built CAD drawings of the switchboard construction, wiring diagrams and a 

functional description of the control of equipment served from the switchboard. 

• “Record” drawings of all cables referred to permanent structures as reference 

point for measurement. 

The Contractor shall in addition to supplying the above information, undertake to 
instruct departmental staff and satisfy himself that they are capable of operating all 
equipment when it has been commissioned. 

C3.3.4.10 Operator Training 

During the testing and commissioning period, the Contractor shall train the treatment 
works operators in the operation and maintenance of the equipment supplied under 
this contract. Prior to commencement of this operator training, a draft copy of the 
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Operating and Maintenance Manual shall be available on site. On completion of 
commissioning, the Manual shall be updated in light of experience gained during the 
commissioning of the plant and the final copies as required in terms of the Contract, 
shall be submitted. 

The entire training period of no less than 10 working days shall be supervised by a 
certified Class V operator and a representative of the Contractor in full time attendance 
on Site during the normal 8 hour working day. Course content and presentation shall 
be of professional quality and training shall be provided on site, as well as at facilities 
made available by the Employer for this purpose. 

Training shall cover the following aspects: 

• Theoretical training, including lectures in the theory of sewage treatment, 

biological nutrient removal technology as implemented in this Contract, and 

operation of the various configurations. 

o Provision of A0 size laminated, full colour posters of: 

▪ Layout drawing of the installation 

▪ Process flow diagram of the entire facility 

▪ P&ID diagram 

▪ MV switchgear single line diagram and switching procedures for start-

up, shut-down and operation 

▪ Separate MCC single line diagrams for each MCC with start-up, shut-

down and operating instructions for all operational modes of the 

relevant equipment 

o Provision of lecture materials (10 sets) including the above diagrams and 

procedures in a smaller format 

o Training of operational staff in the adjustment and determination of the 

correct setting of the sluice gates, weirs and recycle pumps for the 

various process configurations. 

• Training of the operators in the determination and setting of: 

o the optimum immersion depths for the required oxygen transfer rates 

o bypass facilities 
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o process configurations 

o recycle flow rates 

o sludge age control mechanisms 

o structure isolation 

• Training of operators in emergency procedures 

o Power failures 

o Chemical dosing 

o Chlorine handling 

• Training of operators and maintenance personnel in the operation of MCCs 

o Control system software and/or timer setting 

o Alarm conditions and basic fault finding 

o Overview of PLC programming for the purposes of making changes and 

re-loading programs if PLCs are replaced (only if used in the Contract) 

o Monitoring and downloading of data from loggers 

o Motor protection relay and settings 

• Training of operators and maintenance staff in the inspection and maintenance 

procedures required for all mechanical and electrical equipment 

o Routine inspection and logging of data 

o Greasing and oil changes 

o Planned preventative maintenance 

 

C3.3.5 BIOLOGICAL REACTOR EQUIPMENT  

C3.3.5.1 Scope 

This section of the Contract covers the design, supply, delivery, transport, handling, 
storage, erection, installation, commissioning, testing, adjustment, handing over in 
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complete working order and upholding during the Defects Liability Period of - 

a) Four (4) vertical shaft stirrers in the Anaerobic Zone. 

b) One (1) Self-priming pump in the RAS pump station 

c) Adjustable Overflow Weir 

C3.3.5.2 Adjustable Overflow Weir 

Adjustable overflow weirs are required at the outlet of the anaerobic basin of the 
biological reactor for controlling the mixed liquor level in the basin to obtain the 
required outflow rate. 

The weir shall be of robust construction and suitably braced to avoid distortion and 
shall be made in grade 304 stainless steel. Bearings shall be suitable for submerged 
operation. 

Each adjustable outlet weir shall be manufactured from minimum 4 mm thick SS304 
components (may be thicker subject to deflection limit). The maximum flow over the 
weirs will be 46/s. The weirs shall be of sturdy construction with sufficient cross 
bracing and support members to limit deflection to a maximum of 3 mm at the centre of 
the span. 

The weirs shall be fitted with a hand-wheel for normal operation. The distance between 
the lowest weir position and top of platform for the hand-wheel will be in the order of 
1.5 m. 

C3.3.5.3 Vertical Shaft Stirrers 

C3.3.5.3.1 General 

Four (4) stirrers are required in the anaerobic compartment of the activated sludge 
reactor for keeping the solids in suspension and for gently mixing the contents of the 
basins without introducing oxygen through surface agitation. 

Raw sewage and return activated sludge a will be introduced into the anaerobic 
compartment.  Preferably, the horizontal zones of maximum turbulence should be as 
close to the floor of the basin as possible.  Scour velocities near the bottom shall be 
such that sludge which has settled during a power failure will be lifted and brought 
back into suspension.  The maximum concentration of the sludge will be 5 000 mg/ℓ 
and the sludge will be flocculent having a SVI of between 50 and 250.  The size of the 
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compartment to be stirred is as follows: 

Anaerobic Zone:  1 055 m³ 
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C3.3.5.3.2 Duties of vertical shaft stirrers 

The installed motor power for each of the vertical shaft stirrers in both the anaerobic 
and anoxic zones shall be: 

• Anaerobic Zone 1 : 5,5 kW, 4 off 

 

The speed of rotation of these vertical shaft stirrers shall preferably not exceed 25 rpm. 

The Tenderer shall supply all relevant information for the proper adjudication of all the 
units, giving information regarding the type of impeller, size and shape, the tip speed, 
the pattern of flow in the basin, shaft length and diameter as well as construction. 

C3.3.5.3.3 Speed reducers 

Speed Reducers shall be selected for continuous operation of 24 hours per day. 

Mechanical power ratings (according to AGMA rating) shall be greater than 2.25 times 
the installed power and shall account for D.O.L. starting of the unit at full load 
conditions (maximum immersion).  Thermal power ratings shall be based on an 
ambient temperature of 40°C. 

The speed reducers shall be of a type specifically designed to accommodate bending 
caused by long overhang of the shaft of the stirrer.  Bending of the shaft shall not 
damage the driving gears or the bearings.  Worm gears will not be considered and all 
gears and pinions must be hardened and ground after cutting. 

Tenderers shall provide a catalogue of the make of reducer offered. 

All bearings shall be designed for a life of at least 100 000 hours at a L10 rating.  A dry 
well for the output shaft lower bearing is required. In addition, the bearings on the 
output shaft shall be capable of withstanding the resultant forces caused by the 
combination of radial and axial loads (imposed by the stirrer) acting simultaneously, 
and shall be selected such that the following condition is complied with: 

1







+








loadaxialepermissibl

loadaxialactual

loadradialepermissibl

loadradialactual
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(where the "permissible" loads are the manufacturer's figures for 5 000 hours at a L10 
rating). 

Tenderers shall indicate what these forces are and how they are accommodated. 

Casings shall be made of close grained cast iron and shall be designed such as to 
prevent moisture from entering. 

Each speed reducer shall be fitted with a nameplate showing at least the following 
information: 

i) Speed reducer type or model number 

ii) Serial number 

iii) AGMA rating 

iv) Nominal ratio 

v) Approximate oil quantity required 

C3.3.5.3.4 Corrosion protection 

All steel pipes and equipment manufactured in mild steel shall be thoroughly cleaned 
by grit blasting and coated within four (4) hours after cleaning with a polyamide-cured 
epoxy system similar and equal to Copon EP2300 or Amercoat 385.  The coating shall 
be built up to dry film thickness of 350 microns minimum, or higher as prescribed by 
the manufacturer.  The manufacturer shall be acquainted with the circumstances under 
which the product is to be used.  Pipes shall be coated externally and internally. 

Surfaces exposed to UV shall be coated with one coat of polyurethane enamel (two 
part) with a minimum thickness of 40 microns. 

The tendered price for equipment shall include the cost of providing instruments for 
testing the thickness of the coating and for testing for pin holes. 

Fabrication stainless steel components shall be carried out in a clean workplace, free 
from contamination with mild steel and care shall be taken in handling to avoid 
scratching of finished surfaces.  Dedicated grinding and polishing elements shall be 
used and shall not be contaminated with mild steel. 

Cut edges, welds and heat affected surfaces shall be pickled and passivated to 
remove discoloration by means of proprietary pickling and passivating pastes in 
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accordance with the manufacturer’s specifications. 

After passivating, surfaces shall be thoroughly washed and rinsed with clean potable 
water to remove any trace of acid.  Surfaces shall be allowed to dry, and polished 
where necessary by means of suitable polishing compounds. 

C3.3.5.3.5 Electrical installation 

Provision has been made for the required electrical installation under a separate 
section of the contract.  

C3.3.7 PUMPING EQUIPMENT 

C3.3.7.1 Scope 

This section of the Contract covers the supply, delivery, transport, handling, storage, 
erection, installation, commissioning, testing, adjustment, handing over in complete 
working order and upholding during the Defects Liability period of the following 
equipment: 

a) one self-priming centrifugal type pumps for pumping return sludge (RAS) from 

the RAS sump to the aeration basin, hereinafter called sludge return (RAS) 

pumps. 

b) Pipework and accessories for above-mentioned pumps. 

C3.3.7.2 Type of Pumps 

C3.3.7.2.1 Horizontal self-priming centrifugal pumps 

The return activated sludge pumps shall be of the horizontal, self-priming, centrifugal 
type specifically designed for the handling of raw, unscreened domestic sewage.  Each 
pump, at its rated speed, shall be designed to retain adequate liquid in the pump 
casing to ensure automatic re-priming in a complete open system without suction or 
discharge check valves and with a dry suction leg. 

The openings and passages of the pump shall be large enough to permit the passage 
of a sphere of 75 mm in diameter.  The pump shall be equipped with a removable 
cover plate weighing not more than 30 kg, allowing complete access to the pump 
interior without disturbing suction or discharge piping. 
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The pump shall also be fitted with a replaceable wear plate.  Replacement of the wear 
plate, impeller and seal shall be accomplished through the removable cover plate.  The 
entire rotating assembly, which includes the bearings, shaft, seal and impeller, shall be 
removable as a unit without disturbing the pump volute or piping. 

Pump casings and impellers shall be of close-grained cast iron.  Impellers shall be of 
2-vane or 3-vane, semi-open, non-clog design, with integral pump-out vanes on the 
back shroud and shall thread onto a pump shaft of stainless steel.  Means shall be 
provided for external adjustment of the impeller to the wear plate. 

The shaft shall be covered and protected with a removable sleeve.  The shaft shall be 
contained within a bearing pedestal of ample size with heavy duty ball thrust bearing 
and radial bearing of adequate size to withstand all imposed loads.  Bearings shall be 
oil lubricated, with the bearing pedestal cooled by the pumped liquid. 

The pump shaft shall be sealed against leakage by a balanced mechanical seal, the 
stationery seal seat of which shall be double floating and self-aligning during shock 
loads that will cause deflection, vibration and axial or radial movement of the pump 
shaft. 
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The mechanical seal shall be installed within a separate oil filled reservoir of the pump 
pedestal, the oil being both a lubricating and cooling media. 

The seal shall be removable and replaceable through the cover plate opening. 

The pumps shall incorporate moulded, one piece tapered, suction check valves that 
can be removed or installed through the removable cover plate opening without 
disturbing the suction piping. 

The pump volute casing shall contain no openings of a lesser diameter than the sphere 
size specified.  Screens or any internal devices that create a maintenance nuisance or 
interfere with priming and performance of the pump will not be permitted. 

The pedestal base of the pump shall be of cast iron with moulded flanges of adequate 
size to accommodate the holding down bolts.  The pumps shall be close coupled on a 
common base plate to their respective motors. 

C3.3.7.2.1.1 Ancillary pump equipment and pipework 

Each pump set shall be fitted with the necessary approved pipework, calibrated 
glycerine filled pressure gauges suitably dampened against vibration, flexible couplings 
to allow servicing, pipe supports, bends, resilient seal gate valves and non-return 
valves (suitable for 16 bar pressure rating), and with suitable connections and 
stopcocks for fitting the necessary pressure gauges.  Pressure gauges shall be 
supplied on the delivery side of each pump.  Gauges shall be fitted with clog free, in-
line pressure sensors with flexible rubber sleeves of the membrane type. 

Each discharge pressure gauge shall have a maximum reading of not more than twice 
the closed valve pressure of the pump. 

Fully detailed drawings showing the proposed layout of pumps and pipework shall be 
submitted with the tender.  The suction pipework shall be supplied complete under this 
contract and shall include for each pump to have a suction pipe-work, DN150 or larger 
to suit the pump offered, starting in the sump and terminating at the pump in such a 
way as to allow ease of maintenance. Each suction pipe shall also include for a bell 
mouth, puddle pipe for building into the wall and flexible coupling as required. 

All delivery manifold pipework (DN200), gate valves (to isolate each pump and 
associated check valve), check valves, flange adaptors (for servicing and removal of 
check valves) shall be to suit a velocity of less than 2,0 m/s. The pipelines shall be 
designed and fabricated from mild steel in accordance with the General Mechanical 
Specifications (PMA) and shall terminate in a flanged DN200 pipe, 600mm outside the 
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pump station sump.  

All pipework with local high points where air can be trapped shall be equipped with the 
necessary drains and air cocks or automatic air release equipment with pipe 
connections for discharging from the drains to the drainage channels or sumps as 
applicable. The installation shall be neat and workmanlike and shall facilitate ease of 
operation and dismantling of the various components. 

The pipework shall be of mild steel with corrosion protection as specified and shall be 
flanged and drilled to SABS 1123 for a working pressure of 1 000 kPa (10 bar).  Bends 
and branches shall provide non-turbulent flow conditions and the layout of the 
pipework shall be such as to facilitate dismantling and inspection.  The pipes are to be 
properly supported and so arranged that all stresses created in the pipeline by static 
and dynamic forces including recoil shock, will be taken up by suitable anchors.  
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Unless a specific size is specified, pipework shall be sized so as to limit maximum flow 
velocities to 2,0 metres per second, but no pipes shall a diameter of less than 150 mm.  

All suction and delivery pipework shall be provided with a flexible coupling in a 
convenient position to facilitate removal and reinstallation of pumps and no-return 
valves. Check valves on delivery mains shall only be used in a horizontal position. 

All brackets and supports in the dry well of pump stations shall be of galvanized mild 
steel and shall be of grade 304 stainless steel in wet wells of pump stations. 

C3.3.7.2.1.2 Lubrication 

Efficient means of lubrication shall be provided for all bearings; full details of which 
shall be submitted at the time of tendering.   

C3.3.7.2.1.3 Air release 

All pipework with local high points where air can be trapped shall be equipped with the 
necessary drains and air cocks or automatic air release equipment with pipe 
connections for discharging from the drains to the drainage channels or wet sumps as 
applicable. 

C3.3.7.2.1.4 Gland sealing 

The method of gland sealing of the pumps shall be by means of mechanical seals.  
Seals shall be of Tungsten carbide on the outer face and ceramic on the inside face. 
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C3.3.7.3 Pump Duties 

C3.3.7.4 Site Testing of Pumping Plant 

On completion of erection of the pumps and of rendering them operational, the 
Contractor shall make suitable arrangements to test them in the presence of the 
Engineer. 

Each pump shall be tested over its whole range of delivery.  Where pumps are to 
operate in parallel, tests shall also be carried out to check these operating conditions. 

The rate of delivery during testing shall be determined by cutting off the inflow to the 
sump and timing the drop in water level therein.  Where this is not possible, other 
appropriate measurements shall be taken. 

During the tests, the average values of voltage and current drawn by the motor shall be 
noted and recorded.  Motor efficiencies and power factors shall be used as supplied by 
the manufacturer. 

The test results shall be compared with the tendered pump characteristics and the 
following tolerances will be allowed: 

Delivery rate  : - 0 to + 10% 

Overall efficiency : - 5% 

In the event of the pumps failing to achieve the tendered performance in regard to 
discharge or efficiency within the tolerance allowed, then the Employer shall have the 
right to reject the pumps, to recover all monies paid to the Contractor under the 
Contract for such pumps and to confiscate the surety by way of agreed and liquidated 
damages; whereupon the Contractor at his own expense shall remove all rejected 
plant where ordered to do so by the Engineer.  Alternatively the Engineer shall have 
the right to negotiate with the Contractor a reduction in the price of the pumping plant 
based on the increased power consumption over an 8 year life. 

Each pump shall be operated and a check made that no undesirable effects occur 
when it is tripped. 

C3.3.7.5 Characteristic Curves For Pumps 

The Tenderer shall submit the following characteristic curves of performance of the 
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pumps offered. 

Pump (1) head - quantity curve 

 (2) efficiency curve 

 (3) NPSH curve 

Motor (1) efficiency curve 

 (2) power factor curve  

C3.3.7.6 Electrical Installation 

Provision has been made for the required electrical installation under a separate 
section of the contract.  

C3.3.7.7 Corrosion Protection 

All steel pipes and equipment manufactured in mild steel shall be thoroughly cleaned 
by grit blasting and coated within four (4) hours after cleaning with a polyamide-cured 
epoxy system similar and equal to Copon EP2300 or Amercoat 385.  The coating shall 
be built up to dry film thickness of 350 microns minimum, or higher as prescribed by 
the manufacturer.  The manufacturer shall be acquainted with the circumstances under 
which the product is to be used.   

Pipes shall be coated externally and internally. 

Surfaces exposed to UV shall be coated with one coat of polyurethane enamel (two 
part) with a minimum thickness of 40 microns. 

The tendered price for equipment shall include the cost of providing instruments for 
testing the thickness of the coating and for testing for pin holes. 

Fabrication stainless steel components shall be carried out in a clean workplace, free 
from contamination with mild steel and care shall be taken in handling to avoid 
scratching of finished surfaces.  Dedicated grinding and polishing elements shall be 
used and shall not be contaminated with mild steel. 

Cut edges, welds and heat affected surfaces shall be pickled and passivated to 
remove discoloration by means of proprietary pickling and passivating pastes in 
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accordance with the manufacturer’s specifications. 

After passivation, surfaces shall be thoroughly washed and rinsed with clean potable 
water to remove any traces of acid.  Surfaces shall be allowed to dry, and polished 
where necessary by means of suitable polishing compounds. 

C3.3.8 FINAL CLARIFIER EQUIPMENT 

C3.3.8.1 Scope 

This section of the Contract covers the supply, delivery, transport, handling, storage, 
erection, installation, commissioning, testing, adjustment, handing over in complete 
working order and upholding during the Defects Liability Period of mechanical 
equipment for ONE final clarifier.  

C3.3.8.2 Tank shape 

One final clarifier will be built in concrete and will have an internal diameter of 19 000 
mm and a side water depth of approximately 4 000 mm.   The floor of the tank will have 
a slope of ±10 degrees to the horizontal to assist the sludge being scraped towards the 
central sludge collecting hopper from where it will be withdrawn continuously through 
the sludge draw-off pipe.  Typical details of the tank are shown on the drawings. 

The effluent launder will be built in concrete against the inner perimeter of the tank 
wall. The inlet feedwell will be supplied and installed under the mechanical bill. 

The maximum feed rate per clarifier shall be 36 /s. 

The equipment to be supplied shall include a centre feedwell and its supporting 
structure, access bridge complete with handrails, open steel flooring, kicker plates and 
ladder, scraper blades and support system, scum skimmer, baffles, hopper and outlet 
pipe, adjustable serrated overflow weir as well as the driving mechanism consisting of 
a motor, gearbox, driving wheels etc.  
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C3.3.8.3 Access bridge 

The rotating access bridge shall be supported by a hinged bearing in the centre of the 
inlet structure and by driving and supporting wheels at the peripheral external wall of 
the final clarifier.  

The bridge shall be designed for a uniformly distributed live load of 2 500 N per square 
metre of walkway area and shall be manufactured in mild steel with corrosion 
protection to specification.  The bridge shall furthermore be designed with a camber 
sufficient to completely cancel the deflection which will be produced by the dead load 
of the complete bridge with scraper mechanism attached, the latter unsubmerged.  The 
bridge shall have a walkway not less than 750 mm wide consisting of heavy duty hot 
dipped galvanised open steel flooring and equipped with heavy duty hot dipped 
galvanised hand and kneerails on both sides, all as specified with 100 x 4,5 mm heavy 
duty hot dipped galvanised steel kicker plates attached to both sides of the bridge.   

The height of the tank wall above the surrounding ground will be of the order of 900 
mm.  A heavy duty hot dipped galvanised ladder shall be rigidly fixed to the outer end 
of the bridge to provide access thereto. 

The rotating bridge shall be driven by an electric motor through a speed reducer giving 
a peripheral speed of not more than 1.5 – 2.0 metres per minute.  The driving and 
supporting wheels shall have wearing surfaces consisting of tyres of an approved 
synthetic material with good wearing properties.   The wheels must be accurately 
aligned so that the plane of rotation is normal to a line drawn through the pivot of the 
wheel and the centre point about which the bridge rotates, so as to minimise wear of 
the tyres.  The supporting wheels shall be fitted with a protective cover and provided 
with a front mounted adjustable guard that will push foreign objects off the wall and to 
the outside thereof.  The drive train shall incorporate a safety device to prevent 
damage to the system should obstructions or overloads occur. 

The underside of the rotating bridge and the underside of the backing plates for the 
squeegees shall have sufficient clearance to prevent any touching between metal and 
concrete when the tyres are worn down.   The spacing of the wheels shall be such as 
to give adequate lateral stability to the bridge.   All lubricating points on the driving 
mechanism and wheels shall be such that no grease is deposited on the concrete 
surface on which the wheels run. 

C3.3.8.4 Scraper mechanism 

The scraper mechanism shall scrape the entire floor area and shall be of the spiral 
type with a constant “angle of attack” of 30°.  The scrapers shall be fitted to an 
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underwater support system suspended from the overhead rotating bridge.  The scraper 
mechanism and bridge shall form one rigid unit but there shall be some adjustment in 
the level of the floor scrapers.  The scrapers shall consist of metal back plates fitted 
with neoprene rubber squeegees.  The back plate and squeegees shall be shaped to 
suit the curvature of the conical floor at all points.  The back plate shall have a 
minimum thickness of 6 mm and minimum height of 400 mm. Care must be taken to 
minimise the wear on the squeegees but no supporting wheels will be considered.   
The rods suspending the scrapers from the bridge shall be sufficiently sturdy to keep 
the scrapers in their relative positions without the metal backplate coming into contact 
with the floor.  The entire scraper assembly shall be vertically adjustable by 30 mm for 
ease of installation and shall be manufactured in mild steel of minimum 6 mm 
thickness. 

A scum baffle consisting of 3,0 mm thick SS304 steel plate 400 mm wide with 300 mm 
immersion shall be provided along the full length of the overflow weir, supported by 
SS304 brackets adjustable in a horizontal direction. 

A scum skimmer 3,0 mm thick and 300 mm wide to skim the entire water surface area 
within the scum baffle and a scum receiving hopper (both in SS304) shall be provided.  
Included in the price shall be all pipework up to the uPVC piping as shown on the 
drawing. 

The scum hopper shall measure at least 1 000 mm in a radial direction and 300 mm in 
the direction parallel to the overflow weir.  The hopper shall be supported on the side 
wall of the launder and shall have sufficient cross bracing to ensure rigidity.  The part of 
the scum skimmer passing over the hopper shall be pivoted and shall be arranged in 
such a way that it will lift clear of the hopper from a point 300 mm ahead of the hopper 
by means of raised rails in front of and behind the hopper. 

The hopper shall have three of its sides projecting above the water line while the fourth 
side (the beach facing the approaching scum skimmer) shall be an adjustable overflow 
which shall be submerged under all flow conditions, that is, the level thereof shall be 
slightly lower than the bottom of the V-notch in the overflow weir.  The beach shall 

extend at an angle of 15  to the bottom of the scum board.  It shall be possible to 
adjust the level of the beach-overflow up or down by approximately 25 mm each way.  
The discharge pipe from the hopper shall have a capacity in excess of the maximum 
rate of flow into the hopper (over the overflow) but shall not be less than 150 mm in 
diameter 6 mm wall thickness and manufactured in SS304 so as to provide a proper 
flush of the hopper when the control valve is fully open.  The volume of the hopper 
shall not be excessively large. 

The control valve shall be situated inside the hopper and a projecting arm shall be 
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attached to the bridge which shall open the valve on the scum discharge pipe from the 
hopper when the scum skimmer is about one metre from the hopper and close the 
valve when the skimmer has just passed over the far end of the scum hopper.  During 
the remainder of the bridge's rotational period the valve shall shut tight so as to prevent 
leakage.  The valve shall preferably consist of a weighted bung capable of shutting off 
the discharge pipe. 

The scraper mechanism must be complete with access bridge, electric motor, speed 
reducer, wheels, scraper arm and blades, surface scum skimmer, scum baffle, scum 
receiving hopper, scum discharge pipe, control valve, all necessary stays, bearings, 
etc. 

C3.3.8.5 Inlet structure 

The centre column for supporting the bridge and feedwell shall be manufactured in 
3CR12 and shall be bolted to the centre column provided by the civil contractor to the 
extent as shown on the drawings. 

The inlet structure shall consist of an energy dissipating inlet (EDI) within a larger 
feedwell, both supplied under the mechanical bill. 

The outlet ports of the EDI shall be sized to produce a maximum velocity of 0,75 m/s at 
maximum flow and shall be located at least 600 mm below water level. 

The depth of the feedwell shall extend at least 1000 mm below the outlet ports. The 
diameter of the feedwell shall be at least 20% of the clarifier diameter. 

The EDI and feedwell shall be manufactured from 3CR12 of a suitable thickness.   
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C3.3.8.6 Overflow weir 

An adjustable serrated overflow weir made of 3,0 mm thick SS304 steel plate to the 
dimensions as shown on the drawings shall be provided and installed on the inside 
face of the concrete wall of the launder. After installation the effluent shall discharge 
freely and evenly around the whole circumference of the tank without leakage through 
the joint between the weir and the wall or the joints between the weir sections.  
Tenderers shall allow in their prices for sealing against "off the shutter" concrete finish 
and between ends of weir sections with an approved durable material such as closed 
cell expanded neoprene. 

C3.3.8.7 Pipework 

The contractor shall install the inlet connection pipe between the centre column and 
the feedwell as well as the scum discharge pipe and all other special pipes and fittings 
required. 

C3.3.8.8 Speed reducers  

Speed reducers shall be selected for continuous operation 24 hours per day.   
Mechanical power ratings (according to AGMA) shall be greater than twice the installed 

power.  Thermal power ratings shall be based on an ambient temperature of 40 C. 

Tenderers will be required to provide a catalogue of the make of speed reducer offered 
and to indicate how the selection was made. 

All gears and pinions shall be hardened and ground after cutting. 

Worm gears will not be considered. 

All bearings shall be designed for a life of at least 100 000 hours at a B10 rating.   

Casings shall be made of close grained cast iron and shall be designed such as to 
prevent moisture from entering. 

C3.3.8.9 Corrosion protection 

All steel pipes and equipment manufactured in mild steel shall be thoroughly cleaned 
by grit blasting and coated within four (4) hours after cleaning with a polyamide-cured 
epoxy system similar and equal to Copon EP2300 or Amercoat 385.  The coating shall 
be built up to dry film thickness of 350 microns minimum, or higher as prescribed by 
the manufacturer.  The manufacturer shall be acquainted with the circumstances under 
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which the product is to be used.  Pipes shall be coated externally and internally. 

Surfaces exposed to UV shall be coated with one coat of polyurethane enamel (two 
part) with a minimum thickness of 40 microns. 

The tendered price for equipment shall include the cost of providing instruments for 
testing the thickness of the coating and for testing for pin holes. 

Fabrication stainless steel components shall be carried out in a clean workplace, free 
from contamination with mild steel and care shall be taken in handling to avoid 
scratching of finished surfaces.  Dedicated grinding and polishing elements shall be 
used and shall not be contaminated with mild steel. 

Cut edges, welds and heat affected surfaces shall be pickled and passivated to 
remove discoloration by means of proprietary pickling and passivating pastes in 
accordance with the manufacturer’s specifications. 

After passivation, surfaces shall be thoroughly washed and rinsed with clean potable 
water to remove any traces of acid.  Surfaces shall be allowed to dry, and polished 
where necessary by means of suitable polishing compounds. 

C3.3.8.10 Electrical installation 

 Provision has been made for the required electrical installation under a separate 
section of the contract.  

C3.3.9 CONTROL VALVES 

C3.3.9.1 Gate Valves 

C3.3.9.1.1 Scope 

This section of the Contract covers the supply, delivery, transport, handling, storage, 
erection, installation, commissioning, testing, adjustment, handing over in complete 
working order and upholding during the Defects Liability period of knife-gate valves. 

C3.3.9.1.2 General 

The valves shall be installed as shown on the drawings. 

C3.3.9.1.3 Type of valve 

The valves shall be light duty, wafer style, knife-gate valve suitable for bi-directional 
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flow.  The valve shall be of robust construction and of slim, light-weight design.  The 
design shall ensure leak-proof sealing against sewage. 

Built-in scrapers must be provided to keep the blade clean on both sides during 
operation.  The valve bore shall have a straight-through passage and internal body 
contours shall ensure that deposits are flushed out during valve operation.  The valve 
body shall be of cast-iron and the blade of 316 stainless steel.  The valve shall be 
installed with the operating spindle vertical.     

C3.3.10 HANDSTOPS, SLUICE GATES, DOWNWARD OPENING WEIRS AND TILTING 

WEIRS 

C3.3.10.1 General 

All parts shall be designed for the duty required, but the minimum factor of safety 
against structural failure shall not be less than 3, based on the working stress of the 
material.  In the design, due consideration shall be given to the thickness of materials 
with regard to corrosion and operating conditions.  The maximum force required at a 
hand-wheel or crank to raise a gate or open a valve shall be in the order of 100 
Newton. 

C3.3.10.2 Construction 

Equipment shall be of robust construction and suitably braced to avoid distortion. 
Bearings shall be suitable for submerged operation. The frames and gates of all sluice 
gates, handstops and weirs shall be made of grade 304 stainless steel. 

All gates shall be well guided with no possibility of jamming.  The gates of wall 
mounted types shall be held uniformly against the side facings of the frames by the 
action of adjustable wedges and shall provide drop-tight closure under normal 
operating conditions. Where applicable all penstocks shall be of the level invert type 
fitted with renewable seals of non-biodegradable material on the invert. 

C3.3.10.3 Operating Equipment for Sluice Gates and Adjustable Weirs 

All sluice gates and adjustable weirs shall be hand operated and shall have rising 
spindles protected by suitable Perspex Sleeves.  Hand wheels shall be of cast iron with 
diameters to suit operating either directly on the head frame or on a grade 304 
stainless steel tubular pedestal to suit the installation depth.  Where necessitated by 
the mass of the gate and/or the pressure against the gate, suitable gearing shall be 
provided. 
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C3.3.10.4 Installation 

All sluice gates shall be installed by the Contractor under this Contract.  In the case of 
sluice gates to be fixed against concrete walls, holding down bolts made of 304 
stainless steel must be supplied and installed into the concrete work.  The Contractor 
under this Contract shall handle, install and grout all the sluice gates and carry out all 
necessary adjustments to ensure proper and smooth operation of the penstocks. 

C3.3.11 PERFORMANCE ACCEPTANCE TESTS 

The Contractor shall carry out the following performance acceptance tests in the 
presence of the Engineer:  

The Engineer shall consider performance to be satisfactory and acceptable when all of 
the following conditions have been confirmed by the tests:  

C3.3.11.1 VERTICAL SHAFT MIXERS 

C3.3.11.1.1 Works Testing 

Each mixer unit shall be works tested with its own motor over a period of not less than 
2 hours and in accordance with a procedure approved by the Engineer to check for oil 
tightness, lubrication, oil temperature, meshing of gears where applicable, and bearing 
clearance. 

C3.3.11.1.2 Before Commissioning 

a) Test for correct direction of rotation of all motors 

b) Test for correct operation and control gear, where provided under this Contract 

c) Test for correct alignment of bearings on all gearboxes and motors (where 

applicable), etc 

d) Checking mixers in respective basins for alignment 

e) Submit all certification, motor test certificates, mixer tests (workshop), material 

certificates (where applicable) 

f) Submit all operating and maintenance instructions 
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C3.3.11.1.3 At Commissioning 

Test for degree of mixing 

C3.3.11.1.4 After Commissioning 

Check equipment for proper functioning, measurement of speed of rotation and power 
consumption during the trial operation period. 

C3.3.11.1.5 During the Defects Liability Period 

Check all equipment for correct operation and functioning at 3 months, 6 months and 
12 months after plant take-over. 

C3.3.11.2 PUMPING EQUIPMENT 

C3.3.11.2.1 At Commissioning 

Generally, the equipment will be considered acceptable at commissioning when all of 
the following conditions are satisfied: 

• The equipment meets the duty requirements as defined in this section of the 

specification 

• Any other specific performance tests defined in this section prove acceptable 

operation of the equipment 

• Where a power test is required the power absorbed by each motor at duty point 

does not exceed the values stated in the Data Sheets by more than 5% 

• Where vibration test is required, the vibration measured at each point does not 

exceed the values stated in the Technical Data Sheets 

• Where a noise test is required, the noise generated by the equipment does not 

exceed the values stated in the Technical Data Sheets 

C3.3.11.2.2 After Commissioning 

Check equipment for proper functioning, measurement of speed of rotation and power consumption 
during the Test Period and the Trial Operation Period.  The performance of the equipment will be 
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considered acceptable when the requirements as specified have been achieved consistently during 
the Test Period.  The equipment performance shall be checked at 3, 6, 9 and 12 months’ intervals 
during the Defects Liability Period. 
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C3.3.12 ELECTRICAL INSTALLATION 

This section covers the electrical installation for the upgrade of the Works consisting of switchboards, 
control gear, cables and all electrical equipment necessary to complete the installation in full working 
order 
 

C3.3.12.1 GENERAL 

a) The electrical portion of the Works shall comply with the relevant South African 

National Standards, but as varied by this Detailed Electrical Specification, the 

Technical Data Sheets and Drawings where available. 

b) References in the Standard Specifications to "Project Specification" shall be read 

as referring to this Detailed Electrical Specification. 

C3.3.12.2 ELECTRICAL SCOPE OF WORK 

The electrical portion of this Contract shall include the following: 

a) Populating existing MCC spare bucket with new RAS pump station MCC feeder circuit 

breaker 

b) Modify existing MCC existing reactor mixer motor starters to suit new existing reactor 

mixers. 

c) 400VAC LV Motor Control Centre (MCC) for RAS pump station and new SST. 

d) Cable support systems 

e) Field Control Stations for motors 

f) Additional RAS pump  

g) Area lighting 

h) LV cables 

i) Labelling of cables and equipment 

j) Cable supports 

k) Earthing and bonding 

l) Installation of sleeves into buildings  



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE CONTRACT   330  
Part C4: Site Information   

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

 

m) Trenching, backfilling and danger tape 

n) Panel Keys 

o) Testing (FAT, SAT) and commissioning of the electrical installation.  

p) Certificates of Compliance 

q) As-built drawings 

r) Operation and maintenance manuals 

s) Training 

t) As built drawings 

 

C3.3.12.3 LV SWITCHGEAR AND CONTROLGEAR ASSEMBLY 

C3.3.12.3.1 Compliance 

The new LV assemblies and all its constituent components and equipment shall comply with 
the latest published Edition of all relevant National Standards including but not limited to:  

National Standard  Description 

SANS 1973 Low-voltage switchgear and Controlgear 
Assemblies 

SANS 60947  Low-voltage switchgear and Controlgear 

 

SANS 60439 Low-voltage switchgear and Controlgear 
assemblies 

 

 

C3.3.12.3.2 Existing Reactor Mixer Motor Control Center 
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a) New motor starters shall be installed for the new reactor mixer motors (see mechanical 

specifications for details) in the existing MCC.  

 
b) Conventional direct-on-line starter (DOL) shall be used for motor starting. 

 
 

C3.3.12.3.3 Motor Control Centre 

a) A new LV MCC for the new RAS pump station shall be installed in existing MCC building. 

 

b) The new MCC shall power and control equipment associated to it’s designated process areas 

(RAS Pump Station). 

 
c) The MCC shall consist of the following: 

 
1. Main incomer section. 

 

2. Metering section with Power Meter. 

 
3. Functional units for the required incomer, pump motor starters, and other equipment 

feeders. 

 
4. Door mounted push buttons and indicators. 

 
5. Feeder to UPS in RIO panel (instrument and RIO control power). 

 

6. Terminal strip per functional unit for termination of all control wiring. All control inputs 

and outputs for motor controls shall be wired to the RIO panel to be connected to the 

existing PLC. The power supply (main circuit breakers open/close, control voltage, etc.) 

shall also be wired to the RIO. 

 
7. Remote I/O (RIO) section (Equipment to populate the panel discussed in electronic 

section)  

 

d) The new MCC shall be earthed to the building main earth bar. 

e) Labels on the MCC shall have  
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1. Tag numbers,  

 
2. descriptions,  

 
3. kW ratings and  

 
4. full load current ratings. 

 
C3.3.12.3.4 Testing and Commissioning 

a) Witnessed factory and site acceptance testing by Engineer shall be carried out by the 

Contractor. Travel costs for the person shall be included in the tender pricing for the panel, 

travelling from Rustenburg. 

b) The in-house factory acceptance test (FAT) documents shall be provided to the Engineer 

prior to the witnessed FAT at least two days prior to the FAT. 

 

C3.3.12.4 LV ELECTRIC MOTORS  

C3.3.12.4.1 Compliance 

The LV motors shall comply with the latest published Edition of all relevant National Standards 
including but not limited to:  

National Standard  Description 

SANS 1804 Induction Motors 

SANS 60034 Rotating Electrical Motors 

 

C3.3.12.4.2 General 

a)  The insulation of all motors to be fed from the new MCC assemblies to be tested. 

 
b) New pumps shall be of high efficiency type class (IE3). 
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C3.3.12.5 FIELD CONTROL STATIONS 

C3.3.12.5.1 Compliance 

The field control stations and all its constituent components and equipment shall comply with 
the latest published Edition of all relevant National Standards including but not limited to:  

National Standard  Description 

SANS 1973 Low-voltage switchgear and Controlgear 
Assemblies 

SANS 60947  Low-voltage switchgear and Controlgear 

SANS 60439 Low-voltage switchgear and Controlgear 
assemblies 

 

C3.3.12.5.2 General 

a) Pedestal mounted field control stations shall be installed within arm’s length of the 

installed motors or pumps as far as possible.  

b) The Contractor shall ensure that the field control stations positions allow for easy access 

and do not hinder equipment maintenance. 

c) The field control stations shall be equipped with Start push button and emergency stop (E-

Stop) push button. 

 
C3.3.12.6 LV CABLES AND CABLE SUPPORTS 

C3.3.12.6.1 Compliance 

The LV cables and supports shall comply with the latest published Edition of all relevant 
National Standards including but not limited to:  

National Standard  Description 
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SANS 10142-1 Wiring of Premises Part 1: Low Voltage 
Installations 

 

C3.3.12.6.2 General 

a) The Contractor shall design detailed cable routes and lengths during construction. 

Detailed cable routes shall be submitted for the Engineer’s approval prior to installation. 

 
b) The single line diagram indicates the and LV cables based on the Engineer’s estimated 

new equipment loads and estimated cable lengths 

 
c) The actual cables shall be sized by the Contractor to power equipment offered by the 

Tenderer, with cable lengths measured following the Contractor’s cable routes.  

 
d) Should the ratings of new equipment offered in the Tender differ from the Engineer’s 

estimates, then the equipment’s supply cables shall be sized to suit the equipment offered 

in the Tender.  

 
C3.3.12.6.3 Installation 

a) Inside the buildings, the LV cables shall be installed on surface mounted cable ladders, 

and the control and instrumentation cables shall be installed on wire mesh cable trays.  

 
b) Cables shall be tied in an orderly, planned system, where overlapping of cables are 

minimized as far as possible. Cables shall not be bundled together but installed flat on the 

cable ladder or tray adjacent to each other. Cable ladder/tray width shall be designed 

accordingly. 

 
c) The final routes of all cable support systems must be approved by the Engineer on site 

before installation commences. 

 
d) Control and instrument cables may be run on the same cable tray/ladder as power cables, 

except where electromagnetic interference may affect the instrumentation signals. Control 

and Instrumentation cables shall be installed at least 300 mm away from power cables.  

 
e) Cables shall enter and exit the new MCC panels from the bottom of the panel. 
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f) All surface-mounted conduits used for the installation of LV cables shall be hot dipped 

galvanized and threaded.  

 
g) The Contractor shall ensure that the quantity of sleeves into buildings and other concrete 

structures are adequate, and locations of the sleeves correspond to the locations of 

his/her equipment. 

 
h) All incoming sleeves and openings into or at concrete structures and into buildings shall 

be thoroughly sealed after the cable installation is complete to limit water ingress into 

sleeves and buildings. 

 
C3.3.12.7 SMALL POWER AND LIGHTING 

C3.3.12.7.1 Compliance 

The area lighting shall comply with the latest published Edition of all relevant National 
Standards including but not limited to:  

National Standard  Description 

SANS 10142-1 Wiring of Premises Part 1: Low Voltage 
Installations 

 

C3.3.12.7.2 Street and Area Lighting 

 
a) One high mast pole mounted LED streetlight shall be provided between the existing SST 

and new SST to illuminate the area around the SSTs in the evenings. 

 
b)   The high mast shall be supplied for a new area lighting kiosk. 

 
c) The high mast shall be controlled by means of a contactor and photocell installed in the 

new area lighting kiosk. 

 
d) The new area lighting kiosk shall be fed from the new RAS pump station MCC panel. 
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e) Light pole shall be supplied complete with foundation, baseplate, glandplate, miniature 

circuit breakers (one for new high mast and 5 equipped spares), access door and 

stainless-steel single side entry spigot. 

 
 

C3.3.12.8 LV EARTHING AND BONDING 

C3.3.12.8.1 Compliance 

The earthing and bonding shall comply with the latest published Edition of all relevant National 
Standards including but not limited to:  

National Standard  Description 

SANS 10142-1 Wiring of Premises Part 1: Low Voltage 
Installations 

SANS 10292 Earthing of low voltage distribution 
systems 

SANS 62305-3 Protection against lightning: Physical 
damage to structure and life hazard 

 

C3.3.12.8.2 General 

a) All electrical equipment shall be earthed. 

 
b) Earth continuity conductors shall be provided with all the LV power cables to electrical 

equipment and as shown on the single line diagram. 

 
c) Earthing conductors shall be PVC-insulated copper conductors or bare earth copper 

conductor. 

 
d) Where no separate earth continuity conductor is shown on the single line diagram, the 

intention is that a spare core in the power cable shall serve this function. 

 
e) The Contractor shall make sure all electrical equipment fed from the new MCC assemblies 

are properly earthed. 
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f) The Contractor shall make sure the new MCC panels is connected to the building main 

earth bar. 

 
g) All exposed conductive parts and accessible extraneous conductive parts shall be bonded 

in accordance with SANS 10142-1. 

 
 

C3.3.13 ELECTRONIC SCOPE OF WORK 

 

C3.3.13.1 GENERAL 

a) The electronic portion of the Works shall comply with the relevant South African National 

Standards, but as varied by this Detailed Electrical Specification, the Technical Data 

Sheets and Drawings where available. 

 
b) References in the Standard Specifications to "Project Specification" shall be read as 

referring to this Detailed Electronic Specification. 

 
 

C3.3.13.2 ELECTRONIC SCOPE OF WORK 

The electronic portion of this Contract shall include the following: 

a) Remote I/O 

 
b) Instrumentation 

 
c) Testing (FAT, SAT) and commissioning of the electronic installation.  

 
d) Certificates of compliance 

 
e) As-built drawings 

 
f) Operation and maintenance manuals 

 
g) Training 
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h) Spares 

 

C3.3.13.3 GENERAL ELECTRONIC INSTALLATION 

C3.3.13.3.1 Compliance 

The new electronic installation and all its constituent components and equipment shall comply 
with the latest published Edition of all relevant National Standards including but not limited to:  

National Standard  Description 

SANS 1973 Low-voltage switchgear and Controlgear 
Assemblies 

SANS 62103 Electronic equipment for use in power 
installations 

 

C3.3.13.3.2 General Electronic Installation 

a) The Contractor shall develop a detailed control system architecture for the RAS pump 

station and his offered equipment and submit a diagrammatic representation thereof to the 

Engineer for approval prior to detail design and purchase of equipment, manufacture and 

programming of the control and instrumentation system. 

 
C3.3.13.3.3 System Voltage 

a) 230VAC for MCC contactor coils and MCC controls 

 
b) 24VDC for RIO  

 
c) 230VAC UPS supply 

 
d) 230VAC/24VDC for UPS supply to instrumentation power as required 

 
e) 24VDC for solenoid blocks (if required) 
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f) 24VDC for digital inputs and outputs 

 
g) 4 – 20mA current for analogue instruments 

 
 

C3.3.13.3.4 Control Cables 

a) The Contractor shall develop a cable schedule and cable block diagram to suit his 

equipment offered under the tender and the Contractor shall be deemed to have allowed 

in his tender all control cabling required to complete the installation. 

 
b) Control cables shall be 600/1000V multicore standard copper conductors. PVC-insulated 

cables with galvanised steel wire armouring and PVC serving. 

 
c) All control cables installed outdoors or in the ground shall be armoured regardless of 

installation in sleeving or conduits. 

 
d) All cable glands shall be resistant to corrosion and shall be of the Enviro-gland or 

approved equivalent type. 

 
 

C3.3.13.3.5 Instrumentation Cables 

a) The Contractor shall develop a cable schedule and cable block diagram to suit his 

equipment offered under the tender and the Contractor shall be deemed to have allowed 

in his tender all instrumentation cabling required to complete the installation. 

 
b) Instrumentation cables shall either be twisted pair or triad standard copper conductors, 

individually and overall screened, PVC-insulated with galvanised steel wire armouring and 

PVC serving. 

 
c) All instrumentation cables installed outdoors or in the ground shall be armoured 

regardless of installation in sleeving or conduits. 

 
d) All cable glands shall be resistant to corrosion and shall be of the Enviro-gland or 

approved equivalent type. 

 
C3.3.13.3.6 Data Cables 
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a) The Contractor shall develop a cable schedule and cable block diagram to suit his 

equipment offered under the tender and the Contractor shall be deemed to have allowed 

in his/her tender all data cabling required to complete the installation. 

 
b) Armoured single mode fibre optic cable shall be installed on site 

 
 

C3.3.13.3.7 Cable Supports 

 
a) Control and instrument cables may be run on the same cable tray/ladder as power cables, 

except where electromagnetic interference may affect the instrumentation signals.  

b) Control and Instrumentation cables shall be installed at least 300 mm away from power 

cables. Where this is not possible, control, instrumentation and data cables shall be 

installed in dedicated cable trays. 

 
C3.3.13.4 RIO CONTROL PANEL 

C3.3.13.4.1 Compliance 

The new RIO panel and all its constituent components and equipment shall comply with the 
latest published Edition of all relevant National Standards including but not limited to:  

National Standard  Description 

IEC 61131 Programmable Logic Controllers 

IEC 61499-1 Function Blocks 

 

C3.3.13.4.2 RIO Panel 

a) The RIO panel shall be part of the RAS pumpstation MCC panel. 

 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE CONTRACT   341  
Part C4: Site Information   

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

 

b) The panel shall house the Remote I/Os, direct current (DC) power supplies, 

instrumentation distribution and UPS. 

 
c) The industrial ethernet Remote Input/Output shall be of the same existing PLC system 

and use the same or similar input / output cards to ensure seamless integration. 

 
d) The RIO panel shall be provided with an in rack ethernet switch communication card 

where required to interface with other ethernet devices. 

 
e) A separate protective earth bar and an insulated earth bar shall be supplied in the RIO 

panel. 

 
C3.3.13.4.3 Data Cables 

The offered RIO shall be capable of multiple communication protocols as follows: 

a) RIO to MCC: Industrial Ethernet 

  
b) RIO to Digital Power Meter: Industrial Ethernet or Modbus TCP 

 
c) RIO to PLC: Industrial Ethernet (EthernetIP) 

 
 

C3.3.13.4.4 Uninterruptible Power Supply (UPS) 

a) Each RIO panel shall be equipped with a UPS which shall provide power to it’s remote 

I/Os and instrumentation during mains failure for the minimum period of 30 minutes. 

 
b) An isolation transformer on the input side shall be included to ensure voltages remain 

constant when the neutral supply is cut during generator changeover. 

 
c) Adequate provision shall be made for ventilation of a UPS when it is installed in the RIO 

panel. 

 
d) The UPS system shall be tested on site and the Contractor shall ensure that the 

associated RIO shutdown and restart automatically without losing any information or 

requiring operator intervention should the UPS standby period expire before mains power 

is available again. 

 
C3.3.13.4.5 Remote IO Installation, Inspection and Testing 
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a) The installation, termination, earthing and lightning/ surge protection of the enclosure (and 

all associated components) shall conform to the requirements of the RIO Engineering 

Specifications. 

 
b) Comprehensive training and operations & maintenance manuals shall be provided for the 

assembly, provided for the plant or works under this contract, all as described in the 

Engineering Specification. 

 
c) Prior to commissioning of the remote IO and witnessing by the Engineer, the Contractor 

shall complete cable loop testing for all IOs and peripheral connections to the remote IOs 

by means of an IO list check. The completion of the IO list checking shall be provided to 

the Engineer in writing and only thereafter shall the installation be witnessed by the 

Engineer. 

 
C3.3.13.5 INSTRUMENTATION 

C3.3.13.5.1 Compliance 

The new instruments shall comply with the latest published Edition of all relevant National 
Standards including but not limited to:  

National Standard  Description 

SANS 60947-5 Low-voltage switchgear and Controlgear 
Part 5: Control circuit devices and 
switching elements 

 

C3.3.13.5.2 Field Instrumentation 

a) Field instrumentation shall be provided, as per P&IDs (piping and instrumentation 

diagrams), to provide the required monitoring and control. 

 
b) Conventional 4-20 mA current loops shall be used for continuous measurement, and 24V 

DC or potential-free contacts for discrete measurement. 

 
c) The following instrumentation will be provided: 
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1. Dissolved Oxygen Meter 

 

▪ Measurement ranges:  

o Dissolved oxygen: 0.01 ppm to 20 ppm  

o Saturation: 0 to 200%  

▪ Response Time: 95% under 60 seconds 

▪ Minimum 2 years’ guarantee 

▪ Connections for an oxygen sensor with integrated Pt1000 temperature probe, e.g. 

Swansensor Oxysafe1000 and for a SWAN digital sample flow meter (QV-Flow or 

deltaT-Flow) or similar. 

▪ Automatic temperature and air pressure compensation.  

▪ Easy user menus in English.  

▪ Simple programming of all parameters by keypad.  

▪ Electronic record of major process events and calibration data 

▪ Real-time clock for time stamp in data logs and for automated functions.  

▪ Data logger for 1’500 data records stored at a selectable interval, including data 

download to PC functionality and required terminal interface.  

▪ Galvanically separated sensor connection.  

▪ Overvoltage protection for in- and outputs.  

▪ Two current signal outputs (0/4 - 20 mA) for measured signals.  

▪ Potential-free alarm contact as summary alarm indication for programmable alarm values 

and for instrument faults.  

▪ Two potential-free contacts programmable as limit switch or PID-control.  

▪ Input for potential-free contact to freeze the measuring value or to interrupt control in 

automated installations (hold function or remote-off). 

 

 

 

 

 

 

 
2. pH Meter, integrated with Electrical Conductivity 

 

▪ Measuring range: 

o 0 to 14 pH respectively -500 to +1500 mV  

o 0.05 S/cm to 100 mS/cm 
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▪ Response Time: 95% under 60 seconds 

▪ Sensor connections for a pH or ORP sensor, reference electrode, Pt1000 temperature 

and for a digital sample flow meter (QV-Flow or deltaTFlow).  

▪ For the connection of a four-electrode conductivity sensor with integrated Pt1000 

temperature sensor like Swansensor Shurecon P or Swan sensor Shurecon or similar 

▪ Galvanically separated sensor connections.  

▪ Automatic temperature compensations according to Nernst with or without correction 

functions.  

▪ Values for pH buffer solutions and redox calibration solution programmable.  

▪ Big backlit LC display for the reading of measuring value, sample temperature, sample 

flow, temperature compensation type and operating status.  

▪ Easy user menus in English.  

▪ Simple programming of all parameters by keypad.  

▪ Electronic record of major process events and calibration data.  

▪ Real-time clock for time stamp in data logs and for automated functions.  

▪ Data logger for 1’500 data records stored at a selectable interval.  

▪ Overvoltage protection for in- and outputs.  

▪ Two current outputs (0/4 - 20 mA) for measured signals.  

▪ Potential-free alarm contact as summary alarm indication for programmable alarm values 

and for instrument faults.  

▪ Two potential-free contacts programmable as limit switch or PID-control.  

▪ Input for potential-free contact to freeze the measuring value or to interrupt control in 

automated installations (hold function or remote-off). 

▪ Minimum 2 years’ guarantee 

 

 
3. Free Chlorine Meter 

 

▪ For the continuous online determination of disinfectants based on the DPD colorimetric 

method (EN ISO 7393-2; APHA 4500 Cl-G).  

▪ Measurement values : free chlorine / chlorine dioxide / iodine or bromine using 

DPD+Buffer or monochloramine / ozone using DPD+Buffer&KI, flow and if installed pH 

and temperature.  

▪ Response Time: 95% under 60 seconds 

▪ Applicable for water containing additives like cyanuric acid. 

▪ Complete system including measurement and control electronics, photometer, flow 

indicator, reaction chamber, reagent dosing system and reagent containers.  
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▪ Integrated pH measurement with temperature compensation.  

▪ All usual dosing devices for disinfectants and pH control can be connected either through 

relays or analog output signals. Two independent controllers can operate simultaneously. 

▪ Alarm display and activation of alarm relay when user defined, critical limits for a 

measurement value are reached.  

▪ Continuous, automatic monitoring of main instrument functions (dirty photometer, sample 

flow, reagents).  

▪ Large back-lit LCD display showing all measured values and status information 

simultaneously.  

▪ Factory tested, ready for installation and operation.  

▪ Communication interface  

▪ pH option containing pH sensor, temperature sensor, cables and electronics board. 

▪ Minimum 2 years’ guarantee 

 

 
4. (Mixed Liquor) Suspended Solids Meter 

 

▪ For the continuous online determination of suspended solids concentration in the reactor. 

▪ Measuring range: 

o 250 to 30 000 mg/L with 

o ±5% error 

▪ Response Time: 95% under 60 seconds 

▪ Measuring technology: infrared light 

▪ Minimum 2 years guarantee 

▪ Easy user menus in English.  

▪ Simple programming of all parameters by keypad.  

▪ Electronic record of major process events and calibration data.  

▪ Real-time clock for time stamp in data logs and for automated functions.  

▪ Data logger for 1’500 data records stored at a selectable interval.  

▪ Overvoltage protection for in- and outputs.  

 

 
d) Instrumentation power shall either be loop powered or 230VAC. 

 
e) All process instrument measurements and signals (discrete and analog) shall be 

transmitted to the RIO panel via conventional 4 to 20mA current loops and/or 24VDC 
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potential free contacts and/or transistor inputs, except flow meter totalised signals shall be 

via fieldbus (Modbus or profibus to the RIO). 

 
f) Instruments for pump station pump protection safety interlocks) shall be provided, wired 

directly to the motor starter or drive to ensure protection during both automatic and 

manual control. The Contractor is responsible for pricing any changes to the 

instrumentation and control design that are used by his/her selection of mechanical 

equipment and instrumentation. 
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C3.4  PROCUREMENT 

 
C3.4.1 Definitions 

The words in this policy shall bear a meaning as prescribed and/or ascribed by applicable 

legislation, and in the event of a conflict, the meaning attached thereto by National 

Legislation shall prevail. 

(a) “Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000); 

(b) “Comparative price” means the price after the factors of a non-firm price and all 

unconditional discounts that can be utilised have been taken into consideration; 

(c) “Consortium or Joint Venture” means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity 

for the execution of a contract; 

(d)  “Contract” means the agreement that results from the acceptance of a tender by an 

organ of state; 

(e)  “Disability” means, in respect of a person, a permanent impairment of a physical, 

intellectual, or sensory function, which results in restricted, or lack of, ability to 

perform an activity in the manner, or within the range, considered normal for a 

human being; 

(f)  “Firm price” is the price that is only subject to adjustments in accordance with the 

actual increase or decrease resulting from the change, imposition, or abolition of 

customs or excise duty and any other duty, levy, or tax, which, in terms of a law or 

regulation, is binding on the contractor and demonstrably has an influence on the 

price of any supplies, or the rendering costs of any service, for the execution of the 

contract; 
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(g)  “Management” in relation to an enterprise or business, means an activity inclusive 

of control and performed on a daily basis, by any person who is a principal 

executive officer of the company, by whatever name that person may be 

designated, and whether or not that person is a director;  

(h)  “Non-firm prices” means all prices other than “firm” prices; 

(i)  “Person” includes reference to a juristic person; 

(j)  “Rand value” means the total estimated value of a contract in Rand denomination 

which is calculated at the time of tender invitations and includes all applicable taxes 

and excise duties; 

(k)  “Sub-Contracting” means the primary contractor’s assigning or leasing or making 

out work to, or employing, 

(l)  “Trust” means the arrangement through which the property of one person is made 

over or bequeathed to a trustee to administer such property for the benefit of 

another person; 

(m)  “Trustee” means any person, including the founder of a trust, to whom property is 

bequeathed in order for such property to be administered for the benefit of another 

person; 

(n)  “Individual” means a natural person; 

(o)  “The Client” means Rustenburg Local Municipality; 

(p)  “Companies and Shares” shall be read so as to include Close Corporations and 

members’ interests mutatis mutandis; 

(q)  “Executive Management Committee” shall mean a committee comprising the 

Agency’s Heads of Divisions and any other Manager so invited; 
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(r)  “Historically Disadvantaged Individual (HDI)” means a South African citizen:  

 (1)  Who, due to the apartheid policy that had been in place, had no franchise in 

national elections prior to the introduction of the Constitution of the Republic of 

South Africa, 1983 (Act No 110 of 1983) or the Constitution of the Republic of 

South Africa, 1993 (Act No 200 of 1993) (“the Interim Constitution”); and/ or 

 (2)  who is a female; and/ or 
 (3)  who has a disability 

Provided that a person who obtained South African citizenship on or after the 
coming to effect of the Interim Constitution, is deemed not to be an HDI;  

(s) “Tender” means a written offer or bid in a prescribed or stipulated form in response to 

an invitation by an organ of state for the provision of services or goods; 

(t) “Collusion” means an intentional and unlawful agreement by two or more 

companies/firms which is intended or calculated to misrepresent facts or defraud 

with the sole purpose of influencing the procurement process thereby pre-dudicing 

the interests of the service provider. 

C3.4.2 Preamble 

Whereas the RUSTENBURG LOCAL MUNICIPALITY, being the Client, as defined, and 
engaged in contracts for the acquisition of goods and services and obliged to do so in 
accordance with a system which is fair, equitable, transparent, competitive and cost effective, 
hereby provides for a procurement policy to that effect. 

C3.4.3 Goals 

The broad goals of this policy are to: 

(a) Ensure effective and efficient application of resources; 

(b) Promote accountability, transparency and fairness; 

(c) Create opportunities for local small, medium and micro enterprises; 
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(d) Enhance quality services; 

(e) Stimulate socio-economic development; 

(f) Eliminate and counter corruption; 

(g) Contribute towards reduction of unemployment. 

C3.4.4 Objectives 

The specific objectives of the policy are to: 

(a) Implement best procurement practises through effective planning, strategic 

purchasing and contract management; 

 

(b) Standardise levels of skill and knowledge of employees/workers; 

(c) Promote HDI enterprises providing services and goods within the Province; 

(d) Introduce a systematic approach to the appointment of service providers and to 

promote consistency in respect of supply chain management and offer related 

policy initiatives. 

C3.4.5 Legislative Framework 

The procurement system is prescribed and regulated by legislation being: 

(a) Section 217 of the Constitution, Act 108 of 1996 which provides that in contracting 

for goods and services, organs of state must do so in accordance with a system 

that is fair, equitable, transparent, competitive and cost effective;   

(b) Public Finance Management Act, 1 of 1999 which aims to regulate financial 

management of certain organs of state to ensure that all revenue, expenditure, 

assets and liabilities are managed efficiently and effectively;  
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(c) Preferential Procurement Policy Act, 5 of 2000 (“the Act”) and the regulations 

promulgated in terms of the Act giving effect to Section 217(3) of the Constitution by 

providing a framework for the implementation of the preferential procurement policy 

contemplated in Section 217 (2) of the Constitution;  

(d) All other applicable laws, policies and regulations.   

C3.4.6 Preference Point System: 80/20 

The following formula shall be used to calculate the points in respect of tenders/procurement 

with a Rand value equal to, or below R50 000 000,00 (one million Rand).  

Ms

So
 x20

Pmin

PminPt
1 60Ps +

−
−= 








 

 Where:  

 Ps  =  Points scored for price and functionality for the tender under consideration.  

 Pt  = Rand value of tender under consideration. 

 Pmin = Rand value of the lowest acceptable tender. 

 So = Score for functionality allocated to the submission under consideration. 

 Ms = The maximum possible score for functionality in respect of a submission. 

1.1 10 potential points for equity owned by previously disadvantaged 

groups using the formula; 

Points scored for  
equity ownership  
by Historical  = Maximum points awarded for equity X % of equity 

ownership  

Disadvantaged    100 
Individuals  

1.2 That Council reserves the right as and when it wishes to require proof 

of equity indications in the tender documents. 
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1.3 10 potential points for locally based firms using the formula;  

Points scored for  
local ownership = Maximum 
points awarded for local ownership X % of local ownership 
  
 100  

This would be firms who are based within the area of the 
RUSTENBURG LOCAL MUNICIPALITY only. 

1.4 10 points be deducted in respect of a company or an individual who 

had already won a tender or a quotation during that financial year. 

1.5 5 bonus points be awarded in respect of tenders or quotations 

submitted by women or where women are included as directors, 

partners or members provided that no bonus points shall be awarded 

where married couples or co-habitants are involved. 

and/or the  

1.6 Same bonus point system will apply in respect of people with 

disabilities. 

Total : 20 Thus the maximum amount of points is 100. 

C3.4.7 Preference Point System: 90/10 

The following formula must be used to calculate the points in respect of tenders/procurement 

with a Rand value above R50 000 000,00 (fifty million Rand). This formula should be used to 

determine points for price. 

Ms

So
 x20 

Pmin

PminPt
170 Ps +

−
−= 








 

 Where: 
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 Ps  =  Point scored for price and functionality for the tender under consideration.  

 Pt  = Rand value of tender under consideration. 

 Pmin = Rand value of the lowest acceptable tender. 

 So = Score for functionality allocated to the submission under consideration 

 Ms = The maximum possible score for functionality in respect of a submission 

1.1 2.5 potential points for equity owned by previously disadvantaged 

groups using the formula; 

Points scored for  
equity ownership  
by Historical  = Maximum points awarded for equity X % of equity 

ownerhip  

Disadvantaged    100 
Individuals  

1.2 That Council reserves the right as and when it wishes to require proof 

of equity indications in the tender documents. 
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1.3 5 potential points for locally based firms using the formula:  

Points scored for  
local ownership =Maximum points awarded for local ownership X % of 
local ownership 

  
 100  

That is, firms based within the area of the RUSTENBURG LOCAL 
MUNICIPALITY only.  Satellite campus do not entitle enterprises to quality 
for preference points. 

1.4 5 points be deducted in respect of a company or an individual who had 

already won a tender or a quotation during that financial year. 

1.5 2.5 bonus points be awarded in respect of tenders or quotations submitted 

by women or where women are included as directors, partners or 

members provided that no bonus points shall be awarded where married 

couples or co-habitants are involved. 

and/or the  

1.6 Same bonus point system will apply in respect of people with 

disabilities. 

Total : 10 Thus the maximum amount of points is 100 

C3.4.8 Award of Contract to Tenderer not scoring the Highest Number of Points 

Despite the fact that only the tenderer with the highest number of points scored may be 

awarded, a contract may, on reasonable and justifiable ground, be awarded to a tender that 

did not score the highest number of points. 

C3.4.9 Compulsory Requirements 

The following requirements shall be applicable to all tenders and non-adherence thereto shall 

result in an automatic disqualification for the advertised tender: 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE CONTRACT   355  
Part C4: Site Information   

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

 

(a) Attendance of site clarification meeting 

(b) Submission of valid original tax clearance certificate; 

(c) Authority to act and contractually bind the tenderer. 

(d) Tenderers are required to register with the Construction Industry Development 

Board (CIDB), which will then allocate a grade applicable to the tenderer. The 

grades applicable are shown in the table below. 

MAXIMUM CONTRACT VALUE GRADE 

R 1 000 000  2 

R 3 000 000 3 

R 6 000 000 4 

R10 000 000 5 

R20 000 000 6 

R60 000 000 7 

R200 000 000 8 

Unlimited 9 

C3.4.10 Cessions 

No cessions. 

C3.4.11 Performance Guarantees 

The period required to provide surety shall be 21 calendar days. However, depending on 

circumstances, a shorter period may be prescribed. In the event of failure to submit the 

surety within the stipulated period, the Agency shall be entitled to cancel the contract and 

award the tender to a suitable contractor.  

Sureties may only be accepted from a banking institution registered in terms of the Banks 

Act, 1996, an insurer registered in terms of the Short-term Insurance Act (Act 53 of 1998), or 
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from governmental institutions established for such purposes. 

C3.4.12 Notification of Acceptance 

Successful service providers or tenderers shall be notified before the tender validity period 
expires. 

C3.4.13 Contractual Agreement 

The relationship between the Agency and the contractor shall be managed under the 

following contractual documents: 

(a) The tender document submitted by the tenderer; 

(b) The project drawings relevant for the tendered project; 

(c) The General Conditions of Contract for Construction Works, First Edition (2015); 

(d) The Client’s Procurement Policy; 

(e) Any other relevant legislation aimed at meeting other government policy initiatives. 

C3.4.14 Tax Clearance Certificate 

No contract shall be awarded to an entity which fails to submit a valid original Tax Clearance 

Certificate from the South African Revenue Service (SARS), certifying that the taxes of the 

said entity are in order or that suitable arrangements have been made with SARS, and 

submitted proof as part of the tender documentation. 

The original Tax Clearance Certificate must be provided at tender closure to avoid 

disqualification. 
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C3.5  CONSTRUCTION MANAGEMENT 

 
C3.5.1 Management of the Works 

C3.5.1.1 Applicable SANS and SABS standards 

The provisions of these SABS 1200 take precedent over the provisions of any 
part of SANS 2001 that is applicable to this contract.  The SABS 1200 
Standardised Specifications for civil engineering construction applicable to this 
contract are stated in section C3. The variations and additions to these 
specifications are described in the Section C3.4: Construction.  

C3.5.1.2 Particular / Generic specifications 

Not applicable. 

C3.5.1.3 Methods and procedures 

C3.5.1.3.1 Maintenance of accesses and streets 

The operation of construction vehicles on existing roads or streets, or on 
streets which have been completed to the level of sub base or base or 
bituminous surface treatment, shall be limited to traffic with an axle load not 
exceeding that allowed by the Road Traffic Ordinance of the authority 
concerned, or any amendment thereof.  Hauling is strictly forbidden on 
sections of streets that have been completed as described above.  The 
Contractor shall make use of temporary haul roads, or where not practically 
possible, program his work in such a manner that the haulage of materials 
shall be restricted to that required for the particular section of street.  No 
additional payment shall be made for the use of temporary haul roads and all 
relevant costs shall be deemed to be covered by the appropriate rates. 

The Contractor must note that no additional payment will be made for the 
construction of temporary access roads to the construction site, borrow areas 
or to the spoil sites, except for payment made under payment item A 8.3.2.2 of 
SABS 1200 A. 
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If the Contractor does make use of existing streets for the hauling of materials 
to or from the site, he shall be held responsible to clear any spillage caused by 
his activities on or near the roads by whatever means necessary, within 
one (1) day after such spillage has occurred.  No additional payment will be 
made for the clearance of spillage and all relevant costs will be deemed to be 
covered under the relevant items. 

C3.5.1.3.2 Blasting operation 

A competent, registered blaster shall carry out any blasting required.  All 
permits required purchasing, transport, use and dispose of unused, blasting 
material shall be obtained and copies given to the Employer’s Agent before 
any blasting may take place.  The commander of the local South African Police 
Services (SAPS) shall be informed of the time and date that blasting 
operations will take place at least 6 hours before blasting. 

No blasting operations may take place on weekends or holidays or after 17:00 
on weekdays. 

The Contractor shall ensure that sufficient suitable cover material, to the 
satisfaction of the blaster, is available and in place before a blast is initiated. 

 

C3.5.1.3.3 Normal working hours 

Normal working hours shall be between 07:00 and 17:00 on weekdays from 
Mondays to Fridays and between 07:00 and 13:00 on Saturdays, should the 
Contractor choose to work on Saturdays, excluding Public holidays. 

C3.5.1.3.4 Interference with Municipal staff and operations 

The Contractor shall ensure that none of his staff interfere in any way with any 
municipal staff member or their functions or with the operation of the 
wastewater treatment works. 
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Any member of the Contractors staff found to be interfering with municipal staff 
or operations in any way shall be removed from the site and shall not be 
allowed to return. 

C3.5.1.3.5 Access for other Contractors 

The Contractor shall provide reasonable access to other Contractors carrying 
out work on the site from time to time, as and when such access is required.  
The Contractor is entitled to request reasonable notification of at least 24 hrs 
before access by others is required. 

C3.5.1.3.6 Giving notice of work to be covered up 

The Contractor shall give the Employer’s Agent reasonable time to 
accommodate examinations in his programme, in which case times for 
inspections can be agreed on.  Requests for examination of work shall be 
made in the site request book 48 hrs before the examination is required. 

If the Employer’s Agent attends with the purpose of examining any part or 
materials of the works at the time and date as agreed upon with the Contractor, 
and it is found that the works or materials are not yet ready for inspection, the 
Contractor shall be responsible for the costs of such a visit by the Employer’s 
Agent. 

C3.5.1.3.7 Cost of test specimens and tests 

It is deemed that the Contractor has made provision in his tender for all such 
services and tests that are required from him.  It is the duty of the Contractor 
to, at his own cost and by means of the necessary tests, prove to the 
Employer’s Agent that the works and compaction where prescribed, comply 
with the specification. 

C3.5.1.3.8 Sequence of the works 

Sequencing of the works shall be agreed to between the Contractor, the 
Employer’s Agent and the Contractor. 

C3.5.1.4 Quality plans and control (Testing) 
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Refer SABS 1200 A: General 

C3.5.1.5 Environmental management of construction activities 

C3.5.1.5.1 Site plan 

The extent of the clearing of the affected area must be reflected in a method 
statement to be presented to the ECO.  

The Contractor shall establish his construction camps, offices, workshops and 
testing facilities on the site in a manner that does not adversely affect the 
environment. However, before construction can begin, the Contractor shall 
submit to the Employer’s Agent and the ECO for his approval, plans of the 
exact location, extent and construction details of these facilities and the impact 
mitigation measures the Contractor proposes to put in place. 

The camp site shall be selected with due regard to the environment and 
sensitive areas. The site offices should not be sited in steep areas, as this will 
increase soil erosion. Preferred locations would be on flat areas. The plans 
shall detail the locality as well as the layout of the waste treatment facilities for 
litter, refuse, sewage and workshop-derived effluents. No dumped material 
should be deeper / higher than 2 m and the stability thereof must be such that 
the material would not fall on or shift over any person on the site.  Access to 
these areas by any member of the public must be restricted by demarcation. 
Dumps must be dampened or covered with netting to prevent the occurrence 
of dust, until such time as vegetation re-growth on it has occurred.  All rubbish 
or any other material must be removed on a daily basis from the site. 

It is also recommended that the ablution facilities, aggregate stockpiles, spoil 
areas and hazardous material stockpiles are located far away as possible from 
any water course, stream or river as possible. Regardless of the chosen site, 
the Contractor’s intended mitigation measures shall be indicted on the plan. 
The site plan shall be submitted prior to the start of the need to give 
construction. 

C3.5.1.5.2 Vegetation 
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The contractor has the responsibility to inform his staff of the need to be 
vigilant against any practice that will have a harmful effect on vegetation. Even 
though the site has been severely degraded, any usable plant species must be 
rescued prior to construction and be made available for use in landscaping and 
rehabilitation of the site.  

C3.5.1.5.3 Areas of Specific Importance 

Any area, as determined and identified as sensitive or of special interest within 
or outside the site shall be treated according to the express instructions 
contained in the approved CEMP. The Contractor may offer alternative 
solutions to the Employer’s Agent and ECO in writing should he consider that 
construction will be affected in any way by the hindrance of the designated 
sensitive area or feature. However, the overriding principle is that such defined 
areas requiring protection shall not be changed. Every effort to identify such 
areas within and outside the site will have been made prior to the project going 
out to tender.  

C3.5.1.5.4 Demarcation of sensitive and hazardous areas  

All sensitive areas must be clearly and effectively demarcated or fenced prior 
to the commencement of any land clearing or construction activities.  

In the event that sensitive areas and features are threatened by construction 
activities, the temporary fencing off of these areas is recommended.  
Demarcation can take the form of colour coded pegs at least 1,5 m high.  
Danger tape may also be used for this purpose.  All pegs and tape must be 
maintained for the duration of the construction phase. 

Where the construction area is fenced, all activities including stockpiling must 
occur within this fenced area.  Work areas and access routes must be clearly 
demarcated to minimise environmental impact and the potential for accidents 
and injuries to members of the public.  Where required by the authority, the 
contractor shall erect and maintain a temporary fence along the boundaries of 
the construction site, and around any no-go areas.  The ECO in consultation 
with the contractor are responsible for the clear demarcation of the areas. 
Upon completion of the construction phase, all fences, signage and tape must 
be removed. 
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Any transgression or damage to the sensitive areas must be reprimanded.   

 
C3.5.1.5.5 Fauna / Wildlife 

The contractor has the responsibility to inform his staff of the need to be 
vigilant against any practice that will have a harmful effect on wildlife.  The 
contractor and his staff must not disturb, injure or kill any wildlife on site. These 
animals must be moved and securely relocated.  Fauna (like tortoises, lizards, 
snakes, etc.) also found on site during construction activities must be relocated 
to places of safety and not harmed in any way. Should snakes be encountered, 
no attempt should be made to move, harm or kill them.  

C3.5.1.5.6 Restoration  

The area where the site offices will be erected will require rehabilitation at the 
end of the contract. All construction material, including concrete slabs shall be 
removed from the site on completion of the contract. The focus must be on 
waterwise plants with an emphasis on locally indigenous species especially 
those species already on site that can be rescued from the development 
footprints.  

C3.5.1.5.7 Water 

Safe drinking water for human consumption shall be available at the site offices 
and at other convenient locations on site. All water used on site must be taken 
from a legal source and comply with recognised standards for potable and 
other uses. The contractor shall comply with the provisions of the National 
Water Act and its Regulations for taking water from rivers or streams and the 
use thereof. All water is stored on site distinction shall be made between 
drinking water and multi-purpose water storage facilities. 

All effluent water from the camp/ office sites shall be disposed of in a properly 
designed and constructed system, situated so as not to adversely affect water 
source (streams, rivers, dams etc). Wash water which is contaminated with 
soaps, detergents, grease, oils and other undesirable materials shall be 
collected in conservancy tanks and disposed of safely into a wastewater 
treatment facility. 
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C3.5.1.5.8 Fires and cooking facilities 

The Contractor shall provide adequate facilities for his staff so that they are not 
encouraged to supplement their comforts on site be accessing what can be 
taken from the natural surroundings. No fires on site will be allowed.  Activities 
which may pose a risk of fire must be identified and suitable measures must be 
put in place to prevent any possible damage by fire.  Contractors must inform 
the staff of the risk of fire and fire prevention and emergency procedures in the 
event of a fire. Fire fighting equipment shall be supplied by the Contractor at 
suitable locations. 

The Contractor shall ensure that energy sources are available at all times for 
construction and supervision personnel for heating and cooking purposes. 

C3.5.1.5.9 Sewage disposal 

Particular reference in the site establishment plan shall be given to the 
treatment of sewage generated at the site offices and at all locations on the 
site where there will be a concentration of labour. Sanitary arrangements 
should be to the satisfaction of the Employer’s Agent, the local authorities and 
comply with legal requirements. 

Safe and effective sewage treatment will require on of the following sewage 
handling methods: the use of chemical toilets which are supplied and 
maintained by a subcontractor. The waste material generated from these 
facilities shall be serviced on a regular basis. The positioning of the chemical 
toilets shall be serviced on a regular basis. The positioning of the chemical 
toilets shall be located in consultation with the Employer’s Agent and the ECO. 
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Ablution facilities must be established for all staff and construction workers and 
workers must be advised to only use the site ablutions for “relief”.  The 
contractor must provide suitable sanitary arrangements at or near the site 
offices and on the construction site for all staff. A minimum of one toilet shall be 
provided per 20 persons at each working area. Only security personnel may be 
accommodated in the contractor’s yard, with a maximum occupation of two 
people. Toilets shall be of a neat construction and shall be provided with doors 
and locks and shall be secured to prevent them blowing over. 

Sanitation provision and servicing of the ablutions must be to the satisfaction of 
the Local Authority, so as to specifically prevent the use of the surrounding 
bush as an informal toilet area. The contractor must ensure that toilets are 
emptied regularly and before any builders' holidays and that the service 
provider uses approved sewerage disposal points for emptying the containers. 

Outside toilets shall be provided with locks and doors and shall be secured to 
prevent them from blowing over. The toilets shall also be placed outside areas 
susceptible to flooding. The Contractor shall arrange for regular emptying of 
toilets and shall be entirely responsible for enforcing their use and for 
maintaining such latrines in a clean, orderly and sanitary condition to the 
satisfaction of the Employer’s Agent. 

C3.5.1.5.10 Waste management 

The Contractor’s intended methods for waste management and waste 
minimisation shall be implemented at the start of the contract. All personnel 
shall be instructed to dispose of all waste in the proper manner. 

C3.5.1.5.10.1 Solid waste 

Waste should be categorised by the contractor and disposed of in a suitable 
manner into different waste streams (including general and hazardous waste). 
Wherever possible, recycling should be carried out. No dumping within the 
surrounding area is permitted. 

Solid waste shall be stored in an appointed area in covered, tip proof metal 
drums for collection and disposal. A refuse control system shall be established 
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for the collection and removal of refuse to a satisfaction of the Employer’s 
Agent. 

Disposal of solid waste shall be at a Department of Water Affairs and Forestry 
(DWAF) licensed landfill site or at a site approved by DWAF in the event that 
an existing operating landfill site is not within reasonable distance from the site 
offices and staff accommodation. No waste shall be buried at or near neither 
the site offices, nor anywhere else on the site or at the approved solid waste 
disposal site. 

C3.5.1.5.10.2 Litter 

No littering by construction workers shall be allowed. During the construction 
period, the facilities shall be maintained in a neat and tidy condition and the 
site shall be kept free of litter. Measures shall be taken to reduce the potential 
for litter and negligent behaviour with regard to the disposal of all refuse. At all 
the places of work the Contractor shall provide litter bins, containers and refuse 
collection facilities for later safe disposal to approved sites. A concentrated 
effort shall be made to collect and dispose of materials suitable for recycling 
separately from other solid waste. 

C3.5.1.5.10.3 Hazardous waste 

Hazardous waste such as cement, fuel, oils, paraffin, etc. shall be disposed of 
in a Department of Water Affairs and Forestry approved landfill site. Where 
such products are being disposed of, a chain custody document should be kept 
with the environmental register as proof of final disposal. Special care shall be 
taken to avoid spillage of these products from entering the ground or 
contaminating water. 

Under no circumstances shall the spoiling of hazardous products on the site, 
over embankments, in borrow pits or any burying, be allowed. Unused or 
rejected hazardous products shall be returned to the supplier’s production 
plant. No spillage of hazardous products shall be allowed on site. Affected 
areas shall be promptly reinstated to the satisfaction of the Employer’s Agent 
and the client. 

C3.5.1.5.11 Wastewater  
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The contractor shall ensure that wastewater generated during construction 
activities feeds to a suitable containment area such as a sedimentation pond 
prior to disposal. This pond or pond should be allowed to dry out on a regular 
basis to allow for solid material removal. The latter shall be disposed of in a 
suitable manner. 

No construction fluids should be allowed to enter the wastewater system. 
These should be disposed of via the solid waste steam. No wastewater shall 
be disposed of to soil. This does not include clean groundwater from 
excavations or rainwater.  

C3.5.1.5.12 Plant and equipment 

The Contractor’s management and maintenance of his plant and machinery 
will be strictly monitored according to the criteria given below, regardless 
whether it is serviced on the site (i.e. at the place of construction activity or at a 
formalised workshop). 

C3.5.1.5.12.1 Safety  

All the necessary handling and safety equipment required for the safe use of 
petrochemicals and oils shall be provided by the contractor to, and used or 
worn by, the staff whose duty it is to manage and maintain the Contractor’s and 
his/her subcontractors and suppliers plant, machinery and equipment. 

C3.5.1.5.12.2 Hazardous material storage 

Petrochemicals, oils and identified hazardous substances shall only be stored 
under controlled conditions. All hazardous materials shall be stored in a 
secured, appointed area that is fenced and has restricted entry. Storage of 
these products shall only take place using suitable containers to the approval 
of the Employer’s Agent.  

The Contractor shall provide proof to the Employer’s Agent that relevant 
authority. In addition, hazard signs indicating the nature of the stored materials 
shall be displayed on the storage facilities containment structure. Before 
containment or storage facilities can be erected the Contractor shall furnish the 
Employer’s Agent with details of the preventative measures that he proposes 
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to install in order to mitigate against pollution of the surrounding environment 
from leaks or spillages. The preferred method shall be a concrete floor that is 
bunded. Any deviation from the method will require proof from the relevant 
authority. The proposals shall also indicate the emergency procedures in the 
event of misuse or spillage that will negatively affect an individual or the 
environment. 

C3.5.1.5.12.3 Fuel and Gas Storage  

The following conditions relating to the temporary storage of diesel on site 
must be implemented: 

• All fuel stored on site must be confined to specific and secured areas and 

stored in an area with an impervious base, which is adequately bunded (at 

least 110% of total capacity) and positioned in an area that slopes away form 

surface water bodies / supplies (including stormwater) 

• Only one refuelling area must be provided on site. 

• The temporary fuel tank must be designed and installed in accordance with 

the relevant Oil industry and SANS standards. 

• The tanker driver and adequately qualified staff must be present at all times 

during product offloading. 

• An emergency cut-off switch must be installed to immediately stop fuel 

delivery should an incident occur. 

• The servicing and refuelling of vehicles may not take place outside of areas 

demarcated for these purposes. 

• All spills must immediately be reported to the site manager and appropriate 

clean-up measures must be implemented. 

• The client must ensure that effective stock inventory monitoring, recording 

and regular auditing will take place for the early identification of possible 

leaks and to keep a leak history for the site. 

• An on-site emergency response plan must be developed with the area 

surrounding the tank kept clean of flammable material and the required 
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warning signs erected. 

• Crash barriers must be installed around the fuel tank. 

• The temporary fuel tank and associated infrastructure must be removed at 

the expense of the client after the construction activities are completed. 

C3.5.1.5.13 Clearing of Site/ Removal of organic material 

In all areas where the Contractor intends to or is required to clear the natural 
vegetation and soil plan of action shall first be submitted to the Employer’s 
Agent and the ECO for approval.  The plan shall contain a photographic record 
and chainage/ land reference of the areas to be disturbed. This shall be 
submitted to the Employer’s Agent for his records before any disturbances/ 
stockpiling may occur. The record shall be comprehensive and clear, allowing 
for easy identification during subsequent inspections.  

The removal of organic material from the site, with specific reference to the 
removal of alien vegetation, will be done by the contractor to a permitted waste 
disposal site.  Alternatively, the material may be cut for use as firewood by 
local residents of the area.  The organic material could also be used on cleared 
sand areas to help stabilise these areas and to provide cover for the 
revegetation thereof. This aspect is the responsibility of the Municipality / 
Contractor. 

No pile containing organic material should be higher than 2 m and the stability 
thereof must be such that no piled material could fall on any member of the 
public. Upon completion of the construction all stockpiles that are not used for 
soil stabilisation, should be removed by the contractor. 

All material removed must be dumped on site, for later use in backfilling and 
rehabilitation. Where external or link services are to be installed off-site, the 
route for such services must be demarcated by the contractor, at least two 
weeks before any construction work, to enable the client to fully survey the 
route and determine what rehabilitation work will be required upon completion 
of construction activities. The design and contract documentation to specify 
this aspect is the responsibility of the engineering consultants, under the 
auspices of the developer and in keeping with the principles and guidelines of 
the CEMP. 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE CONTRACT   369  
Part C4: Site Information   

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

 

C3.5.1.5.14 Drainage  

The quality, quantity and flow direction of any surface water runoff shall be 
established prior to disturbing any area for construction purposes. Cognisance 
shall be taken of these aspects and incorporated into the planning of all 
construction activities. Before a site is developed or expanded, it shall be 
established how this development or expansion will affect the drainage pattern. 
Recognised water users/ receivers shall not be adversely affected by the 
expansion or development. Surface water runoff must be managed to minimise 
erosion. No water source shall be polluted in any way due to proposed 
changes. 

Streams, rivers, pans, wetlands, dams and their catchments shall be protected 
from erosion, direct or indirect spillage of pollutants such as refuse, garbage, 
cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash 
water, organic materials and bituminous or tar products. 

The Contractor shall submit to the Employer’s Agent his proposals for 
prevention, containment and rehabilitation measures against environmental 
damage of the identified water and drainage systems that occur on the site. 
Consideration shall be given to the placement of sediment ponds or barriers 
where the soils are of a dispersive nature or where toxic fluids are used in the 
construction process. The sedimentation ponds must be large enough to 
contain runoff so that they function properly under heavy rain conditions and 
must be lined with a plastic liner in order to avoid potential contamination of the 
soil and groundwater system. 

C3.5.1.5.15 Spillages 

Streams, rivers and dams shall be protected from direct or indirect spillage of 
pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, 
fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or 
tar products. In the event of spillage, the Contractor shall be liable to arrange 
for professional service providers to clear the affected area.  

Impervious materials are to be used in the fuel storage areas to prevent 
contamination of the ground in the event of spillages or leaks. Quantities of 
fuels and hazardous materials stored at the contractor’s yard should be 
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appropriate to the requirement for these substances on site.  All vehicles, 
equipment, fuel and petroleum services and tanks must be maintained in a 
good condition that prevents leakage and possible contamination of soil or 
water supplies.  The following measures should be implemented. 

Refuelling areas should be clearly demarcated, bunded and lined to prevent 
spilled fuels and oils from contaminating the area. It is suggested that as a 
minimum, sandbags surround the bulk fuel supply tank. The ground surface of 
the area is to be lined with plastic and a layer of sand of approximately 50mm 
thick is to be placed on top of the plastic. 

The park and service area should be treated with a suitable hydrocarbon 
absorption or remediation product.  Absorbent spill mop-up products need to 
be on hand (Drizzit and products from Enretech should be investigated for 
these purposes). 

All servicing of vehicles must be done with a drip tray present to prevent 
accidental spillage of oils and fuels. A suitable leak proof container for the 
storage of oiled equipment (filters, drip tray contents and oil changes, etc) must 
be placed in the yard. 

Responsibility for spill treatment lies with the Contractor. The individual 
responsible for, or who discovers, a hazardous waste spill must report the 
incident to the ECO and to the Employer’s Agent. The ECO will assess the 
situation in consultation with the Employer’s Agent and act as required. In all 
cases, the immediate response shall be to contain the spill. The exact 
treatment of polluted soil/ water shall be determined by the Contractor in 
consultation with the ECO and the Employer’s Agent. Areas cleared of 
hazardous waste shall be revegetated according to the Employer’s Agent’s or 
ECO’s instructions.  

Should water downstream of the spill be polluted, and fauna and flora show 
signs of deterioration or death, specialist hydrological or ecological advice will 
be sought for appropriate treatment and remedial procedures to be followed. 
The requirement for such input shall be agreed with the Employer’s Agent. The 
costs of containment and rehabilitation shall be for the Contractor’s account, 
including the costs of specialist input. 

C3.5.1.5.16 Dust control 
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Appropriate measures must be taken to minimise the generation of dust as a 
result of construction work, to the satisfaction of the Municipality. Alternatively, 
immediate straw stabilisation of sections where no road construction is planned 
or watering on construction sections must be used to limit the effect of wind-
blown sand and the occurrence of dust. The implementation of dust 
minimisation measures and dust control is the responsibility of the contractor. 

C3.4.1.5.17 Post construction site clearing and rehabilitation  

Final site clearing - the contractor shall clear and clean the site and ensure that 
everything not forming part of the permanent works is removed from site before 
issuing the completion certificate or as otherwise agreed. 

Rehabilitation - the contractor shall be responsible for rehabilitating and 
revegetating all areas disturbed during construction to the satisfaction of the 
Employer’s Agent and the ECO.  

Upon completion of the construction the contractor must replace topsoil or soil 
containing organic material over the dumps for “natural landscaping” of the 
rehabilitation area, i.e. landscaping that follows the natural contours of the site 
and only with plant material that would normally be found on-site under natural 
conditions and re-established if agreed to by the ECO. The rehabilitation and 
landscaping of the individual residential building sites, as well as the areas 
subject to infrastructure installations, must be done with suitable locally 
indigenous plant species only.  The focus must be on waterwise plants with an 
emphasis on locally indigenous species especially those species already on 
site that can be rescued from the development footprints. 

The site environment register should be retained by the local municipality once 
the development is commissioned and made available at reasonable times to 
any of the stakeholders associated with this project to ensure transparency and 
freedom of access to the records. All incidents with potential environmental 
impacts should be entered into this document, which is the responsibility of the 
site operator. 

Provision should be made for the management of incidents such as potential 
leaks during the operation phase. In this regard, maintenance and 
management roles should be clearly defined with suitable response protocols 
implemented. 
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C3.5.1.6 Planning and programming 

The Employer will take no responsibilities for any work done outside the site of 
works without approval by the Employer’s Agent. 

Arrangements will be necessary to enable the Mechanical equipment supplier 
to commence with the installation of mechanical equipment in parts of the 
works in advance of completion of the whole. 

Immediately after the handing over of the site the Employer’s Agent and the 
Contractor shall discuss the order of procedure and methods in which the 
Contractor shall carry out the works, and to give priority to the following parts of 
the works to avoid delays with the mechanical contract, after which the 
Contractor shall compile and submit to the Employer’s Agent, within 14 days of 
the commencement date, a bar chart showing the construction program: 

a) Site clearance and excavations 

b) Division chamber 

c) Biological reactor (Anaerobic Zone) 

d) Secondary Settling Tank 

e) Return activated pump station 

f) Interconnecting pipework, manholes and boxes 

g) General site works 

The programme shall be in the form of a bar chart only, and shall clearly show 
the anticipated quantities, the production rates and value of work to be 
performed each month. 

A network-based programme according to the precedence method shall also 
be provided showing the various activities and critical path in such detail as 
may be required by the Employer’s Agent.  The programme shall be updated 
monthly in accordance with the progress made by the Contractor. 
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It is a prerequisite of this contract that minimal disruption of the public is 
ensured during construction.  Construction methods must be of such a nature 
that no property or life is endangered.  The Employer accepts no responsibility 
for any work done outside the site boundaries without the Employer’s Agent's 
approval. 

Sufficient digital photographs of all structures and obstructions in the pipeline 
routes must be taken by the Contractor, compiled electronically, indexed and 
handed over to the Employer’s Agent before construction commences.   

Failure to comply with these requirements will entitle the Employer’s Agent to 
use a programme based on his own assumptions for the purpose of evaluating 
claims for extension of time or additional payments. 

The compilation of the construction program and any amendments thereto 
during the course of construction shall be at the cost of the Contractor and 
shall not be measured elsewhere in the contract. 

C3.5.1.7 Other Contractors on site 

A mechanical / electrical contractor will be on site during the contract period.  
Close co-operation is required between the civil and mechanical / electrical 
contractors to ensure neither delay the other.  The contractor responsible for 
delaying other contractors shall be liable for all costs associated with the delay. 

Programming and liaison in this regard must be taken into account. 

C3.5.1.8 Recording of weather 

The Contractor shall record all rainy and windy periods, which may adversely 
affect to the contractual time for completion in terms of clause 42 of the 
General Conditions of Contract. 

The Contractor shall erect a rain gauge on site for the purpose of recording 
precipitation. 

C3.5.1.9 Format of communications 
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All communication regarding the contract shall be channelled through the 
Employer’s Agent and/or his duly authorised representative. 

C3.5.1.10 Management meeting 

Management meetings shall be held once a month for the duration of the 
project on dates and times to be agreed. 
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C3.5.1.11 Daily records 

Daily records of site activities must be kept accurately.  This would include 
record of plant, personnel, site and weather conditions. 

C3.5.2 Health and Safety 

C3.5.2.1 Health And Safety Requirements 

Before starting work on site the Contractor shall present to the Employer his 
Health and Safety Plan for approval.  He shall also appoint a Health and Safety 
Officer in writing and give a copy of the letter of appointment to the Employer. 

The Health and Safety Specifications are attached as Appendix C and must be 
referred to when compiling the Health and Safety Plan. 

C3.5.2.2 Access to Site By Public 

The Contractor shall erect fences and employ sufficient security personnel to 
prevent unauthorised access to the site by members of the public.  Notices 
prohibiting access to the site shall be clearly displayed at all access points. 

The notices shall be in English, Afrikaans and the most commonly used local 
language. 

C3.5.2.3 Barricades and Lighting  

All excavations and openings in walls and slabs into or through which a person may fall shall 
be securely barricaded at all times in accordance with the requirements of the applicable 
OH&S regulations. 
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C4.1 Location of the Works 

 

Lethabong is located in the centre of the region Rustenburg Ward 27 and Ward 28 and is 

situated approximately 35km northeast of Rustenburg CBD. It can be located on coordinates 

25o 26’ 47.14” S and 27o 30’ 02.04” E. 

Figure 0-1 Location of Project Site 
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C4.2 OHS Specifications 
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Occupational health and safety specification for: 

 

REFURBISHMENT OF WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 
RETICULATION SYSTEM AND TOILET STRUCTURES FOR LETHABONG 

1 Scope 
 

This health and safety specification in respect of an engineering and construction works contract: 
 

a) provides the overarching framework within which the Principal Contractor is required to 
demonstrate compliance with certain requirements for occupation health and safety 
established by the Occupational Health and Safety Act of1993(Act No.85 of 1993) and its 
regulations, Construction Regulations 2014, Electrical installation regulations as well as 
applicable Municipality By laws.  

 
b) establishes the manner in which the Principal Contractor is to manage the risk of health 

and safety incidents in the execution of the contract; and 
 

c) establishes the manner in which the Principal contractor will interact with the Clients Agent. 

 
Note: 1) This specification establishes specific requirements to enable the Client and the 

Principal contractor to satisfy the Occupational Health and Safety Act, 1993 (Act No. 
85 of 1993), the Construction Regulations2014 as well as applicable Municipal By 
laws. 

 
2) The Construction Regulations, 2014, require the Client or its appointed Agent to stop 

any Contractor from executing construction work which is not in accordance with the 
Contractor’s health and safety plan for the site or which poses to be a threat to the 
health and safety of persons. 

 
3) This specification establishes health and safety requirements Site specific 

requirements for health and safety as stated in the scope of work associated with a 
contract. 
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2 Definitions 
 

Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
 

Competent person: any person having the knowledge, training and experience specific to the 
work or task being performed 

 
Employer’s Health and Safety Agent: the person appointed as agent by the Employer in terms 
of Regulation 4(5) of the Construction regulations and named in the contract data as the being 
the employer’s agent responsible for health and safety matters 

 
ergonomics: the application of scientific information concerning humans to the design of objects, 
systems and the environment for human use in order to optimize human well-being and overall 
system performance 

 
hazard: a source of or exposure to danger 

 
hazard identification: the identification and documenting of existing or expected hazards to the 
health and safety of persons, which are normally associated with the type of construction work 
being executed or to be executed 

 
health and safety plan: a documented plan which addresses hazards identified and includes 
safe work procedures to mitigate, reduce or control the hazards identified. 

 
healthy: free from illness or injury attributable to occupational causes 

 

incident: an event or occurrence occurring at work or arising out of or in connection with the 
activities of persons at work, or in connection with the use of plant or machinery, in which, or in 
consequence of which: 

 
a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is 

otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a 
permanent physical defect or likely to be unable for a period of at least 14 days either to 
work or to continue with the activity for which he was employed or is usually employed; 

 
b) a major incident occurred; or 

 
c) the health or safety of any person was endangered and where: 

i) a dangerous substance was spilled; 
ii) the uncontrolled release of any substance under pressure took place; 
iii) machinery or any part thereof fractured or failed resulting in flying, falling or 

uncontrolled moving objects; or machinery ran out of control 
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inspector: a person designated as such under section 28 the Act 
 

 
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or 
machinery, or from activities at a workplace 

 
reasonably practicable: practicable having regard to: 

 
a) the severity and scope of the hazard or risk concerned; 

 
b) the state of knowledge reasonably available concerning that hazard or risk and of any 

means of removing or mitigating that hazard or risk; 
 

c) the availability and suitability of means to remove or mitigate that hazard or risk; and 

 
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving 

there from; 
 

registered person: a person registered in terms of the Electrical Installation Regulations 
 

risk: the probability that injury or damage will occur 

 
safe: free from any hazard 

 
scaffold: any temporary elevated platform and supporting structure used for providing access to 
and supporting workmen or materials or both 

 
3 Structure 

 
a) any building, steel or reinforced concrete structure (not being a building), railway line or 

siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed 
vessels , road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching 
plants, pylon, surface and underground tanks, earth retaining structure or any structure 
designed to preserve or alter any natural feature, and any other similar structure; 

 
b) any formwork, false work, scaffold or other structure designed or used to provide support  

 
c) or means of access during construction work; or 

d) any fixed plant in respect of work which includes the installation, commissioning, 
decommissioning or dismantling and where any such work involves a risk of a person 
falling two metres or more 
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substance: any solid, liquid, vapour, gas or aerosol, or combination thereof 
 

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose 
 

workplace: any premises or place where a person performs work in the course of his 
employment 

 
4 Interpretation 

 
 The Act and its associated regulations shall have precedence in the interpretation of 

any ambiguity or inconsistency between it and this specification. 
 

 Compliance with the requirements of this specification does not necessarily result in 
compliance with the provisions of the Act. 

 
5 Requirements 

 
 General requirement 

 
The Principal Contractor shall: 

 
a) create and maintain a safe and healthy work environment, 

 
b) execute the works in a manner that complies with all the requirements of the Act and all its 

associated regulations, Applicable Municipal By Laws and in so doing, minimize the risk of 
incidents occurring; and 

 
c) respond to the notices issued by the Client’s Health and Safety Agent as follows: 

 
1) Improvement Notice: improve health and safety performance over time so that 

repeat notices are not issued; 
 

2) Contravention Notice: rectify contravention as soon as possible; 
 

3) Prohibition Notice: terminate affected activities with immediate effect and only 
recommence activities when it is safe to do so. 

 
 
 
 
Administration 

 
Notification of intention to commence construction work 
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The Principal Contractor shall notify the Provincial Director of Labour in writing using a form 
Annexure 2 of the Construction Regulations issued in terms of the Act before construction work 
commences and retain a copy of such notification in the health and safety file where such work: 
 

a) involves the demolition of a structure exceeding a height of3m; 

b) involves the use of explosives to perform construction work; 

 
c) involves the dismantling of fixed plant at a height greater than3m; 

 
d) exceeds 30 days or will involve more than 300 person days of construction work; and 

includes: 
 

i) excavation work deeper than 1m 
 

ii) working at a height greater than 3 m above ground or a landing. 

 
The Principal Contractor shall ensure that no work commences on an electrical installation which 
requires a new supply or an increase in electricity supply before the person who supplies or 
contracts or agrees to supply electricity to that electrical installation has been notified of such work. 
 
The Principal Contractor shall ensure that no asbestos work is carried out before the Provincial 
Director of the Department of Labour has been notified in writing. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Copy of the Act 
 
The Principal Contractor shall ensure that a copy of the Act and relevant regulations is available on 
site for inspection by any person engaged in any activity on the site. 
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Good standing with the compensation fund or a licensed compensation insurer  
 

The Principal Contractor shall before commencing with any works on the site provide the Client’s 
Health and Safety Agent with proof of good standing with the compensation fund or with a 
licensed compensation insurer. 

 
Emergency procedures 
 
The Principal Contractor shall submit for acceptance to the Client’s Health and Safety Agent an 
emergency procedure which include but not limited to fire, spills, accidents to employees, exposure 
to hazardous substances, which: 
 

a) identifies the key personnel who are to be notified of any emergency. 

 
b) sets out details including contact particulars of available emergency services; and 

 
c) the actions or steps which are to be taken during an emergency. 

 
The Principal Contractor shall within 24 hours of an emergency taking place notify the Client’s 
Health and Safety Agent in writing of the emergency and briefly outline what happened and how it 
was dealt with. 
 
Health and safety file 
 
The Principal Contractor shall maintain on site a health and safety file which contains copies of the 
following, as relevant: 

a) documents required prior to commencing with physical construction activities 

 
1) the Principal Contractor’s health and safety policy, signed by the chief executive 

officer, which outlines the Contractor’s objectives and how they will be achieved and 
implemented by the Contractor; 

 
2) the notification made to the Provincial Director of Labour, and if relevant, the 

notification of the person who supplies or contracts or agrees to supply electricity to 
that electrical installation; 

 
3) the letters of appointment, as relevant, of the construction Manager for the site in 

respect of construction works covered by the Construction Regulations and the 
registered person responsible for the electrical installation covered by the Electrical 
Installations Regulations; 

 
4) a copy of the certificate of registration of the registered person responsible for the 
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electrical installation covered by the Electrical Installation Regulations; 
 

5) the approval of the design of the part of an electrical installation which has a voltage 
in excess of 1 kV by a person deemed competent in terms of the Electrical 
Installations Regulations; 

 
6) proof of registration of the electrical contractor who undertakes the electrical 

installation in terms of the Electrical Installation Regulations; 
 

7) the preliminary hazard identification undertaken by a competent person; 
 

8) the organ gram which outlines the roles and responsibilities of the construction 
supervisor’s assistants and safety officers; and 

 
9) the Principal contractor’s health and safety plan; 

 
10) the emergency procedures; 

 
11) the procedure for the replacement of lost, stolen, worn or damage personal 

protective clothing and 
 

12) proof that the Principal contractor is registered and in good standing with the 
compensation fund or with a licensed compensation insurer; 

 
b) documents required after construction activities have commenced 

 
1) the letters of appointments, if relevant, of: 

 
i) persons who are required to assist the construction Manager; 
ii) safety officers; 
iii) health and safety representatives; 
iv) replacement construction supervisor, and 
v) assistants of construction supervisor. 

 
2) any revisions to the organ gram which outlines the roles and responsibilities of the 

construction Manager’s assistants and safety officers; 

 
3) each and every subcontract agreement; 

4) proof that every subcontractor is registered and in good standing with the 
compensation fund or with a licensed compensation insurer; 

 
5) proof of all subcontractor’s induction training whenever it is conducted; 
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6) copies of the minutes of the Principal Contractor’s subcontractors health and safety 

meetings; 
 

7) copies of each of the Principal Contractor’s subcontractors’ health and safety policy, 
signed by the chief executive officer, which outlines the subcontractor’s objectives 
and how they will be achieved and implemented by the subcontractor; 

 
8) the health and safety plans of all the Principal Contractor’s subcontractors who are 

required to provide such plans; 

 
9) a comprehensive and updated list of all the subcontractors employed on site by the 

Principal contractor, indicating the type of work being performed by such sub-
contractors; 

 
10) the outcomes of the monthly audits for compliance with the approved health and 

safety plan of each and every sub-contractor working on the site; 
 

11) any report made to an inspector by the health and safety committee; 
12) the minutes of all health and safety meetings and any recommendations made to 

the Principal Contractor by the health and safety committee; 
 

13) the findings of all audit reports made regarding the implementation of the Principal 
Contractor’s or a subcontractor’s health and safety plan; 

 
14) the inputs of the safety officer, if any, into the health and safety plan; 

 
15) details of induction training conducted whenever it is conducted including the list of 

attendees; 
 

16) proof of the following where suspended platforms are used: 

 
i) a certificate of system design issued by a professional engineer, 

professional certificated engineer or a professional engineering 
technologist; 

ii) proof of competency of erectors; 
iii) proof of compliance of operational design calculations with requirements of 

the system design certificate; 
iv) proof of performance test results; 
v) sketches indicating the completed system with the operational loading 

capacity of the platform; 
vi) procedures for and records of inspections having been carried out; 
vii) procedures for and records of maintenance work having been carried out; 
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viii) proof that the prescribed documentation has been forwarded to the 
provincial director; 

 
17) letters of appointments for competent persons to supervise the activities which law 

requires to be so supervised; 
 

18) a copy of risk assessments made by competent persons 

19) records of the register of inspections made by a competent person immediately 
before and during the placement of concrete or any other load on formwork; 

 
20) the names of the first aiders on site and copies of the first aid certificates of 

competency; 
 

21) the names of the persons who are in possession of valid certificate of competency in 
first aid and copies of such certificates; 

 
22) details of all incidents together with the Contractor’s report on such incident; and 

 
23) the record of inspections carried out by the designers of structures to ensure 

compliance with designs. 
 
The health and safety file shall be made available for inspection by any inspector, subcontractor, the 
Project Manager, the Client’s Health and Safety Agent or employee of the Contractor upon the 
request of such persons. 

  

 
The Principal Contractor shall hand over the health and safety file to the Client’s Health and Safety 
Agent upon completion of the contract and if relevant, a certificate of compliance accompanied by a 
test report for the electrical installation in accordance with the provisions of the Electrical Installation 
Regulations. 
 
Health and safety committee 
 
The Principal Contractor shall convene health and safety meetings whenever more than two health 
and safety representatives have been appointed for the site. These meetings shall be attended by 
all health and safety representatives and persons nominated by the Principal Contractor. Such 
meetings shall be convened at least once every month to: 
 

a) make recommendations to the Principal Contractor regarding any matter affecting the 
health or safety of persons on the site; and 

 
b) discuss any incident on the site in which or in consequence of which any person was 
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injured, became ill or died. 
 
The Principal Contractor shall consult with the health and safety committee on the development, 
monitoring and review of the risk assessment. 
 
The Principal Contractor shall ensure that minutes of the health and safety committee meetings are 
kept. 
 
Inspections, formal enquires and incidents 
 
The Principal Contractor shall inform the relevant safety representative: 
 

a) beforehand of inspections, investigations or formal inquiries of which he has been notified 
by an inspector; and 

 

b) as soon as reasonably practicable of the occurrence of an incident on the site. 

 
The Principal Contractor shall record all incidents and notify the Client’s Health and Safety Agent of 
any incident, except in the case of a traffic accident on a public road, as soon as possible after it 
has occurred and report such incidence to an inspector. 
 
The Principal Contractor shall investigate all incidents and issue the Client’s Health and Safety 
Agent with copies of such investigations. 
 
Personal protective equipment and clothing 
 

The Principal Contractor shall ensure that: 
 

a) all workers are issued with the necessary personal protective clothing; 

 
b) all workers are identifiable at all times by having the company for which they work for 

printed on the back or front of their overalls; and 
 

c) clear procedures are in place for the replacement of lost, stolen, worn or damage personal 
protective clothing. 

 
 
Appointments 

 
Health and safety representatives 
 
The Principal Contractor shall appoint in writing one health and safety representative for every 50 
employees working on the site, whenever there are more than 20 employees on the site, to: 
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a) review the effectiveness of health and safety measures; 

 
b) identify potential hazards and potential major incidents; 

 
c) in collaboration with his employer, examine the causes of incidents; 

 
d) investigate complaints by any employee of the Principal Contractor relating to that 

employee's health or safety on the site; 
 

e) make representations to the Principal Contractor on matters arising from a), b), c) or d) or 
on general matters affecting the health or safety of the employees at the workplace; 

 
g) inspect the site with a view to, the health and safety of employees, at regular intervals; 

 
h) participate in consultations with inspectors at the workplace and accompany inspectors 

on inspections of the workplace; and 
 

i) participate in any internal health or safety audit. 

 
The Principal Contractor shall provide the health and safety representatives with the 
necessary assistance, facilities and training to carry out the functions established 
in4.3.1 

 

c) as soon as reasonably practicable of the occurrence of an incident on the site. 

 
The Principal Contractor shall record all incidents and notify the Client’s Health and 
Safety Agent of any incident, except in the case of a traffic accident on a public road, as 
soon as possible after it has occurred and report such incidence to an inspector. 

 
The Principal Contractor shall investigate all incidents and issue the Client’s Health and 
Safety Agent with copies. 

 
Personal protective equipment and clothing 
 

The Principal Contractor shall ensure that: 
 

d) all workers are issued with the necessary personal protective clothing; 

 
e) all workers are identifiable at all times by having the company for which they work for 

printed on the back or front of their overalls; and 
 

f) clear procedures are in place for the replacement of lost, stolen, worn or damage personal 
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protective clothing. 
 
Appointments 

 
Health and safety representatives 
 
The Principal Contractor shall appoint in writing one health and safety representative for every 50 
employees working on the site, whenever there are more than 20 employees on the site, to: 
 

f) review the effectiveness of health and safety measures; 
 

g) identify potential hazards and potential major incidents; 
 

h) in collaboration with his employer, examine the causes of incidents; 
 

i) investigate complaints by any employee of the Principal Contractor relating to that 
employee's health or safety on the site; 

 
j) make representations to the Principal Contractor on matters arising from a), b), c) or d) or 

on general matters affecting the health or safety of the employees at the workplace; 
 

j) inspect the site with a view to, the health and safety of employees, at regular intervals; 
 

k) participate in consultations with inspectors at the workplace and accompany inspectors 
on inspections of the workplace; and 

 
l) participate in any internal health or safety audit. 

 
The Principal Contractor shall provide the health and safety representatives with the 
necessary assistance, facilities and training to carry out the functions established in4.3 

 

Appointment of construction Manager and supervisor as well as safety officer 
 
The Principal Contractor shall, prior to commencing the work, appoint a full-time competent 
employee in writing as the construction Manager for the site, with the duty of supervising the 
performance of the work falling within the scope of the contract and may appoint one or more 
competent employees to assist the appointed construction Manager. 
 
The Principal Contractor may, having considered the size of the project, the degree of dangers likely 
to be encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time 
construction safety officer registered with a professional body in accordance with construction 
Regulations 2014 in writing, who has in the Principal Contractor’s opinion the necessary 
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competencies and resources, to assist the Principal Contractor in the control of all safety related 
aspects on the site. 
 
The Principal Contractor shall compile and maintain an organ gram which outlines the roles and 
responsibilities of the construction Manager’s assistants and safety officers. 
 
Competent persons 
 
The Principal Contractor shall appoint in writing competent persons to supervise or inspect, as 
relevant, any of the following: 

a) . formwork and support work operations; 

 
b) excavation work; 

 
c) demolition work; 

 
d) scaffolding work operations; 

 
e) suspended platform work operations; 

 
f) material hoists; 

 
g) operation of batch plants; 

 
h) explosive power tools; 

 
i) vehicles and mobile equipment; 

 
j) fire equipment; and 

 
g) the stacking and storage of articles on the site. 

 
The Contractor shall appoint in writing competent persons to: 

 
a) induct employees in health and safety; and 

 
b) prepare a fall protection plan. 

 
 
Client’s health and safety agent 

  
The Client’s Health and Safety Agent shall: 
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a) audit the Principal Contractor’s compliance with the requirements of this specification prior 
to the commencement of any physical construction activities on the site; 

 
b) accept or reject all safety plans, giving reasons for rejecting such plans; 

 
c) monitor the effective implementation of all safety plans; 

 
d) conduct periodic and random audits on the health and safety file to establish compliance 

with the requirements of this specification; 
 

e) visit the site at regular intervals to conduct site inspections, and based upon such visits 
issue, wherever necessary, Improvement Notices, Contravention Notices and Prohibition 
Notices, to the Contractor or any of the Contractor’s subcontractors with a copy to the 
Project Manager and, where relevant, to the Contractor. 

 
The Principal Contractor shall invite the Client’s Health and Safety Agent to audit compliance with 
the requirements of this specification before commencing with any physical construction activity on 
the site. 

 
Creating and maintaining a safe and healthy work environment 

 
General 
 
The Principal Contractor shall with respect to the site and the construction works that are 
contemplated: 
 

a) cause a preliminary hazard identification to be performed by a competent person 
before commencing any physical construction activity; 

 
b) evaluate the risks associated with such work constituting a hazard to the health and 

safety of such employees and the steps that need to be taken to comply with the Act; and 

 
c) as far as is reasonably practicable, prevent the exposure of such employees to the 

hazards concerned or, where prevention is not reasonably practicable, minimize such 
exposure. 

 
The Principal Contractor shall ensure that: 
 

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new 
or existing structure or any part thereof, which may become unstable or is in a temporary 
state of weakness or instability due to the carrying out of construction work; 

 
b) no structure or part of a structure is loaded in a manner which would render it unsafe; and 
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c) account of information, if any, provided by the designer of the structure is taken into 

account in the risk assessment; 
 

Note: The information provided by the designer should outline known or anticipated dangers or 
hazards relating to the works and make available all information required for the safe 
execution of the work. It should provide as relevant, geotechnical information (or make 
reference to reports provided in the site information), the loading the structure is designed 
to withstand, the methods and sequence of construction. 

 
The Principal Contractor shall carry out regular inspections and audits to ensure that the works are 
being performed in accordance with the requirements of this specification. 
 
 

Risk assessment 
 
The Principal Contractor shall before the commencement of any work on site and during 
construction work, cause a risk assessment to be performed by a competent person appointed in 
writing. Such an assessment shall as a minimum: 
 

a) identify the risks and hazards to which persons may be exposed to; 

 
b) analyse and evaluate the identified risks and hazards; 

 
c) document a plan of safe work procedures, including the use of any personal protective 

equipment or clothing and the undertaking of periodic “toolbox talks” or inductions before 
undertaking hazardous work, to mitigate, reduce or control the risks and hazards that have 
been identified; 

 
d) provide a monitoring plan; and 

 
e) provide a review plan. 
Note: A risk assessment is an important step in protecting workers as well as complying with the 

law. It helps to focus on the risks that really matter in a particular workplace – the ones with 
the potential to cause real harm. Workers and others have a right to be protected from 
harm caused by a failure to take reasonable control measures. The following four steps are 
recommended: 

 
1) Identify the hazards by looking at what could reasonably be expected to cause 

harm, ask employees or their representatives what they think, obtain advice from 
trade associations or publications on health and safety, check manufacturer’s 
instructions or data sheets for chemicals and equipment as they can be very helpful 
in spelling out the hazards and putting them in their true perspective, review accident 
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and ill-health records, think about long-term hazards to health (e.g. high levels of 
noise or exposure to harmful substances) as well as safety hazards etc. 
 

2) Identify who may be harmed and how by identifying how groups of people might be 
harmed 
i.e. what type of injury or ill health might occur. 
 

3) Evaluate the risks and decide on precautions by doing everything ‘reasonably 
practicable’ to protect people from harm i.e. by looking at how things are done, what 
controls are in place and how the work is organised and comparing this against good 
practice to see if more can be done to bring practices up to standard. Consider if the 
hazard can be got rid of all together, and if not how can the risks be controlled so 
that harm is unlikely, e.g. try a less risky option (e.g. switch to using a less 
hazardous chemical); prevent access to the hazard (e.g.by guarding); organise work 
to reduce exposure to the hazard (e.g. put barriers between pedestrians and traffic); 
issue personal protective equipment (e.g. clothing, footwear, goggles etc); and 
provide welfare facilities (eg first aid and washing facilities for removal of 
contamination). 
 

4) Record the findings by writing down the findings of the risk assessment. 
 
 
The Principal Contractor shall ensure that as far as is reasonably practicable, ergonomic related 
hazards are analysed, evaluated and addressed in the risk assessment. 
 
Notwithstanding the provisions of the fall protection plan, the Principal Contractor shall ensure that: 
 

a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately 
guarded, fenced or barricaded or that similar means are used to safeguard any person 
from falling through such openings; 

 
b) no person works in an elevated position, unless such work is performed safely as if 

working from a scaffold or ladder; 

c) notices are conspicuously placed at all openings where the possibility exists that a person 
might fall through such openings; 

 
d) fall prevention and fall arrest equipments: 

 
i) suitable and of sufficient strength for the purpose or purposes for which it is being 

used having regard to the work being carried out and the load, including any person, 
it is intended to bear; and 

ii) securely attached to a structure or plant and the structure or plant and the means of 
attachment thereto is suitable and of sufficient strength and stability for the purpose 
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of safely supporting the equipment and any person who is liable to fall; 
 

e) fall arrest equipment is only used where it is not reasonably practicable to use fall 
prevention equipment; and 

 
f) suitable and sufficient steps are taken to ensure, as far as is reasonably practicable, that in 

the event of a fall by any person, the fall arrest equipment or the surrounding environment 
does not cause injury to the person. 

 
Where roof work is being performed on a construction site, the Contractor shall ensure that it is 
indicated in the fall protection plan that: 
 
 

a) the roof work has been properly planned; 
 

b) the roof erectors are competent to carry out the work; 
 

c) no employees are permitted to work on roofs during inclement weather conditions or if 
weather conditions are a hazard to the health and safety of the employees; prominent 
warning notices are to be placed where all covers to openings are not of 

 
d) sufficient strength to withstand any imposed loads and where fragile material exists; 

 
e) the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from 

entering; 

 
f) suitable and sufficient platforms, coverings or other similar means of support have been 

provided to be used in such a way that the weight of any person passing across or working 
on or from fragile material is supported; and 

 
g) there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means 

of protection to prevent, so far as is reasonably practicable, the fall of any person, material 
or equipment. 

 
 
Health and safety plans 
 
The Principal Contractor shall prior to commencing the works to which this specification applies, 
submit to the Client’s Health and Safety Agent for approval a suitable and sufficiently documented 
health and safety plan, based on this specification and the risk assessment that is conducted. 
 

 The health and safety plan shall as a minimum provide: 

a) the information contained in Table 1 in respect of each of the hazards associated with work 
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falling within the scope of the contract (see Figure 1);and 
 

Table 1: Example of the format of a health and safety plan 
 

What are the 
hazards 
relating to work 
tasks? 

Who might
 be 
harmed and 
how? 

What are the 
safe work 
procedures for 
the site? 

What further 
action is 
necessary 
(monitoring and 
review)? 

Action 
by 
whom 

Action 
by when 

      

      

 
b) an outline of the manner in which the Principal contractor intends complying with the 

requirements of this specification. 
The Principal contractor shall discuss the submitted health and safety plan with the Clients’ Health 
and Safety Agent, modify such plan in the light of the discussions and resubmit the modified plan for 
approval. 
 
The Principal contractor shall apply the approved health and safety plan from the date of its 
commencement and for the duration of the works to which this specification applies. 
 
The Principal contractor shall conduct periodic audits for compliance with the approved health and 
safety plan at intervals agreed upon with the Employer’s Health and Safety Agent, but at least once 
every month. 

 
The Principal contractor shall update the health and safety plan whenever changes to the works are 
brought about 
 
Fall protection plan 
 
The Principal contractor shall require a competent person to prepare a fall protection plan in 
compliance with the requirements of the Construction Regulations. 
 
The Principal contractor shall ensure that the construction supervisor is in possession of the most 
recently updated version of the fall protection plan. 
Responsibilities towards employees and visitors 
 
The Principal Contractor shall as far as is reasonably practicable, cause every employee to be 
made conversant with the hazards to his health and safety attached to any work which he has to 
perform, any article or substance which he has to produce, process, use, handle, store or transport 
and any plant or machinery which he is required or permitted to use, as well as with the 
precautionary measures which should be taken and observed with respect to those hazards or safe 
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work procedures. 

 
The Principal contractor shall ensure that all employees under his or her control are: 
 

a) informed, instructed and trained by a competent person regarding any hazard and the 
related work procedures before any work commences, and thereafter at such times as may 
be determined in the risk assessment; and 

 
b) issued with proof of health and safety induction training issued by a competent person and 

carry proof of such induction when working onsite. 

 

 

The Principal contractor shall cause a record of training to be kept which indicates the names, 
identity numbers and job description of all those who attended such training. 
 
The Principal contractor shall not allow or permit any employee to enter the site, unless such person 
has undergone health and safety induction training pertaining to the hazards prevalent on the site at 
the time of entry. 
 
The Principal contractor shall ensure that each visitor to a construction site, save where such visitor 
only visits the site office and is not in direct contact with the construction work activities: 
 

a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; and 
 

b) is provided with the necessary personal protective equipment. 
d)  

 
The Principal contractor shall provide suitable on-site signage to alert workers and visitors to health 
and safety requirements. Such signage shall include but not be limited to: 

 
a) unauthorized entrance prohibited; 

 
b) signage to indicate what personal protective equipment is to be worn; and 

 
c) activity related signs. 

 
The Principal contractor shall not permit any person who is or who appears to be under the 
influence of intoxicating liquor or drugs, to enter or remain at workplace. 
Subcontractors 
 
The Principal contractor may only subcontract work in terms of a written subcontract and shall only 
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appoint a subcontractor should he be reasonably satisfied that such a subcontractor has the 
necessary competencies and resources to safely perform the work falling within the scope of the 
contract. Such a subcontract shall require that the subcontractor to: 
 

a) co-operate with the Principal contractor as far as is necessary to enable both the Principal 
contractor and sub-contractor to comply with the provisions of the Act; and 

 
b) as far as is reasonably practicable, promptly provide the Principal contractor with any 

information which might affect the health and safety of any person at work carrying out 
work or any person who might be affected by the work of such a person at work or which 
might justify a review of the health and safety plan. 

 
The Principal contractor shall provide any sub-contractor who is submitting a tender or appointed to 
perform a sub-contract falling within the scope of the contract, with the relevant sections of this 
specification and any work specific information which might be pertinent to the sub-contract. 

 
The Principal contractor shall take reasonable steps as are necessary to ensure: 
 

a) co-operation between all sub-contractors to enable each of those sub-contractors to 
comply with the requirements of the Act and associated regulations; and that each sub-
contractor’s health and safety plan is implemented 

 

The Principal contractor shall conduct periodic audits for compliance with the approved 
health and safety plan of each and every sub-contractor working on the site at intervals 
agreed upon with such subcontractors, but at least once per month. 

 
The Principal contractor shall stop any subcontractor from executing construction work 
which is not in accordance with the Contractor’s or subcontractor’s health and safety plan 
for the site or which poses a threat to the health and safety of persons. 

 
The Principal contractor shall ensure that where changes to the works occur, sufficient 
health and safety information and appropriate resources are made available to 
subcontractor to execute the work safely. 

 
 The Principal contractor shall ensure that: 

 
a) every subcontractor is registered and in good standing with the compensation fund or with 

a licensed compensation insurer prior to work commencing onsite; 
 

b) potential subcontractors submitting tenders have made provision for the cost of health and 
safety measures during the construction process; and 
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c) every subcontractor has in place a documented health and safety plan prior to 
commencing any work on site which falls within the scope of the contract. 

 
The Principal contractor shall receive, discuss and approve health and safety plans 
submitted by subcontractors. 

 
The Principal contractor shall ensure that all subcontractors are informed regarding any 
hazard as stipulated in the risk assessment before any work commences, and thereafter at 
such times as may be determined in the risk assessment. 

The Principal contractor shall reasonably satisfy himself that all employees of 
subcontractors are informed, instructed and trained by a competent person regarding any 
hazard and the related work procedures before any work commences, and thereafter at 
such times as may be determined in the risk assessment. 
The Principal contractor shall satisfy himself that ensure that all subcontractor employees 
deployed in the site are: 

 
a) informed, instructed and trained by a competent person regarding any hazard and the 

related work procedures before any work commences, and thereafter at such times as may 
be determined in the risk assessment; and 

 
b) issued with proof of health and safety induction training issued by a competent person and 

carry proof such induction when working onsite. 
 
 
First aid, emergency equipment and procedures 
 
The Principal contractor shall where more than five employees are employed at a workplace, 
provide a first aid box or boxes at or near the workplace which shall be available and accessible for 
the treatment of injured persons at that workplace. Such first aid boxes shall contain suitable first 
aid equipment. 
 
The Principal contractor shall ensure that where there are more than 10 employees employed on 
the site that for every group of up to 50 employees at that workplace, at least one person readily 
available during normal working hours, who is in possession of a valid certificate of competency in 
first aid. 
 
Facilities for workers 
 

The Principal Contractor shall provide and keep clean and fit for use at or within 
reasonable access of the site: 

 
a) at least one shower facility for every 15workers; 
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b) at least one sanitary facility for every 30workers; 

 
c) changing facilities for each sex;and 

 
d) Sheltered eating areas. 

 
The Principal contractor shall provide reasonable and suitable living accommodation for 
the workers at construction sites which are remote from their homes and where adequate 
transportation between the site and their homes, or other suitable living accommodation, is 
not available. 

 

 

Signed this …………………….. day of ….... 20 …………… at 

 

 ………………………………………..……. (Place) 

 

(Full name)……………………………………………… (Signature) ………………………… 

 

On behalf of ……………………………………………………..(Principal contractor/Agent) 

Contractor Responsible Manager (responsible for signing Client’s ’contract on behalf of the Principal 

contractor) 

Witnesses 

1. ………………………………………………… 

2. ………………………………..……………… 

Signed this ……………………… day of …………………………...20………………  

 

at ………………………………….………………….…… (Place) 

 

(Full name)………………………………………….(Signature)…………………………………… 

On Behalf of Client/Agent. 
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(Contracts and/or Project Manager) 

 

Witnesses 

1. ……………………………………………... 

2. ………………………………………………. 
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ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 

 
   

1.(a) Name and postal address of principal contractor: 

____________________________________________________________________ 

   (b)   Name and tel. no of principal contractor’s contact person: 

____________________________________________________________________ 

 

2.    Principal contractor’s compensation registration number: 

__________________________ 

 

3.(a)  Name and postal address of client:  

____________________________________________________________________ 

 

 (b)   Name and tel no of client’s contact person or agent:                    

_______________________________________________________________ 

 

4.(a)    Name and postal address of designer(s) for the project: 

____________________________________________________________________ 

 

   (b)    Name and tel. no of designer(s) contact person: 

       _________________________________________________________ 
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5.       Name and telephone number of principal contractor’s construction supervisor on site 

appointed in terms of regulation 6.(1).  

____________________________________________________________ 

 

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of 

regulation 6.(2). 

____________________________________________________________________ 

 

7.       Exact physical address of the construction site or site office:  

____________________________________________________________________ 

 

 

8.       Nature of the construction work:                                            

______________________________________________________________ 

    ______________________________________________________________ 

   ______________________________________________________________ 

9. Expected commencement date: _______________________ 

10. Expected completion date: ___________________________ 

11.     Estimated maximum number of persons on the construction site.                                                

_____________________ 

12.    Planned number of contractors on the construction site accountable to principal    

contractor: ______________________ 

13.    Name(s) of contractors already chosen. 

________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 
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__________________________       
_________________________ 
Principal Contractor                         Date 
 
 
__________________________       
_________________________ 
Client                                          Date 
 
 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE 
DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO 
PRIOR TO THE COMMENCEMENT OF WORK.  
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GOVERNMENT NOTICE 
 

DEPARTMENT OF LABOUR 
No. R. .................. _ .  

 ................2003 
 
 

Occupational Health and Safety Act, 1993  

Incorporation of Safety Standards in the Construction Regulations, 2003 

 

Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), I, 

Thembelani Waltermade Nxesi, Minister of Labour, after consultation with the Advisory 

Council for Occupational Health and Safety, hereby incorporate in the Construction 

Regulations, 2003 the health and safety standards specified in the Schedule. 

 

M M S Mdladlana Minister of Labour.  

 

SCHEDULE 

 

1. Regulation 14(1) 

The South African Bureau of Standards’ Code of Practice SABS 085, as amended, entitled 

“The Design, Erection, Use and Inspection of Access Scaffolding”. 

 

2. Regulation 15(2)(a) 

The South African Bureau of Standards’ Standard Specification SABS EN 1808, as 

amended, entitled“ Safety Requirements on Suspended Access Equipment – Design 

calculations, stability criteria, construction-tests”. 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/OMM/0110/2021/22  
 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF LETHABONG 
WASTEWATER TREATMENT WORKS AND INSTALLATION OF SEWER 

RETICULATION SYSTEM - PHASE C 

 

THE CONTRACT   410   C4.2 
Part C4: Site Information  OHS Specifications 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

 

The South African Bureau of Standards’ Standard Front-end Specification SABS 1903, as 

amended, entitled “Safety Requirements on Suspended Access Equipment – Design 

calculations, stability criteria, construction-tests”. 
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Department of Labour 

 
GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS, 2003 

 
Chief Directorate 

 
of 
 

Occupational Health and Safety 
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1. INTRODUCTION 
 

2.  As the name of the regulation indicates, the General Administrative Regulations 
determines the administrative procedure of the Occupational Health and Safety Act.  
This procedure was not placed in the Act itself owing to the fact that changes can be 
made to a Regulation with greater ease than that of a Section in the Act. A change to 
a Section of the Act needs to be passed by parliament whereas the Minister of the 
relevant Department can approve a change in a Regulation. 

 
3. The General Administrative Regulations, as is the case with all other regulations, is 

an extension of the Act and should therefore be seen as a complete unit.   
 

3.1 Terms, which were previously defined in the Act, are not redefined in the Regulations.  
If a specific definition does not appear in the Regulations, then it should be available 
in Section 1 of the Act. 
 

4. DEFINITIONS 
 

5. All new phrases as well as words (expressions and words which differ from the 
standard dictionary definitions) that are used in this regulation, which have not been 
defined in the Act, will be defined in this regulation. Where the Act or regulation refers 
to “mean” the definition in the Act or regulation must be considered and where there’s 
reference made to “It Includes” definition from the Act and regulation including the 
oxford dictionary must be considered 

 
6. ACCESS TO PREMISES 

 
7. It is prohibited for an employer to refuse an inspector entry to perform his or her 

function because an inspector is entitled by the law to enter employer’s workplace. 
 

8. Employers should always ensure that inspectors are accompanied by a person who 
has knowledge and experience of the activities and safety requirements of the 
workplace. 

 
9. EXEMPTIONS 
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10. Any exemption, which has been granted to any person, shall be signed by the Chief 
Inspector of the Department of Labour. An person who wishes to apply for an 
exemption should forward his/her application to the office of the Chief Inspector in 
Pretoria. The application for exemption should indicate proof that the health and 
safety of persons who are likely to be affected by the exemption will not bee 
prejudiced in consequences of it. Health and safety representatives and committees 
must be consulted during the whole process and given time to comment. 

 
11. COPY OF THE ACT 

 
11.1 Employees together with employers have certain duties and rights, which have 

been assigned to them in terms of the Act. In order to comply with the provisions 
of the Act and regulations, each employee must have access to a copy of the Act. 
This regulation requires that— 
 

11.1.1 Each employer with 5 or more employees shall have a copy of at least one Act, 
which will be made readily available for perusal by the employee.  Owing in the 
fact that a workplace can be made up of a very large area, and that the legislator 
did not intend to be unreasonable, various concessions are made. For example, a 
meter-reader in the town of Brits’ workplace is the Municipal area of Brits. In such 
a case it is expected that a copy of the Act be made available at the point where 
the employee reports for duty in the morning, or any other suitable position as 
agreed upon with the employer. 
 

11.1.2 Each employer with less than 5 employees, shall, if requested provide a copy of 
the Act for perusal by the employees. This includes farm workers and domestic 
servants. 
  

11.1.3 The copy of the Act may be an electronic reproduction or from a library. The Act 
and Regulations are amended from time to time, and it is therefore important to 
remember that one must obtain a copy of the latest amendments to keep up to 
date with the current legislation. 
 

12. HEALTH AND SAFETY COMMITTEES 
 

12.1 Health and Safety committees are made up of all the Health and Safety 
Representatives together with an equal amount of employer appointee 
representatives to represent the employer (there can be more than one committee 
to avoid a large congregation of representatives). If more than two committees are 
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established, each health and safety representative must be member of at least 
one of the committees. These committees are the point around which self-
regulation revolves. 
 

12.2 Employer should provide necessary equipment, facilities and stationery required 
by the committee in order them to perform their functions. 
 

12.3 It is important to keep the records of the meeting as they can be used as evidence 
for action taken to eliminate hazards and vice versa 
 

13. NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH 
AND SAFETY REPRESENTATIVES 

 
13.1 The regulation prescribes the items which must be agreed upon during 

negotiations between the employer and employees representatives. If a dispute 
arises between the employees and employers or his authorised representative, 
the matter should be referred for arbitration. Both parties shall submit a statement 
within a prescribed period to both the arbitrator and the other party concerned. 

 
13.2 The statement is to contain the following information: 

 
13.2.1 The proposal for the arrangements and procedures for the nomination of the 

Health and Safety Representatives. 
 

13.2.2 The decision which is sought. 
 

13.3 The arbitrator should then: 
 

13.3.1 Determine when and where the arbitration procedure shall be held. The arbitration 
may be held in the absence of the party who failed to submit a statement to the 
arbitrator and other party; 
 

13.3.1.1 Determine whether a pre-hearing conference shall be held; 
 

13.3.1.2 Determine which arbitration procedures shall be followed; 
 

13.3.1.3 Determine the procedures for the admission of evidence; 
 

13.3.1.4 Determine the admissibility of hearsay evidence; and 
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13.3.1.5 Determine other relevant procedural matters. 

 
13.3.2 In terms of Section 17(2) of the Act both parties are to come to a decision within 

14 days as to who the arbitrator shall be. If no decision can be made, the 
president of the Labour Court is to be notified in writing. The president of the 
Labour Court in consultation with the Chief Inspector shall appoint an arbitrator, 
whose decision shall be final. This arbitrator will be entitled to receive 
remuneration as is payable to an additional member of the Labour Court. 
 

14. DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES 
 

14.1 The employer must designate Health and Safety Representatives as follows: 
 

14.1.1 Shops and offices― one for up to 100 employees; and 
 

14.1.2 Workplaces other than shops and offices― one for up to 50 employees. 
 

14.2 The employer shall ensure that employees designated as health and safety 
representatives meet the following requirements: 
 

14.2.1 Employed in a full-time capacity in the specific workplace or section thereof; 
 

14.2.2 Acquainted with conditions and activities at that workplace or section thereof, and 
 

14.2.3 Taking into account the nature of hazards associated with the activities of the 
workplace or section thereof, the employer shall provide as far as is reasonable 
practicable health and safety training to the health and safety representatives on 
how to identify health and safety risks and how to conduct inspections of the 
workplace or section thereof. 
 

15. REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES 
 

15.1 Section 24 of the Act refers to certain incidents occurring at the workplace, or in 
connection with the use of machinery whereby a person dies or is injured to be 
extent where he is likely to die or could have resulted in a major incident. Such 
incidents should be reported to the Provincial Director on a WCL 1 or WCL 2 form 
within seven days. 
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15.2 Certain other types of incidents must be reported to the Provincial Director 
telephonically, facsimile or similar means of communication and these types of 
incidents are as follows— 
 

15.2.1 Where a person, as a result of the incident; 
15.2.2 Dies; 
15.2.3 Becomes unconscious; 
15.2.4 Suffers the loss of a limb or part thereof; 
15.2.5 Is injured to the extent that he is likely to die; 
15.2.6 Is injured to the extent that he is likely to be permanently disabled; 
15.2.7 Is injured to the extent that he is likely to be off for a period of 14 days or more; 
15.2.8 Cannot perform his normal duties (those duties for which he was employed). 

 
15.3 An incident of major consequence arising out of the use of industrial equipment or 

machinery or industrial practices at a workplace. 
 

15.4 The health and safety of any person is endangered and where – 
 

15.4.1 A dangerous substance was spilled. 
15.4.2 The uncontrolled release of any substance under pressure (pressure greater than 

1 atmosphere) took place. 
15.4.3 Machinery or any part thereof fractured or failed, resulting in flying, falling or 

uncontrolled moving objects; or 
15.4.4 Machines, which ran out of control 

 
15.5 These incidents should also be recorded and investigated in accordance to 

Regulation 8 of the General Administrative Regulations. 
 

15.6 If an injured person is to die as a result of an incident, which has already been 
reported in terms of the above, the employer or user should report such death to 
the Provincial Director. 
 

15.7 Any registered medical practitioner should, in terms of Section 25 of the Act, 
report all (to the employer and Chief Inspector) cases of occupational diseases or 
any other disease, which he believes arose out of a person’s employment, which 
he/she has treated. This must be done within 14 days in the form of a WCL 22 
form. 
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15.8 Any other person may in writing, give notice of any disease suspected to be an 
occupational disease, to the employer and chief inspector. 
 

 
16. RECORDING AND INVESTIGATION OF INCIDENTS 

 
16.1 The employer or user of machinery should keep record and investigate all 

incidents referred to in terms of Section 24 of the Act together with any other 
incident, which resulted in the person concerned having had to receive medical 
treatment other than first aid. 
 

16.2 These incidents must be recorded in the form of Annexure 1 of these regulations 
and be kept for a period of at least 3 years. This record shall be kept on the 
premises and available for perusal by an inspector. 
 

16.3 The employer, a designated person, a health and safety representative or a 
member of the health and safety committee must investigate the above-
mentioned incidents. This investigation should take place within 7 days from the 
date of incident and completed as soon as is reasonably practicable or within the 
contracted period of contract workers.  
 

16.4 The employer should record the result of the investigation in the Annexure 1. The 
purpose of the investigation is to establish the cause of the incident together with 
the safety measures that can be implemented to prevent the re-occurrence of 
such incidents in the future. 
 

16.5 The health and safety committee shall examine this record at their next meeting.  
 

17. WITNESS AT AN INQUIRY 
 

17.1 The chief inspector can, in terms of Section 32, direct an inspector to hold a 
formal inquiry as a result of an incident reported in terms of Section 24 (refer to 
Regulation 6).  In such an instance, the inspector shall inform the employer or 
user of machinery of his intentions, and request the following from him/her: 
 

17.1.1 That all persons witness to the incident; and 
 

17.1.2 That any other person as required by the inspector be notified in connection with 
the time, date and venue of the formal inquiry. 
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17.2 The employer or user of machinery is to establish which persons are likely not to 

attend the inquiry and shall advise the inspector of the names and addresses of 
such persons to allow the inspector to subpoena such persons. 
 

18. RETURNS 
 

18.1 An employer or user shall furnish the inspector with such information as 
requested for the purpose of the Administration of the Act. 
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C4.3 Site Administration Forms 

 
All site administration documents will be handed over at the site handover meeting. 
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DRAWING TITLE 
DRAWING 
NUMBER 

WWTW REFURBISHMENT LAYOUT DRAWING ZON-0110-C-001 

NEW SECONDARY SETTLING TANK DETAILS ZON-0110-C-002 

ELECTRICAL DETAILS- MCC RAS GENERAL ARRANGEMENT ZON-0110-C-003 

ELECTRICAL DETAILS- RAS MCC SINGLE LINE DIAGRAM ZON-0110-C-004 

ELECTRICAL DETAILS- TYPICAL CABLE 
TRENCH LAYOUT ZON-0110-C-005 

ELECTRICAL DETAIL- TYPICAL MCC DOOR LAYOUT ZON-0110-C-006 

NEW SECONDARY SETTLING TANK REINFORCEMENT DETAILS (SHEET 1/2) ZON-0110-C-007 

NEW SECONDARY SETTLING TANK REINFORCEMENT DETAILS (SHEET 2/2) ZON-0110-C-008 

NEW SECONDARY SETTLING TANK REINFORCEMENT BENDING SCHEDULES ZON-0110-C-009 

NEW REACTOR TANK LAYOUT ZON-0110-C-010 

NEW REACTOR TANK DETAILS ZON-0110-C-011 

NEW REACTOR TANK FLOOR DETAILS ZON-0110-C-012 

NEW REACTOR TANK FLOOR REINFORCEMENT (SHEET 1/2) ZON-0110-C-013 

NEW REACTOR TANK FLOOR REINFORCEMENT (SHEET 2/2) ZON-0110-C-014 

NEW REACTOR TANK FLOOR REINFORCEMENT BENDING SCHEDULE ZON-0110-C-015 

NEW REACTOR TANK WALKWAY REINFORCEMENT DETAILS ZON-0110-C-016 

NEW REACTOR TANK WALKWAY WALL REINFORCEMENT DETAILS ZON-0110-C-017 

NEW REACTOR TANK WALKWAY STAIRS DETAILS ZON-0110-C-018 

NEW REACTOR TANK NEW DISTRIBUTION BOX DETAILS ZON-0110-C-019 
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