



NATIONAL ROAD DEVELOPMENT CORPORATION
LESOTHO

AWARDED JULY 2024

NO	PROJECT NUMBER	DATE ADVERTISED	CLOSING DATE	PROJECT DESCRIPTION	NAME OF THE SERVICE PROVIDER	AMOUNT	APPOINTED DATE
1	LIM473/SOETVELD/23/24/51	31-Mar-24	23-Apr-24	Design Phase to Commissioning Phase of the Installation of Electrical Infrastructure at Soetveld	Madula A Letlle Trading and Projects	R 900 000.00	18-Jul-24
2	LIM473/MABINTANE/23/24/52	31-Mar-24	23-Apr-24	Design Phase to Commissioning Phase of the Installation of Electrical Infrastructure at Mabintane Appointment of Electrical Engineering Contractor for The Design Phase To Commission Phase (Turn-Key Contract) of The Installation of Electrical Infrastructure at Mabintane	NSK Electrical And Construction Managers Pty Ltd	R2 986 230.0	18-Jul-24
3	LIM473/MARHUISO/23/24/53	31-Mar-24	23-Apr-24	Design Phase to Commissioning Phase of the Installation of Electrical Infrastructure at Mahutso	Tumishi Electrical JV Dheau Developers	R550 000.00	18-Jul-24
4	LIM473/HALANIKAHLE/23/24/54	31-Mar-24	23-Apr-24	Design Phase to Commissioning Phase of the Installation of Electrical Infrastructure at Halanikahle	Monare A Nqipadi Projects	RL 266 556.0	18-Jul-24
5	LIM473/LEUKRAL/23/24/55	31-Mar-24	23-Apr-24	Design Phase to Commissioning Phase of the Installation of Electrical Infrastructure at Leekhrall	Thababala Multi JV calibre Construction Engineers	R2 018 436.9	18-Jul-24
6	LIM473/MOHAREKOMA/23/24/56	31-Mar-24	23-Apr-24	Design Phase to Commissioning Phase of the Installation of Electrical Infrastructure at Moharekoma	Nqewato Electrical	R2 900 000.0	18-Jul-24
7	LIM473/KGWARIPPE/23/24/57	31-Mar-24	23-Apr-24	Design Phase to Commissioning Phase of the Installation of Electrical Infrastructure at Kgwarippe	Monare A Nqipadi Projects	R599 265.00	18-Jul-24